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SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)  

1. SOLICITATION NO. 2. TYPE OF SOLICITATION

X SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED PAGE OF PAGES

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

7. ISSUED BY                                                                                    CODE 8. ADDRESS OFFER TO

9. FOR INFORMATION
           CALL:

A. NAME B. TELEPHONE NO. (Include area code)    (NO COLLECT CALLS)

SOLICITATION
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

11. The Contractor shall begin performance within                                  calendar days and complete it within                                   calendar days after receiving

award, X notice to proceed.  This performance period is X mandatory, negotiable.   (See                                                                 .)

X YES NO

12B. CALENDAR DAYS12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
        (If "YES," indicate within how many calendar days after award in Item 12B.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and                 copies to perform the work required are due at the place specified in Item 8 by                                (hour)
       local time                                   (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes
       containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee       is,                 is not required.X

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
      reference.

D.  Offers providing less than                           calendar days for Government acceptance after the date offers are due will not be considered and
      will be rejected.

NSN 7540-01-155-3212 1442-101

00010-1
STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

DACW66-03-B-0019 06/20/2003 1

W38XGR-3141-4921 DACW66-03-B-0019

U S ARMY ENGINEER DISTRICT, MEMPHIS
CONTRACTING DIVISION (CEMVM-CT)
167 NORTH MAIN STRET B202
MEMPHIS, TN  38103-1894

W38XGR

ADDRESS SAME AS BLOCK 7.
HAND DELIVERED BIDS RECEIVED IN ROOM
681, CLIFFORD DAVIS FEDERAL BUILDING,
167 NORTH MAIN STREET, MEMPHIS, TN

SEE BIDDING SCHEDULE

The work required is for Cairo-Mound City, IL., Parcel 4, Seepage Control Project, Alexander
County, Illinois, Mississippi River Levees - Construction.

Description of Work: The work consists of furnishing all plant, labor, materials and
equipment necessary for clearing and disposal of debris therefrom; excavation of levee
material; stockpiling; later replacing and semi-compacting levee material, and disposal of
materials therefrom; constructing a soil-bentonite slurry trench cut-off wall; fertilizing
and seeding, and environmental protection. There are five (11) sheets in the set of drawings.

General Decision No. IL020016 is located behind Section 00010.

The estimated value of the proposed work is between $1,000,000.00 and $5,000,000.00. 
 
This is an unrestricted procurement. 

10 240

Sec. 00800, Para. 1.1
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CAIRO-MOUND CITY, IL PARCEL 4 
SEEPAGE CONTROL PROJECT 

ALEXANDER COUNTY, ILLINOIS 
MISSISSIPPI RIVER LEVEES - CONSTRUCTION 

 
                                                                SECTION 00010 

SUPPLIES OR SERVICES AND PRICES/COSTS 
 

 
ITEM 

 
 

DESCRIPTION 

 
ESTIMATED 
QUANTITY 

 
 

U/M 

 
 

U/P 

 
 

AMOUNT 
      

0001 Mobilization and Demobilization 1 LS XXX.XX $________ 
 

0002 Clearing and Grubbing  1 LS XXX.XX $_________ 

0003 Mowing of the Grass 1 LS XXX.XX $_________ 

0004 Piezometer Installation 3 EA $________ $_________ 

0005 Excavation and Backfill 30,500 CY $________ $_________ 

0006 Aggregate Resurfacing 1 LS XXX.XX $_________ 

0007 Soil-Bentonite Slurry Trench Cut 
Off Wall (for depths to 60-feet) 

376,020 SF $________ $_________ 

0008 Soil-Bentonite Slurry Trench Cut 
Off Wall (for depths greater than 
60-feet) 

188,010 SF $________ $_________ 

0009 Guaranteed Growth Turf 1 LS XXX.XX $_________ 
 

0010 
 

Environmental Protection 1 LS XXX.XX $_________ 

 
 

Grand Total Items 0001 thru 0010    
 

$_________ 

     

 
NOTE:  Bidders shall furnish unit 
prices for all items listed on the 
schedule of bid items, which require 
unit prices.  If the bidder fails to 
insert a unit price in the appropriate 
blank for required items, but does 
furnish an extended total or an 
estimated amount for such items, the 

LS = Lump Sum   SF = Square Foot, 
EA=each 
CY = Cubic Yard  TN = Ton   AC = Acre 
 
All quantities are estimated except where 
unit is given as "LS". 
 
If a bid or modification to a bid based on 
unit prices is submitted and provides for a 
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ITEM 

 
 

DESCRIPTION 

 
ESTIMATED 
QUANTITY 

 
 

U/M 

 
 

U/P 

 
 

AMOUNT 
Government will deem his unit price 
to be the quotient obtained by 
dividing the extended estimated 
amount for that line item by the 
quantity.  IF THE BIDDER OMITS 
BOTH THE UNIT PRICE AND 
THE EXTENDED ESTIMATED 
AMOUNT FOR ANY ITEM, HIS 
BID WILL BE DECLARED NON-
RESPONSIVE. 
 
Award will be made as a whole to 
one bidder. 

lump sum adjustment to the total 
estimated cost, the application of the 
lump sum adjustment to each unit price, 
including lump sum units, in bid schedule 
must be stated, or, if it is not stated, the 
bidder agrees that the lump sum 
adjustment shall be applied on a pro rata 
basis to every unit price in the bid 
schedule. Bidders are cautioned to read 
Contract Clause entitled “Required 
Central Contractor Registration: 
(252.204-7004) located in Section 00700. 

 



 

         INVITATION: DACW66-03-B-0019 
 

PLANT AND EQUIPMENT SCHEDULE 
 

[TO BE ATTACHED TO BID FORM] 
 
 
 

AVAILABLE PLANT TO BE USED 
 

*_____________________ 
 

No. TYPE CAPACITY MANUFACTURER AGE & CONDTION LOCATION 
 
 
 
 
 

     

 
 
 
 
 

  *________________   

 
 
 
 

 

  *________________   

 
*PROVIDE SEPARATE TABLE FOR EACH TYPE OF EQUIPMENT SUCH AS CONCRETE PLANT, MATERIAL 
  HANDLING, HAULING, ETC.  USE ADDITIONAL PAGE IF NECESSARY. 
 
 
 
ENG FORM 1619-R 
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     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION. (FEB 1999) 
 
     a.  The offeror’s attention is called to the Equal Opportunity Clause and the Affirmative Action 
Compliance Requirements for Construction clause of this solicitation. 
 
   b.  The goals for minority and female participation, expressed in percentage terms for the 
Contractor’s aggregate workforce in each trade on all construction work in the covered area, are as 
follows: 
 
______________________________________________________________________________
Goals for minority participation                      :                           Goals for female participation 
             for each trade                                         :                                      for each trade                
                                                                           :                   
        Non-SMSA Counties       11.4                    :                                             6.9                            
   
    These goals are applicable to all the Contractor’s construction work performed in the covered 
area.  If the Contractor performs construction work in a geographical area located outside of the 
covered area, the Contractor shall apply the goals established for the geographical area where the 
work is actually performed.  Goals are published periodically in the Federal Register in notice 
form,  and these notices may be obtained from any Office of Federal Contract Compliance 
Programs office. 
 
    c.  The Contractor’s compliance with Executive Order 11246, as amended, and the regulations 
in 41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) 
specific affirmative action obligations required by the clause entitled “Affirmative Action 
Compliance Requirements for Construction,” and (3) its efforts to meet the goals.  The hours of 
minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade.  The Contractor shall make a good faith effort to 
employ minorities and women evenly on each of its projects.  The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from project to project, for the sole 
purpose of meeting the Contractor’s goals shall be a violation of the contract, Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
   
    d.  The Contractor shall provide written notification to the Deputy Assistant Secretary for 
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following 
award of any construction subcontract in excess of $10,000 at any tier for construction work 
under the contract resulting from this solicitation.  The notification shall list the -  
 
        (1) Name, address and telephone number of the subcontractor; 
 
            (i) Employer identification number of the subcontractor: 
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        (2) Estimated dollar amount of the subcontract; 
 
        (3) Estimated starting and completion dates of the subcontract; and 
 
        (4) Geographical area in which the subcontract is to be performed. 
 
    e.  As used in this Notice, and in the contract resulting from this Solicitation, the “covered 
area”  is Economic Area 107, St. Louis, MO,  as follows: 
 
    Non-SMSA Counties...........................................................................11.4 
 
    IL Alexander, IL Bond; IL Calhoun, IL Clay, IL Effingham, IL Fayette; 
    IL Franklin; IL Greene, IL Jackson; IL Jasper; IL Jefferson, IL Jersey; 
    IL Johnson; IL Macoupin; IL Marion; IL Montgomery; IL Perry,  
    IL Pulaski; IL Randolph; IL Richland; IL Union; IL Washington; 
    IL Wayne; IL Williamson; MO Bollinger; MO Butler; MO Cape Girardeau; 
    MO Carter; MO Crawford; MO Dent; MO Gasconade; MO Iron;  
    MO Lincoln; MO Madison; MO Maries; MO Mississippi;  
    MO Montgomery; MO Perry; MO Phelps; MO Reynolds; MO Ripley; 
    MO St. Francis; MO Ste. Genevieve; MO Scott; MO Stoddard;  
    MO Warren; MO Washington; MO Wayne 
 
                                                     (FAR 52.222-23) 
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General Decision Number IL020016 
 
 
 
  General Decision Number IL020016  Superseded General Decision No. IL010016 
  State: Illinois 
  Construction Type: 
  HEAVY 
  HIGHWAY 
  County(ies): 
  ALEXANDER          JACKSON             RANDOLPH 
  CLAY               JASPER              RICHLAND 
  CRAWFORD           JEFFERSON           SALINE 
  EDWARDS            JOHNSON             UNION 
  EFFINGHAM          LAWRENCE            WABASH 
  FAYETTE            MARION              WAYNE 
  FRANKLIN           MASSAC              WHITE 
  GALLATIN           PERRY               WILLIAMSON 
  HAMILTON           POPE 
  HARDIN             PULASKI 
HEAVY CONSTRUCTION PROJECTS (including Sewer & Water Line Construction & 
Drainage Projects) & HIGHWAY CONSTRUCTION PROJECT (excluding tunnels, building 
structures in rest areas projects, and railroad construction; bascule, 
suspension & spandrel arch bridges; bridges designed for commercial navigation; 
bridges involving marine construction, other major bridges) 
Modification Number     Publication Date 
0             03/01/2002 
1             03/08/2002 
2             03/15/2002 
3             04/19/2002 
4             05/03/2002 
5             06/07/2002 
6             06/28/2002 
7             07/05/2002 
8             08/09/2002 
9             08/16/2002 
10             10/04/2002 
11             01/03/2003 
12             01/10/2003 
13             01/17/2003 
14             01/31/2003 
15             03/07/2003 
16             03/14/2003 
17             04/11/2003 
18             04/18/2003 
COUNTY(ies): 
ALEXANDER          JACKSON             RANDOLPH 
CLAY               JASPER              RICHLAND 
CRAWFORD           JEFFERSON           SALINE 
EDWARDS            JOHNSON             UNION 
EFFINGHAM          LAWRENCE            WABASH 
FAYETTE            MARION              WAYNE 
FRANKLIN           MASSAC              WHITE 
GALLATIN           PERRY               WILLIAMSON 
HAMILTON           POPE 
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HARDIN             PULASKI 
CARP0347G  08/01/2002 
Rates           Fringes 
CRAWFORD, EFFINGHAM & JASPER COUNTIES: 
CARPENTERS                           23.17           8.66 
MILLWRIGHTS                          19.23           5.99 
PILEDRIVERMEN                        23.67           8.66 
---------------------------------------------------------------- 
CARP0634B  08/01/2002 
Rates           Fringes 
CLAY, EDWARDS, FAYETTE, LAWRENCE, MARION, RICHLAND, & WABASH COUNTIES: 
CARPENTERS                           22.19           9.64 
MILLWRIGHTS & PILEDRIVERS            22.69           9.64 
---------------------------------------------------------------- 
CARP0636A  08/01/2002 
Rates           Fringes 
HAMILTON, JEFFERSON, WAYNE, & WHITE COUNTIES: 
CARPENTERS                           22.19           9.64 
PILEDRIVERMEN & MILLWRIGHTS          22.69           9.64 
DIVERS (receive 1 1/2 times carpenter 
rate plus fringes and $25 per day for 
equipment) 
---------------------------------------------------------------- 
CARP0640G  08/01/2002 
Rates           Fringes 
ALEXANDER, FRANKLIN, HARDIN, MASSAC, JACKSON, PERRY, POPE, JOHNSON, GALLATIN, 
PULASKI, SALINE, UNION, & WILLIAMSON COUNTIES 
CARPENTERS                           21.76           10.07 
DIVERS (Receive 1 1/2 times 
Carpenter's rate plus fringe 
benefits and $25.00 per day for 
equipment) 
---------------------------------------------------------------- 
CARP1361A  08/01/2002 
Rates           Fringes 
RANDOLPH COUNTY 
CARPENTERS, PILEDRIVERMEN, AND 
MILLWRIGHTS                         24.56           9.96 
DIVERS (receive 1 1/2 times 
carpenter rate plus fringes and 
$25 per day for equipment) 
---------------------------------------------------------------- 
ELEC0016B  04/01/2002 
Rates           Fringes 
WABASH COUNTY 
ELECTRICIANS                         25.86           9.79 
---------------------------------------------------------------- 
ELEC0051E  03/01/1998 
Rates           Fringes 
FAYETTE COUNTY (North of Avena, Bear Grove, Sefton, and Sharon TWPS) 
LINE CONSTRUCTION: 
Lineman                             24.96           2.00+24.75% 
Equipment Operator (All crawler type 
equipment larger than D-4, 15 ton 
crane or larger)                    23.20           2.00+24.75% 
Groundman-Truck Driver w/winch, may operate diggers, 5th wheel type 
trucks,crawler-type equipment, D-4 & smaller backhoe 3/4 yard & under, & may 
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drive bucket truck & live boom type line trucks)          
17.50           2.00+24.75% 
Groundman-Truck Driver w/o winch    16.45           2.00+24.75% 
Groundman                           15.63           2.00+24.75% 
---------------------------------------------------------------- 
ELEC0146D  12/01/2000 
Rates           Fringes 
EFFINGHAM (Banner, Bishop, Douglas, Liberty, Lucas, Moccasin, St. Francis, 
Summit, & Teulopolis TWPS), & FAYETTE (Hurricane, S. Hurricane, Ramsey, Bowling 
Green, Carson, & Loudon TWPS) 
COUNTIES: 
ELECTRICIANS                         25.45           6.43+3% 
---------------------------------------------------------------- 
ELEC0309D  12/01/1997 
Rates           Fringes 
RANDOLPH COUNTY (Red Bud Twp) 
ELECTRICIANS                         26.51             41.5% 
---------------------------------------------------------------- 
ELEC0309I  11/29/1999 
Rates           Fringes 
RANDOLPH (Red Bud Township) COUNTY: 
LINE CONSTRUCTION: 
Lineman                              28.21           41.82% 
Groundman Equipment Operator         24.55           41.82% 
Groundman Truck Driver               20.03           41.82% 
Groundman                            18.33           41.82% 
---------------------------------------------------------------- 
ELEC0702A  06/01/2002 
Rates           Fringes 
ALEXANDER, CLAY, EDWARDS, EFFINGHAM (Excluding Banner, Bishop, Douglas, Liberty, 
Lucas, Moccasin, St. Francis, Summit and Teulopolis TWPS), FAYETTE (Excluding 
Hurricane, S. Hurricane, Ramsey, Bowling Green, Carson and Loudon TWPS), 
FRANKLIN, GALLATIN, HAMILTON, HARDIN, JACKSON, JEFFERSON, JOHNSON, MARION, 
MASSAC, PERRY, POPE, PULASKI, SALINE, UNION, WAYNE, WHITE, AND WILLIAMSON 
COUNTIES 
ELECTRICIANS                         27.85           3.89+19.5% 
---------------------------------------------------------------- 
ELEC0702B  01/01/2002 
Rates           Fringes 
ALEXANDER, CLAY, CRAWFORD, EDWARDS, EFFINGHAM, FRANKLIN, FAYETTE (Excludes 
portion N. Avena), GALLATIN, HAMILTON, HARDIN, JACKSON, JASPER, JEFFERSON, 
JOHNSON, LAWRENCE, MARION, MASSAC, PERRY, POPE, PULASKI, RANDOLPH (Except Red 
Bud Twps), RICHLAND, SALINE, UNION, WABASH, WAYNE, WHITE, & WILLIAMSON COUNTIES: 
LINE CONSTRUCTION: 
Lineman                              29.87           2.30+25.5% 
Groundman Equipment Operator 
(All crawler type equipment D-4 
and larger)                        24.63           2.30+25.5% 
Groundman Equipment Operator 
(All other equipment)               22.02           2.30+25.5% 
Groundman                            18.20           2.30+25.5% 
---------------------------------------------------------------- 
ELEC0725D  06/01/1993 
Rates           Fringes 
CRAWFORD, JASPER, LAWRENCE, & RICHLAND COUNTIES 
ELECTRICIANS                         18.77          2.26+3% 
---------------------------------------------------------------- 
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ENGI0318A  01/01/2003 
Rates           Fringes 
ALEXANDER, FRANKLIN, GALLATIN, HAMILTON, HARDIN, JACKSON, JOHNSON, MASSAC, POPE, 
PULASKI, SALINE, UNION, WHITE, & WILLIAMSON COUNTIES 
POWER EQUIPMENT OPERATORS: 
GROUP 1                             24.00          10.13+a 
GROUP 2                             22.10          10.13+a 
GROUP 3                             21.35          10.13+a 
GROUP 4                             20.00          10.13+a 
RIVER WORK ONLY: 
GROUP 5                             24.10          10.13+a 
GROUP 6                             20.65          10.13+a 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
GROUP 1:  All Off Road Material Hauling Equipment, All Terrain Crane, 
Articulated Dump Truck, Asphalt Machine Spreader, Asphalt Plant Operator, 
Asphalt Widener, Autograder, Automatic Slipform Pavers, Backhoes, Barrel 
Grappler Devices (All), Blacksmith, Blade Operators (All), Boat Operators (all) 
Bridges, Dams & Waterways, Boilers, Boom or Winch Cat, Boom or Winch Type 
Trucks, Boring Machines-Horizontal, Clamshell, Orange Peel Operator, Concrete 
Breaker, Concrete Groover, Concrete Grinder, Concrete Curb Machine, Concrete 
Finish Machine or Spreader Operator, Concrete Mixer Paver, Concrete Pump Truck, 
Concrete Plant Operator, Concrete Wheel Saw Operators, Cranes(All) 
Truck/Track/Rubber, Crane (Overhead) Operator, Derrick Guy or Derrick 
Trucks,Ditching Machines (All), Dozer Operators, Dragline or Shovel Operators, 
Dredge Booster Pump, Dredge Engineman, Dredge Operator/Leverman, Drill Cat 
w/Compressor Mounted, Drilling or Boring Machine Rotary-Self-Propelled, 
Endloaders (All) Track/Rubber Elevating Grader, Flexplane, Forklifts (All), 
Gradall; Greasers, Heavy Equipment Robotics Operator, Hi-Lift, Hoists, Hosting 
Engine, Horizontal Directional Drill Operator, Incinerators (Haz-Mat only), 
Laser Screed, Locomotive/Operator, Master Mechanic, Mixers 21 cu. ft. or over, 
Motor Patrol, Pile driver operator, Pulls & Scrapers, Power Pac & Controls (Pile 
Driving), Pug mill, Pulverizer or Tillers, Push Cats, Quad Trac, Rotomills, 
Rubber Tired Farm Tractor with Attachments over ½ yd., Self-Propelled Chip 
Spreader, Self-Propelled Roller w/Attachments, Short Blaster/Bridge Deck, 
Shuttle Buggie, Side booms, Skid loader (Skid steers), Skimmer Scoop, Stationary 
Rock Slinger, Trench Machine Opeator, Tuggers, Ultra High Pressure Water Jet 
Cutting Machine, Vacuum, Vacuum Blasting Machine Operator, Vac Jet, Well or 
Caisson Drills, Well Point Pumps-2 or more, Wood Chipper w/Tractor 
GROUP 2:  Air Track Drill/Compressor, All Machines used to Sweep, Clean, Broom 
or remove debris or snow, Any type tractor pulling Roller or Disc, Asphalt Plant 
Assistant Operators, Assistant Operators on Rotomills, Automatic Bins or Scales 
W/Compressor or Generator, Back-End man on Asphalt Machine, Bulk Cement Plant 
W/Separate Compressor, Concrete Curb Machine requiring Electronics, Concrete 
Plant Assistant Operators, Concrete or Pump crete Pumps, Deck Hand on Boats, 
Dredge Assistant Operator/Mate, Power Broom, Self-Propelled Roller/Compactor, 
Straw Mulcher Blower, Stump Cutter Machine, Two Air Compressors (220 CFM or 
over), Two Air Track Drills  
GROUP 3:  Air Compressor w/value driving piling, Assistant Operator, Boom or 
Winch Type Truck, Elevator Operator, Form Grader, Man Lift (Scissor Lift) when 
lifting materials, Mechanic, Pile driver activating air or hydraulic value, 
Rubber-Tired Farm Type Tractor w/Blade/Bullozer/Auger/Hi-Lift of 1/2 yd or less, 
Self-Propelled Concrete Saw, Self-Propelled Robotics roller, Self-Propelled 
Vibrator; Truck Crane assistant operator; Two Conveyors 
GROUP 4: Air Compressor (220 CFM or over) One, Air Track Drill (one), Automatic 
Bin, Belt Drag Machine, Bulk Cement Plant w/Built-in Compressor running off same 
motor or electric motor, Fireman or Switchman, Mechanical plasterer applicator, 
Pipeline Tract Jack, Power Broom, Self-Propelled Form Taper, Trac-Air, Mixers-
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less than 21 cu. ft. Mortar Mixer w/ski or pump, Mud Jacks, One Well Point Pump, 
Wood Chipper 
GROUP 5:  All Off Road Material Hauling Equipment, All Terrain Crane, All Power 
Boat Operators, Articulated Dump Truck, Asphalt Machine Spreader, Asphalt Plant 
Operator, Asphalt Widener, Autograder, Automatic Slipform Pavers, Backhoes, 
Barrell Grappler Devices (All), Blacksmith, Blade Operators (All), Boat 
Operators (All) Bridges, Dams & Waterways, Boilers, Boom or Winch Cat, Boom or 
Winch Type Trucks, Boring Machines-Horizontal, Clamshell, Orange Peel Operator, 
Concrete Breaker, Concrete Curb Machine, Concrete Finish Machine or Spreader 
Operator, Concrete Mixer Paver, Concrete Pump Truck, Concrete Plant Operator, 
Concrete Wheel Saw Operators, Cranes (All) Truck/Track/Rubber, Crane (Overhead) 
Operator, Derrick Guy or Derrick Trucks, Ditching Machines (All), Dozer 
Operators, Dragline or Shovel Operators, Dredge Booster Pump, Dredge Engineman, 
Dredge Operator/Leverman, Drill Cat w/Compressor Mounted, Drilling or Boring 
Machine Rotary-Self-Propelled, Endloaders (All)Track/Rubber Elevating Grader; 
Flexplane, Forklifts (All), Gradell, Greasers, Heavy Equipment Robotics 
Operator, Hi-Lift, Hoist, Hoisting Engine, Horizontal Directional Drill 
Operator, Incinerator (Haz-Mat only), Laser-Screed, Locomotive/Operator, Master 
Mechanic, Mixers 21 cu. ft. or over, Motor Patrol, Piledriver Operator, Pulls & 
Scrapers, Power Pac & Controls (Pile Driving), Pugmill, Pulverizer or Tillers, 
Push Cats, Quad Trac, Rotomill, Rubber Tired Farm Tractor with Attachments over 
1/2 yd., Self-Propelled Chip Spreader; Self-Propelled Roller w/Attachments, 
Shuttle Buggie, Sidebooms, Skidloader (Skidsteers), Skimmer Scoop, Trench 
Machine Operator, Tuggers, Ultra High Pressure Water Jet Cutting Machine, 
Vacuum, Vacuum Blasting Machine Operator, Vac Jet, Well or Caisson Drills, Well 
Point Pumps - 2 or more, Wood Chipper w/Tractor 
GROUP 6:  All Terrain Cherry Picker w/over 40 ton Lifting Capacity, Crane, 
Deckhand on all rivers, lakes and tributaries, Dinky or Standard Locomotive, 
Ditching Machine (80 H.P. and over), Dragline, Dredge, Gradall, Guy Derrick, 
Assistant Operators or Fireman on Crane, Pile Driver, Shovel, Trenching Machine, 
Truck Crane Footnote:a-Hazardous Waste Premium: 
Level (A)-recieve $1.00 above rate. 
Level (B)-receive $.75 above rate. 
Level (C)-receive $.50 above rate. 
Level (D)-receive $.25 above rate. 
---------------------------------------------------------------- 
ENGI0520B  08/01/2002 
Rates           Fringes 
FAYETTE, JEFFERSON, MARION, PERRY, RANDOLPH COUNTIES 
POWER EQUIPMENT OPERATORS: 
GROUP 1                             24.30          13.80 
GROUP 2                             18.64          13.80 
GROUP 3                             18.75          13.80 
GROUP 4                             18.42          13.80 
GROUP 5                             24.85          13.80 
GROUP 6                             25.15          13.80 
GROUP 7                             25.43          13.80 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
GROUP 1:  Cranes; Draglines; Shovels; Skimmer Scoops; Clamshells or Derrick 
Boats; Piledrivers; Crane type Backhoes; Asphalt Plant Operator; Concrete Plant 
Operator; Dredges; Asphalt Spreading Machines; Locomotives; Cableways or Tower 
Machines; Hoists; Hydraulic Backhoes; Ditching Machines or Backfiller; Cherry 
Pickers; Overhead Crane; Roller; Concrete Paver; Concrete Breakers and Pumps; 
Bulk Cement Plants; Cement Pumps; Derrick type Drills; Boat Operators; Motor 
Graders or Pushcats; Scoops or Tournapulls; Bulldozers; End Loaders or 
Forklifts; Power Blade or Elevating Grader; Winch Cats; Boom or Winch Trucks or 
Boom Tractor; Pipewrapping or Painting Machines; Drills (other than Derrick 
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type); Mud Jacks; Well Drilling Machines; Mixers; Conveyors (two); Air 
Compressors two; Water Pumps regardless of size; Welding Machines Two; Siphons 
or Jets Two; Winch Heads or Apparatus Two; Light Plants Two; Tractors regardless 
of size straight (tractor only); Firemen on Stationary Boilers; Automatic 
Elevators; Form Grading Machines; Finishing Machines; Power Sub-Grader or Ribbon 
Machine; Longitudinal Floats; Distribution operator on trucks; Winch Heads or 
apparatuses (1); Excavators; Mobile Track Air and Heater (2 to 5); Heavy 
Equipment Greaser and all other operators not listed below. 
GROUP 2:  Air Compressor One; Water Pump regardless of size One; Welding Machine 
One; 1-Bag Mixer One; Conveyor One; Siphon or Jet; Light Plant One; Heater One; 
Immobile Track Air One 
GROUP 3:  Firemen on Whirlies and Asphalt Spreader Oiler; Heavy Equipment 
Oilers; Truck Cranes; Monigans; Large over 65 tons capacity; Concrete Plant 
OIler and Black Top Plant Oiler  
GROUP 4:  Oilers 
GROUP 5:  Master Mechanic; Operators on equipment with Booms, including Jibs, 
100 ft and over, but less than 150 ft 
GROUP 6:  Operators on equipment with Booms, including Jibs, 150 ft and over, 
but less than 200 ft 
GROUP 7:  Operators on equipment with Boomns, including Jibs, 200 ft and over; 
Tower Cranes, and Whirley Cranes 
---------------------------------------------------------------- 
ENGI0841E  04/01/2002 
Rates           Fringes 
CLAY, CRAWFORD, EDWARDS, EFFINGHAM, JASPER, LAWRENCE, RICHLAND, WABASH, & WAYNE 
COUNTIES 
POWER EQUIPMENT OPERATORS: 
GROUP 1                             24.10           9.85 
GROUP 2                             15.85           9.85 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
GROUP 1:  Power Cranes, Draglines, Derricks, Shovels, Gradalls, Mechanics, 
Tractor Highlift, Tournadozer, Concrete Mixers with Skip, Tournamixer, Two-Drum 
Machine, One-Drum Hoist with Tower or Boom, Cableways, Tower Machines, Motor 
Patrol, Boom Tractor, Boom or Winch Truck, Winch or Hydraulic Boom Truck, Truck 
Crane, Tournapull, Tractor Operating Scoops, Bulldozer, Push Tractor, Asphalt 
Planer, Finishing Machine on Asphalt, Large Rollers on Earth, Rollers on Asphalt 
Mix, Ross Carrier or Similar Machine, Gravel Processing Machine, Asphalt Plant 
Engineer, Paver Operator, Farm Tractor with Half Yard Bucket and/or Backhoe 
Attachments, Dredge Engineer, or Dredge Operator, Central Mix Plant Engineer, 
CMI or Similar Type Machine, Truck or Skid Mounted Concrete Pump, Tower Crane, 
Engine or Rock Crusher Plant, Concrete Plant Engineer, Ditching Machine with 
Dual Attachment, Tractor Mounted Loaders, Cherry Picker, Hydro Crane, Standard 
or Dinkey Locomotives, Scoopmobiles, Euclid Loader, Soil Cement Machine, Back 
Filler, Elevating Machine, Power Blade, Drilling Machines Including Well 
Testing, Caissons, Shaft or Any Similar Type Drilling Machines, Motor Driven 
Paint Machine, Pipe Cleaning Machine, Pipe Wrapping Machine, Pipe Bending 
Machine, Apsco Paver, Boring Machine, (Equipment Greased), Barber- Greene 
Loaders, Formless Paver, (Well Point System), Concrete Spreader, lydra Ax, Span 
Saw and Similar types, Marine Scoops, Brush Mulcher, Brush Burner, Mesh Placer, 
Tree Mover, Helicopter Crew (3), Piledriver - Skid or Crawler, Stump Remover, 
Root Rake, Tug Boat Operator, Refrigerating Machine, Freezing Operator, Chair 
Cart-Self Propelled, Hydra Seeder, Straw Blower, Power Sub Grader, Bull Float, 
Finishing Machine, Self-Propelled Pavement Breaker (Backhoe Attached), Lull (or 
Similar Type Machine), Two Air Compressors, Compressors Hooked in Manifold, 
Overhead Crane, Chip Spreader, Mud Cat, Sull-Air Fork Lifts (Except When Used 
For Landscaping Work), Soil Stabilazer (Seaman Tiller, Bo Mag, Rago Gator and 
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Similar Types or Equipment), Tube Float, Spray Machine, Curing Machine, Concrete 
or Asphalt Milling Machine, Snooper Truck Operator. 
GROUP  2:  Concrete Mixers Without Skips, Rock Crusher, Ditching Machine Under 
6', Curbing Machine, one Drum Machines without Tower or Boom, Air Tugger, Self-
Propelled Concrete Saw, Machine-Mounted Post Hole Digger, Two to Four 
Generators, Water Pumps, or Welding Machines, within 400 ft, Air Compressor 600 
cu. ft. and Under, Rollers on Aggregate and Seal Coat Surfaces, Fork Lifts (When 
Used For Landscaping Work, Concrete and Blacktop Curb Machine, Farm Tractor with 
less than Half Yard Bucket, One Water Pump, Oilers, Air Valves or Steam Valves, 
One Welding Machine, Truck Jack, Mud Jack, Gunnite Machine, House Elevators when 
used for Hoisting Material, Engine Tenders, Wagon Drill, Flex Plane, Conveyor, 
Siphons and Pulsometer, Switchman, Fireman on Paint Pots, Fireman on Asphalt 
Plants, Distributor Operators on Trucks, Tampers, Self- Propelled Power Broom, 
Striping Machine (Motor Driven), Form Tamper, Bulk Cement Plant Equipment 
Greaser, Deck Hands, Truck Crane Oiler_Driver, Cement Blimps, Form 
Grader,Temporary Heat, Throttle Valve, Farm Tractor, Super Sucker (And Similar 
Type of Equipment). 
---------------------------------------------------------------- 
IRON0046G  05/01/2002 
Rates           Fringes 
EFFINGHAM (Excluding Dexter & East thereof), FAYETTE (Avena & North thereof) 
COUNTIES 
IRONWORKERS                          22.88          10.82 
---------------------------------------------------------------- 
* IRON0103G  04/01/2003 
Rates           Fringes 
CLAY (Louisville & South thereof), EDWARDS, FRANKLIN (Northeast corner), 
GALLATIN, HAMILTON, JEFFERSON (East of Mt. Vernon), LAWRENCE (Southern 1/2 
including Lawrenceville), MARION (Southeast), RICHLAND (Southern 1/2), SALINE 
(Northeastern 1/3), 
WABASH, WAYNE, & WHITE COUNTIES 
IRONWORKERS                          23.50           10.40 
---------------------------------------------------------------- 
IRON0392B  03/01/2003 
Rates           Fringes 
FAYETTE (Southern 1/2 below Brownstown), JACKSON (Remainder), JEFFERSON (Mt. 
Vernon & area West thereof), MARION, PERRY, & 
RANDOLPH COUNTIES 
IRONWORKERS                          23.65          12.10 
---------------------------------------------------------------- 
IRON0439C  06/01/2002 
Rates           Fringes 
CLAY (Except Louisville & South thereof), CRAWFORD, EFFINGHAM (Dexter & East 
thereof), JASPER, LAWRENCE (Northern half 
excluding Lawrenceville), & RICHLAND COUNTIES 
IRONWORKERS                          22.82          11.04 
---------------------------------------------------------------- 
IRON0782F  05/01/2002 
Rates           Fringes 
ALEXANDER, FRANKLIN, GALLATIN, HARDIN, JACKSON (Except Ava and Elkville TWPS), 
JOHNSON, MASSAC, PERRY, POPE, PULASKI, SALINE (Except vicinity of El Dorado and 
area Northeast thereof), UNION, & WILLIAMSON COUNTIES: 
IRONWORKERS                          20.85           9.46 
---------------------------------------------------------------- 
LABO0459D  08/01/2002 
Rates           Fringes 
RANDOLPH (SPARTA & VIC.) COUNTY: 
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LABORERS: 
HEAVY CONSTRUCTION: 
GROUP 1-                            21.10           9.65 
GROUP 2-                            21.35           9.65 
GROUP 3-                            21.60           9.65 
GROUP 4-                            22.625          9.65 
GROUP 1 - General Laborers 
GROUP 2 - Work in septic tanks, cess pools, or dry wells (old or new); All 
feeders, mixers and nozzles men on gunnite or sandblasting work; When handling 
creosoted material; Raking or luting asphalt; Burning or cutting with torch; 
Working on bottom of sewer trenches on the final grading, laying or caulking of 
perferformed sectional sewer pipe; High time (20 feet or over), where exposed to 
an open fall; Operator of motor buggies; Any work performed in or on all types 
of cased wells; Cooking, mixing and applying of mastic such as sulf-seal and/or 
other coal derivatives 
GROUP 3 - Brick masons and plasterer tenders 
GROUP 4 - Dynamite and Powder men 
---------------------------------------------------------------- 
LABO0738A  04/01/2002 
Rates           Fringes 
FRANKLIN, GALLATIN, HARDIN, JACKSON, JOHNSON, PERRY, POPE, SALINE, WILLAIMSON 
COUNTIES: 
LABORERS                              19.05            8.45 
Asbestos abatement and removal 
of hazardous materials from 
non-mechanical systems; and 
hazardous and toxic waste 
clean up                              19.05            8.45 
---------------------------------------------------------------- 
LABO0773B  04/01/2002 
Rates           Fringes 
ALEXANDER, MASSAC, PULASKI(Southern 2/3) COUNTIES: 
LABORERS                              19.05            8.45 
Asbestos abatement and removal 
of hazardous materials from 
non-mechanical systems; and 
hazardous and toxic waste 
clean up                              19.05            8.45 
---------------------------------------------------------------- 
LABO0925B  08/01/2002 
Rates           Fringes 
RANDOLPH COUNTY (Chester and vicinity) 
LABORERS (HEAVY CONSTRUCTION): 
GROUP 1                             21.00           9.75 
GROUP 2                             21.25           9.75 
GROUP 3                             21.50           9.75 
GROUP 4                             22.525          9.75 
LABORERS CLASSFICATIONS 
GROUP 1:  General Laborers 
GROUP 2:  Work in septic tanks, cess-pools, or dry wells (old or new); All 
feeders, mixer and nozzle men on gunnite or sandblasting work; When handling 
creosoted material; Raking of luting asphalt; Burning or cutting with torch; 
Working on bottom of sewer trenches on the final grading, laying or caulking of 
performed sectional sewer pipe; High time (20 feet or over) where exposed to an 
open fall; Operator of motor buggies; Any work performed in or on all types of 
cased wells; Cooking, mixing and applying of mastic such as sulfa-seal and/or 
other coal derivatives 
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GROUP 3:  Brick mason tenders, and plasterer tenders 
GROUP 4:  Dynamite and powder men 
---------------------------------------------------------------- 
LABO1280A  04/01/2000 
Rates           Fringes 
CLAY, CRAWFORD, EDWARDS, EFFINGHAM, FAYETTE, HAMILTON, JASPER, JEFFERSON, 
LAWRENCE, MARION, RICHLAND, WABASH, WAYNE, & WHITE COUNTIES 
LABORERS                             18.10           7.50 
Asbestos Abatement and Removal 
of Hazardous Materials from 
Non-Mechanical Systems; and 
Hazardous and Toxic Waste 
Clean up                            18.10           7.65 
---------------------------------------------------------------- 
LABO1330A  04/01/2002 
Rates           Fringes 
PULASKI(Northern 1/3)& UNION COUNTIES: 
LABORERS                              19.05            8.45 
Asbestos abatement and removal 
of hazardous materials from 
non-mechanical systems; and 
hazardous and toxic waste 
clean up                              19.05            8.45 
---------------------------------------------------------------- 
PAIN0058F  05/01/2000 
Rates           Fringes 
FAYETTE COUNTY 
INDUSTRIAL PAINTERS: 
Brush                               23.02           6.60 
Spraying, Blasting, 
and Steam Cleaning                  25.02           6.60 
---------------------------------------------------------------- 
PAIN0058G  05/01/2000 
Rates           Fringes 
FAYETTE COUNTY 
BRIDGE PAINTERS: 
Brush                               23.02           6.60 
Spray and Blast                     25.02           6.60 
---------------------------------------------------------------- 
PAIN0058R  05/01/1999 
Rates           Fringes 
ALEXANDER, FRANKLIN, GALLATIN, HARDIN, JACKSON, JOHNSON, PERRY, POPE, PULASKI, 
RANDOLPH, SALINE, UNION, & WILLIAMSON COUNTIES: 
PAINTERS                               20.77           6.03 
PAINTERS (BRIDGES & DAMS)              23.07           6.03 
---------------------------------------------------------------- 
PAIN0124B  05/01/2000 
Rates           Fringes 
CLAY, HAMILTON, JEFFERSON, MARION, & WAYNE COUNTIES 
INDUSTRIAL PAINTERS: 
Brush                               18.05           4.40 
Bridges, Spray, 
and Sandblasting                   21.15           4.40 
---------------------------------------------------------------- 
PAIN0156I  04/01/2003 
Rates           Fringes 
EDWARDS, WABASH , & WHITE COUNTIES: 



DACW66-03-B-0019 

IL020016 - 10 

PAINTERS: 
Brush, Roller, & Paperhangers        21.25            7.98 
Drywall Finishers,Plasterers         21.50            7.98 
Spray, Sandblast, Power Tools, 
Waterblast & Steam Cleaning          22.25            7.98 
Brush, & Roller of Mastics,Creosotes 
Kwinch Koate, Coal Tar Epoxy         22.25            7.98 
Spray for Mastics, Creosotes, Kwinch 
Koate, Coal Tar Epoxy                23.25            7.98 
---------------------------------------------------------------- 
PAIN0500E  05/01/2002 
Rates           Fringes 
MASSAC COUNTY: 
PAINTERS: 
Commercial                           16.00            5.50 
Industrial                           18.25            5.50 
Bridges & Dams                       22.25            5.50 
Spray, Sandblasting and water blast units with 3500 PSI receive a $.50 per hour 
premimum. 
All work forty feet and above receive a $1.00 per hour premimum. 
---------------------------------------------------------------- 
PAIN1705E  04/01/2000 
Rates           Fringes 
CRAWFORD, EFFINGHAM, JASPER, LAWRENCE, & RICHLAND, COUNTIES 
PAINTERS: 
BRUSH & ROLLER 
0-30 ft                            20.90           6.63 
Over 30 ft                         21.70           6.63 
Over 100 ft                        22.70           6.63 
BLASTING, SPRAYING, PRESSURE 
WASHING 
0-30 FT                            21.90           6.63 
Over 30 ft                         24.20           6.63 
oVer 100 ft                        25.20           6.63 
---------------------------------------------------------------- 
PLAS0018Q  05/01/2001 
Rates           Fringes 
DE WITT (Clinton and South thereof), EFFINGHAM (Northern half North from an 
East-west line drawn approximately 3 miles south of Effingham), MACON, MOULTRIE 
(Northeastern corner  including Lovington, Bethany), PIATT (South of 
Monticello), & SHELBY (Excludes the towns of Cowden, Herrick, Lakewood, 
Moweaqua, 
Oconee, Shelbyville, Tower Hill, & Westervelt) COUNTIES: 
CEMENT MASONS                        21.175          9.10 
---------------------------------------------------------------- 
PLAS0143D  04/01/2001 
Rates           Fringes 
CRAWFORD,LAWRENCE, & WABASH COUNTIES 
CEMENT MASONS                        20.10           6.40 
---------------------------------------------------------------- 
PLAS0143J  01/01/2003 
Rates           Fringes 
ALEXANDER,FRANKLIN,GALLATIN,HARDIN,JACKSON,JOHNSON,MASSAC,PERRY,POPE,PULASKI,RAN
DOLPH,SALINE,UNION,& WILLIAMSON COUNTIES: 
CEMENT MASONS                         23.35           5.45 
---------------------------------------------------------------- 
PLAS0143L  04/01/2001 
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Rates           Fringes 
CLAY,EDWARDS,FAYETTE,HAMILTON,JASPER,JEFFERSON,MARION,RICHLAND, WAYNE AND WHITE 
COUNTIES: 
CEMENT MASONS                         21.75           4.75 
---------------------------------------------------------------- 
PLAS0143M  04/01/2001 
Rates           Fringes 
EFFINGHAM (Southern half, South from an East-West line drawn approximately 3 
miles North of Effingham) COUNTY: 
CEMENT MASONS                         21.75           4.75 
---------------------------------------------------------------- 
TEAM0001F  05/01/2002 
Rates           Fringes 
ALEXANDER, CHAMPAIGN, CHRISTIAN, CLARK, CLAY, COLES, CRAWFORD, CUMBERLAND, DE 
WITT, DOUGLAS, EDGAR, EDWARDS, EFFINGHAM, FAYETTE, FORD (Southern 1/2), 
FRANKLIN, GALLATIN, HAMILTON, HARDIN, IROQUOIS (Southern & Northwestern parts), 
JACKSON, JASPER, JEFFERSON, JOHNSON, LAWRENCE, MARION, MASSAC, MOULTRIE, PERRY, 
PIATT, POPE, PULASKI, RICHLAND, SALINE, SHELBY, UNION, VERMILION, WABASH, WAYNE, 
WHITE, & WILLIAMSON COUNTIES 
TRUCK DRIVERS: 
GROUP 1                             23.62           5.00+a 
GROUP 2                             24.02           5.00+a 
GROUP 3                             24.22           5.00+a 
GROUP 4                             24.47           5.00+a 
GROUP 5                             25.22           5.00+a 
FOOTNOTE: 
a.  $91.00 per week 
TRUCK DRIVERS CLASSIFICATIONS 
GROUP 1:  Drivers on 2 Axle Trucks Hauling Less Than 9 Tons.  Air Compressor and 
Welding Machines & Brooms, Including Those Pulled by Separate Units, 
Warehousemen, Greasers & Tiremen, Pickup Trucks When Hauling Material, Tools, or 
Men to and From & on the Job Site, & Fork Lifts up to 6,000 LB. Capacity. 
GROUP 2:  Two or Three Axle Trucks Hauling more than 9 Ton But Hauling less than 
16 Ton, A-Frame Winch Trucks, Hydrolift Trucks, or Similar Equipment When Used 
For Transportation Purposes.  Fork Lifts Over 6,000 LB. Capacity, Winch Trucks, 
& Four Axle Combination Units. 
GROUP 3:  Two, Three or Four Axle Trucks Hauling 16 Ton or more, Drivers on 
Water Pulls, Mechanics, Five Axle or more Combination Units. 
GROUP 4:  Lowboy & Oil Distributors. 
GROUP 5:  Drivers who require special protective clothing while employed on 
hazardous waste work. 
---------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing operation to which 
welding is incidental. 
================================================================ 
Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clauses 
(29 CFR 5.5(a)(1)(ii)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates listed under that 
identifier do not reflect collectively bargained wage and fringe benefit rates.  
Other designations indicate unions whose rates have been determined to be 
prevailing. 
WAGE DETERMINATION APPEALS PROCESS 
1.) Has there been an initial decision in the matter?  This can be: 
* an existing published wage determination 
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* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a position on a wage 
determination matter 
* a conformance (additional classification and rate) ruling 
On survey related matters, initial contact, including requests for summaries of 
surveys, should be with the Wage and Hour Regional Office for the area in which 
the survey was conducted because those Regional Offices have responsibility for 
the Davis-Bacon survey program.  If the response from this initial contact is 
not satisfactory, then the process described in 2.) and 3.) should be followed. 
With regard to any other matter not yet ripe for the formal process described 
here, initial contact should be with the Branch of Construction Wage 
Determinations.  Write to: 
Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N. W. 
Washington, D. C.  20210 
2.) If the answer to the question in 1.) is yes, then an interested party (those 
affected by the action) can request review and reconsideration from the Wage and 
Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N. W. 
Washington, D. C.  20210 
The request should be accompanied by a full statement of the interested party's 
position and by any information (wage payment data, project description, area 
practice material, etc.) that the requestor considers relevant to the issue. 
3.) If the decision of the Administrator is not favorable, an interested party 
may appeal directly to the Administrative Review Board (formerly the Wage 
Appeals Board). Write to: 
Administrative Review Board 
U. S. Department of Labor 
200 Constitution Avenue, N. W. 
Washington, D. C.  20210 
4.) All decisions by the Administrative Review Board are final. 
END OF GENERAL DECISION 
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SECTION 00100 
INSTRUCTIONS TO BIDDERS 

 
 

CLAUSES INCORPORATED BY FULL TEXT 
 
 

52.0-4019        PREAWARD INFORMATION 
 
     Each bidder shall, upon request of the Contracting Officer, furnish a statement of 
whether he is now or ever has been engaged in any work similar to that covered by the 
specifications herein, the dollar value thereof, the year in which such work was 
performed, and the manner of its execution and giving such other information as will tend  
to show the bidder's ability to prosecute the required work.  The "such other information" 
referred to above shall include but is not limited to the following:  
 
      (a)  The name and address of the office or firm under which such similar work was 
performed.  
 
      (b)  A list of key personnel available for the instant project and their qualifications.  
 
      (c)  A copy of bidder's latest financial statement, including the names of banks or 
other financial institutions with which the bidder conducts business.  If the financial 
statement is more than 60 days old, a certificate should be attached stating that financial 
condition is substantially the same, or if not the same, the changes that have taken place.  
Such statement will be treated as confidential.  
 
      (d)  A list of present commitments, including the dollar value thereof, and name of 
office under which work is being performed.  
 
 
 

52.0-4047        SITE OF THE WORK  
 
      Bidders are advised that for the purpose of applicability of the Davis-Bacon Act and 
other contract labor standards provisions, "the site of the work" under the contract to be 
awarded pursuant to the solicitation may not be limited to the physical place(s) where the 
construction called for in the contract will remain when work on it has been completed.  
The "site of the work" may include other adjacent or nearby property used by the 
contractor or subcontractors during such construction.  For example, fabrication plants, 
mobile factories, batch plants, borrow pits, job headquarters, tool yards, etc., will be 
considered part of the site of the work, provided they are dedicated exclusively or nearly 
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so to performance on the contract and are located in proximity to the actual construction 
location that it would be reasonable to include them.  
 
 
 

52.0-4048        QUANTITY ESTIMATES  
 
      Estimates of quantities involved in certain items of work for which bids are being 
solicited on a lump sum or job basis have been made for the use of the Government.  
Copies of these quantity estimates may be obtained from the U S Army Engineer District 
Memphis, 167 North Main Street, Room 762, Memphis, Tennessee  38103-1894, 
telephone 901/544-3236, or visit our website at http://www.mvm.usace.army.mil/ 
      It is to be expressly understood that the accuracy of  these estimates is in no way 
warranted and that the furnishing of this information to a bidder will not relieve him of 
his responsibility to estimate the quantities involved.  It is further to be expressly 
understood that in no case will such estimate be used as a basis of  claim against the 
Government.  
 
 
 

52.0-4049        CONDITIONS AFFECTING THE WORK  
 
      Bidders should visit the site and take such other steps as may be reasonably necessary 
to ascertain the nature and location of the work, and the general and local conditions 
which can affect the work or the cost thereof.  Failure to do so will not relieve bidders 
from responsibility for estimating properly the difficulty or cost of successfully 
performing the work.  The Government will assume no responsibility for any 
understanding or representations concerning conditions made by any of its officers or 
agents prior to the execution of the contract, unless included in the Solicitation, the 
specifications, or related documents.  
 
 
 

52.0-4055        NEGOTIATIONS AFTER SEALED BIDDING  
 
      (a)  This clause applies if after bid opening the Contracting Officer determines that all 
otherwise acceptable bids received are at unreasonable prices, or only one bid is received 
and the Contracting Officer cannot determine the reasonableness of the bid price, or no 
responsive bid has been received from a responsible bidder; or the bids were not 
independently arrived at in open competition, were collusive, or were submitted in bad 
faith.  
 



DACW66-03-B-0019 

00100-3 

      (b)  The Government has the option to reject all bids received in response to the 
sealed bid advertisement and initiate negotiation.  Negotiations will include soliciting 
offers from each responsible bidder that submits a bid in response to the solicitation.  
 
      (c)  If after bid opening the Contracting Officer determines under (a) above that 
negotiations are in the best interest of the Government, the following steps will be 
followed:  
 
             (1)  An amendment to the sealed bid advertisement will be issued to each 
responsible bidder changing the solicitation number to a request for proposal number.  
The amendment will also make any necessary changes to the scope of work.  
 
             (2)  A cover letter signed by the negotiator will accompany the amendment 
explaining the procedures to be followed during negotiations.  
 
             (3)  In the event there is only one responsible bidder under the initial sealed bid 
solicitation, cost or pricing data requirements set forth in FAR 15.804 will apply as will 
clause FAR  52.215-2, "Audit and Records - Negotiation".  
 
 
 
 
 

52.0-4058        PROGRAM DATA  
 
               AUTHORITY:  The work provided for herein is authorized by the Flood 
Control Act approved 15 JUN 1936, as amended.  
 
 
 
 

52.0-4060        REVISION AND AMENDMENT TO SOLICITATION 
FOR BIDS  
 
       The right is reserved, as the interest of the Government may require, to revise or 
amend the specifications or drawings or both prior to the date set for opening bids.  Such 
revisions and amendments, if any, will be announced by an amendment or amendments 
to this Solicitation for Bids.  If revisions and amendments are of a nature which requires 
material changes in quantities or prices bid or both, the date set for opening bids may be 
postponed by such number of days as in the opinion of the issuing officer will enable 
bidders to revise their bids.  In such cases, the amendment will include an announcement 
of new date for opening bids.  
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52.0-4078        (FAR 52.236-27) SITE VISIT  (CONSTRUCTION)  
(ALTERNATE I)  (FEB 1995)                                                  
                                                                                                                                                           
                                                                                                                                                           
                     (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,                                           
                   Site Investigations and Conditions Affecting the Work, will be included                                        
                   in any contract awarded as a result of this solicitation.  Accordingly,                                              
                   bidders are urged and expected to inspect the site where the work will                                            
                   be performed.                                                                                                                           
                                                                                                                                                           
                     (b) Two organized site visits have been scheduled for JULY 1 AND JULY 
8, 2003.                                                                        
                                                                                                                                                           
                     (c) BIDDERS DESIRING A SITE VISIT SHALL CONTACT THE AREA    
                   ENGINEER AT LEAST ONE DAY PRIOR TO THE SCHEDULED SITE  
                   VISIT.                                                                                        
                                                                                                                                                           
                     NAME:          Stephen P. Shankle                                                                                                   
                                            Area Engineer                                                                                                           
                                                                                                                                                           
                     ADDRESS:    Caruthersville Area Office                                                                                        
                                            706 Harry S. Truman Boulevard                                                                               
                                            Caruthersville, Missouri  63830-1268                                                                      
                                                                                                                                                           
                     TELEPHONE:  901/544-3074 or 573/333-1043                                                                             
                                                                                                                                                           
                                                                                                                                                           
                   COLLECT TELEPHONE CALLS WILL NOT BE ACCEPTED.                                                   
                                                                                                                                                           
                                               (End of Provision)                                                                                          
 
 
 
 

52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) 
NUMBER (JUN 99)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its 
offer, the annotation “DUNS” followed by the DUNS number that identifies the offeror’s 
name and address exactly as stated in the offer. 
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(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet 
directly to obtain one. A DUNS number will be provided immediately by telephone at no 
charge to the offeror. For information on obtaining a DUNS number, the offeror, if 
located within the United States,  should call Dun and Bradstreet at 1-800-333-0505. The 
offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number 
of the local Dun and Bradstreet Information Services office from the Internet Home Page 
at http://www.customerservice@dnb.com.  If an offeror is unable to locate a local service 
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com. 
 
(End of provision) 
 
 

52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE 
DOD INDEX OF SPECIFICATIONS AND STANDARDS (DODISS) 
AND DESCRIPTIONS LISTED IN THE ACQUISITION 
MANAGEMENT SYSTEMS AND DATA REQUIREMENTS 
CONTROL LIST, DOD 5010.12-L (DEC 1999) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation 
may be obtained-- 
 
(a) From the ASSIST database via the Internet at http://assist.daps.mil; or 
 
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), 
Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone 
(215) 697-2667/2179, Facsimile (215) 697-1462. 
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(End of provision) 
 
 

52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 
1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified 
remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by 
signing and returning the amendment, (2) by identifying the amendment number and date 
in the space provided for this purpose on the form for submitting a bid, (3) by letter or 
telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The 
Government must receive the acknowledgment by the time and at the place specified for 
receipt of bids. 
 
(End of provision) 
 
 

52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this 
solicitation and its attachments.  The penalty for making false statements in bids is 
prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 
 

52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless 
submitted by electronic means) (1) addressed to the office specified in the solicitation, 
and (2) showing the time and date specified for receipt, the solicitation number, and the 
name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and 
marked on the outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and 
(2) of this provision when delivered to the office specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; 
however, bids may be modified or withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless 
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authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic 
commerce method was specifically stipulated or permitted by the solicitation.  
 
(End of provision) 
 
 
 

52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 
1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, 
drawings, specifications, etc., must request it in writing soon enough to allow a reply to 
reach all prospective bidders before the submission of their bids.  Oral explanations or 
instructions given before the award of a contract will not be binding.  Any information 
given a prospective bidder concerning a solicitation will be furnished promptly to all 
other prospective bidders as an amendment to the solicitation, if that information is 
necessary in submitting bids or if the lack of it would be prejudicial to other prospective 
bidders. 
 
(End of provision) 
 
 

52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND 
WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so 
as to reach the Government office designated in the invitation for bids (IFB) by the time 
specified in the IFB. If no time is specified in the IFB, the time for receipt is 4:30 p.m., 
local time, for the designated Government office on the date that bids are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated 
in the IFB after the exact time specified for receipt of bids is “late” and will not be 
considered unless it is received before award is made, the Contracting Officer determines 
that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it 
was received at the initial point of entry to the Government infrastructure not later than 
5:00 p.m. one working day prior to the date specified for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government 
installation designated for receipt of bids and was under the Government's control prior to 
the time set for receipt of bids. 
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(2) However, a late modification of an otherwise successful bid that makes its terms more 
favorable to the Government, will be considered at any time it is received and may be 
accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation 
includes the time/date stamp of that installation on the bid wrapper, other documentary 
evidence of receipt maintained by the installation, or oral testimony or statements of 
Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so 
that bids cannot be received at the Government office designated for receipt of bids by 
the exact time specified in the IFB and urgent Government requirements preclude 
amendment of the IFB, the time specified for receipt of bids will be deemed to be 
extended to the same time of day specified in the solicitation on the first work day on 
which normal Government processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time 
set for receipt of bids. If the IFB authorizes facsimile bids, bids may be withdrawn via 
facsimile received at any time before the exact time set for receipt of bids, subject to the 
conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time 
set for receipt of bids, the identity of the person requesting withdrawal is established and 
the person signs a receipt for the bid. 
 
(End of provision) 
 
 
 

52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 
1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of 
those forms, and (2) manually signed. The person signing a bid must initial each erasure 
or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on 
various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
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(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. 
If bidding on all items is not required, bidders should insert the words "no bid" in the 
space provided for any item on which no price is submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their 
submission. 
 
(End of provision) 
 
 
 

52.214-19     CONTRACT AWARD--SEALED BIDDING--
CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions 
and will award a contract to the responsible bidder whose bid, conforming to the 
solicitation, will be most advantageous to the Government, considering only price and the 
price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor 
irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is 
precluded by a restrictive limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially 
unbalanced between line items or subline items. A bid is materially unbalanced when it is 
based on prices significantly less than cost for some work and prices which are 
significantly overstated in relation to cost for other work, and if there is a reasonable 
doubt that the bid will result in the lowest overall cost to the Government even though it 
may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an 
advance payment. 
 
(End of provison) 
 
 
 

52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH 
LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers 
received in other than English shall be rejected. 
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(End of provision) 
 
 

52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 
1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers 
received in other than U.S. dollars shall be rejected. 
 
(End of provision) 
 
 

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—
EFARS 
 
  (a) For the purpose of initial evaluations of bids, the following will be utilized in the 
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by 
the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the assumption 
that the bidder intends his bid to be evaluated on basis of the unit prices, the totals arrived 
at by resolution of arithmetic discrepancies as provided above and the bid will be so 
reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
 
 
 
 

52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm, fixed-price contract resulting from this 
solicitation. 
 
(End of clause) 
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52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- 
CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS 
(MAY 2002)  
 
(a) Definitions. Construction material, designated country construction material, domestic 
construction material, foreign construction material, and NAFTA country construction 
material, as used in this provision, are defined in the clause of this solicitation entitled 
“Buy American Act --Construction Materials under Trade Agreements” (Federal 
Acquisition Regulation (FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination 
regarding the inapplicability of the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before submission of offers. The 
offeror shall include the information and applicable supporting data required by 
paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not 
requested a determination regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a previous request, the offeror shall 
include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception 
to the requirements of the Buy American Act, based on claimed unreasonable cost of 
domestic construction materials, by adding to the offered price the appropriate percentage 
of the cost of such foreign construction material, as specified in paragraph (b)(4)(i) of 
FAR clause 52.225-11. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of 
foreign construction material based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to the offeror that did not 
request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than 
designated country or NAFTA country construction material, that is not listed by the 
Government in this solicitation in paragraph (b)(3) of FAR clause 52.225-11, the offeror 
also may submit an alternate offer based on use of equivalent domestic, designated 
country, or NAFTA country construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 
1442 for the alternate offer, and a separate price comparison table prepared in accordance 
with paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the use 
of any foreign construction material for which the Government has not yet determined an 
exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate 
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only those offers based on use of the equivalent domestic, designated country, or NAFTA 
country construction material, and the offeror shall be required to furnish such domestic, 
designated country, or NAFTA country construction material. An offer based on use of 
the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
 

52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for 
opening of bids, may be cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid 
bond supported by good and sufficient surety or sureties acceptable to the Government, 
postal money order, certified check, cashier's check, irrevocable letter of credit, or, under 
Treasury Department regulations, certain bonds or notes of the United States. The 
Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful 
bidders as soon as practicable after the opening of bids, and (2) to the successful bidder 
upon execution of contractual documents and bonds (including any necessary 
coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be twenty (20%) percent of the bid price or 
$3,000,000.00, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the 
period specified for acceptance, fails to execute all contractual documents or furnish 
executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting 
Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of 
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available 
to offset the difference. 
 
(End of clause) 
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52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are 

filed directly with an agency, and copies of any protests that are filed with the 
General Accounting Office (GAO), shall be served on the Contracting Officer 
(addressed as follows) by obtaining written and dated acknowledgment of receipt 
from  

 
            Chief, Contracting Division 
            ATTN:  CEMVM-CT-Room 681 
            U. S. Army Engineer District, Memphis 
            167 North Main Street B202 
            Memphis, Tennessee  38l03-1894 
 
(b) The copy of any protest shall be received in the office designated above within one 
day of filing a protest with the GAO.  
 
(End of provision)  
 
 
 

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY 
REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the 
same force and effect as if they were given in full text. Upon request, the Contracting 
Officer will make their full text available. The offeror is cautioned that the listed 
provisions may include blocks that must be completed by the offeror and submitted with 
its quotation or offer. In lieu of submitting the full text of those provisions, the offeror 
may identify the provision by paragraph identifier and provide the appropriate 
information with its quotation or offer. Also, the full text of a solicitation provision may 
be accessed electronically at this/these address(es): 
 
           http://www.arnet/gov/far 
           http://farsite.hill.af.mil 
           http://www.dtic.mil/dfars 
 
 (End of provision) 
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252.204-7001    COMMERCIAL AND GOVERNMENT ENTITY 
(CAGE) CODE REPORTING (AUG 1999) 
 
(a) The offeror is requested to enter its CAGE code on its offer in the block with its name 
and address. The CAGE code entered must be for that name and address. Enter “CAGE” 
before the number. 
 
(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to 
request one from the Defense Logistics Information Service (DLIS). The Contracting 
Officer will-- 
 
(1) Ask the Contractor to complete section B of a DD Form 2051, Request for 
Assignment of a Commercial and Government Entity (CAGE) Code; 
 
(2) Complete section A and forward the form to DLIS; and 
 
(3) Notify the Contractor of its assigned CAGE code. 
 
(c) Do not delay submission of the offer pending receipt of a CAGE code. 
 
(End of provision) 
 
 
 

252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  
(DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall 
constitute full compensation to the Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the 
drawings and specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule 
all costs for work in the specifications, whether or not specifically listed in the Bidding 
Schedule. 
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SECTION 00600 
REPRESENTATIONS & CERTIFICATIONS 

 

CLAUSES INCORPORATED BY FULL TEXT 
 
 

52.0-4031        CORPORATE CERTIFICATION  
 
                   IF A BIDDER IS A CORPORATION OR IF CORPORATION IS    
                   PARTICIPATING IN A JOINT VENTURE, PLEASE COMPLETE THE  
                   FOLLOWING CERTIFICATION:  
 
                        I, ________________________________, certify that I am secretary of  
 
                   the corporation named as Contractor herein; that  
 
                   _____________________________ who signed this contract on behalf of the  
 
                   Contractor; was then ___________________________________ of said  
 
                   corporation; that said contract was duly signed for and on behalf of  
 
                   said corporation by authority of its governing body and is within the  
 
                   scope of its corporate powers.  
 
 
 
 
                   (CORPORATE SEAL)  
 
 
 
 
                                                    ___________________________________  
                                                               (Secretary)  
 
 
                   IF A CORPORATION IS PARTICIPATING AS A JOINT VENTURE, ITS    
                   SECRETARY MUST SUBMIT A CERTIFICATE STATING THE  
                   CORPORATION IS AUTHORIZED TO PARTICIPATE.  
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52.203-2     CERTIFICATE OF INDEPENDENT PRICE 
DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of 
restricting competition, any consultation, communication, or agreement with any other 
offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the 
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in 
the case of a sealed bid solicitation) or contract award (in the case of a negotiated 
solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern 
to submit or not to submit an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the 
signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices 
offered in this bid or proposal, and that the signatory has not participated and will not 
participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this provision; 
or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in 
certifying that those principals have not participated, and will not participate in any action 
contrary to subparagraphs (a)(1) through (a)(3) of this provison   
______________________________________________________ (insert full name of 
person(s) in the offeror's organization responsible for determining the prices offered in 
this bid or proposal, and the title of his or her position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) 
above have not participated, and will not participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) above; and 
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(iii) As an agent, has not personally participated, and will not participate, in any action 
contrary to subparagraphs (a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror 
must furnish with its offer a signed statement setting forth in detail the circumstances of 
the disclosure. 
 
(End of clause) 
 
 
 

52.203-11     CERTIFICATION AND DISCLOSURE REGARDING 
PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, 
Limitation on Payments to Influence Certain Federal Transactions, included in this 
solicitation, are hereby incorporated by reference in paragraph (b) of this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge 
and belief that on or after December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress on his or her behalf in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment or 
modification of any Federal contract, grant, loan, or cooperative agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received 
under a covered Federal transaction) have been paid, or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member 
of Congress, an officer or employee of Congress or an employee of a Member of 
Congress on his or her behalf in connection with this solicitation, the offeror shall 
complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying 
Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at 
any tier and require that all recipients of subcontract awards in excess of $100,000 shall 
certify and disclose accordingly. 
 
(1)  Submission of this certification and disclosure is a prerequisite for making or entering 
into this contract imposed by section 1352, title 31, United States Code.  Any person who 
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makes an expenditure prohibited under this provision, shall be subject to a civil penalty 
of not less than $10,000, and not more than $100,000, for each such failure. 
 
(End of provision) 
 
 

52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or 
controls an affiliated group of corporations that files its Federal income tax returns on a 
consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number 
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting 
income tax and other returns. The TIN may be either a Social Security Number or an 
Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this 
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), 
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing 
regulations issued by the IRS. If the resulting contract is subject to the payment reporting 
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or 
refusal by the offeror to furnish the information may result in a 31 percent reduction of 
payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent 
amounts arising out of the offeror's relationship with the Government (31 U.S.C. 
7701(c)(3)). If the resulting contract is subject to the payment reporting requirements 
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records 
to verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does 
not have income effectively connected with the conduct of a trade or business in the 
United States and does not have an office or place of business or a fiscal paying agent in 
the United States; 
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___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) 
of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 

52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL 
BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a 
concern that is at least 51 percent owned by one or more women; or in the case of any 
publicly owned business, at least 51 percent of its stock is owned by one or more women; 
and whose management and daily business operations are controlled by one or more 
women. 
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(b) Representation. [Complete only if the offeror is a women-owned business concern 
and has not represented itself as a small business concern in paragraph (b)(1) of FAR 
52.219-1, Small Business Program Representations, of this solicitation.] The offeror 
represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
 

 

52.209-5     CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, PROPOSED DEBARMENT, AND OTHER 
RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals--  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or 
declared ineligible for the award of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted 
of or had a civil judgment rendered against them for: commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false statements, tax 
evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged 
by a governmental entity with, commission of any of the offenses enumerated in 
subdivision (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had 
one or more contracts terminated for default by any Federal agency. 
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; 
partners; and, persons having primary management or supervisory responsibilities within 
a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or 
business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF 
AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE, 
FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER 
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SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED 
STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at 
any time prior to contract award, the Offeror learns that its certification was erroneous 
when submitted or has become erroneous by reason of changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not 
necessarily result in withholding of an award under this solicitation. However, the 
certification will be considered in connection with a determination of the Offeror's 
responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror 
nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a 
system of records in order to render, in good faith, the certification required by paragraph 
(a) of this provision. The knowledge and information of an Offeror is not required to 
exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact 
upon which reliance was placed when making award. If it is later determined that the 
Offeror knowingly rendered an erroneous certification, in addition to other remedies 
available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default. 
 
(End of provision) 
 
 
 
 

52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS 
(APR 2002) - ALTERNATE I (APR 2002) 

 
(a)(1) The North American Industry Classification System (NAICS) code for this 
acquisition is 237990.  
 
(2) The small business size standard is $28,500,000.00.  
 
(3) The small business size standard for a concern which submits an offer in its own 
name, other than on a construction or service contract, but which proposes to furnish a 
product which it did not itself manufacture, is 500 employees.  
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(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a 
small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents, for general statistical 
purposes, that it (  ) is, (  ) is not a small disadvantaged business concern as defined in 13 
CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, 
(  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, 
(  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business 
concern in paragraph (b)(4) of this provision.) The offeror represents as part of its offer 
that it (  ) is, (  ) is not a service-disabled veteran-owned small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in 
paragraph (b)(1) of this provision.] The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this 
representation, on the List of Qualified HUBZone Small Business Concerns maintained 
by the Small Business Administration, and no material change in ownership and control, 
principal office, or HUBZone employee percentage has occurred since it was certified by 
the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 
126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the 
HUBZone small business concern or concerns that are participating in the joint venture. 
(The offeror shall enter the name or names of the HUBZone small business concern or 
concerns that are participating in the joint venture:____________.) Each HUBZone small 
business concern participating in the joint venture shall submit a separate signed copy of 
the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this 
provision.) The offeror shall check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
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____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, 
Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), 
Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of 
Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, 
Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, 
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans 
or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or 
more service-disabled veterans or, in the case of a veteran with permanent and severe 
disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a 
disability that is service-connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently 
owned and operated, not dominant in the field of operation in which it is bidding on 
Government contracts, and qualified as a small business under the criteria in 13 CFR Part 
121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 
U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of 
the stock of which is owned by one or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or 
more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
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(1) That is at least 51 percent owned by one or more women or, in the case of any 
publicly owned business, at least 51 percent of the stock of which is owned by one or 
more women; or 
 
(2) Whose management and daily business operations are controlled by one or more 
women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small 
business concerns, then the clause in this solicitation providing notice of the set-aside 
contains restrictions on the source of the end items to be furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, 
HUBZone small,  small disadvantaged, or women-owned small business concern in order 
to obtain a contract to be awarded under the preference programs established pursuant to 
section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal 
law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
 

52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to 
award in case of tie bids.  If the bidder wishes to be considered for this priority, the 
bidder must identify, in the following space, the LSA in which the costs to be incurred on 
account of manufacturing or production (by the bidder or the first-tier subcontractors) 
amount to more than 50 percent of the contract price. 
 
________________________________________________________________________
_______________ 
________________________________________________________________________
_______________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision 
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will preclude the bidder from receiving priority consideration.  If the bidder is awarded a 
contract as a result of receiving priority consideration under this provision and would not 
have otherwise received award, the bidder shall perform the contract or cause the contract 
to be performed in accordance with the obligations of an LSA concern. 
 
 
 
 

52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR 
HUBZONE SMALL BUSINESS CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small 
business concern that appears on the List of Qualified HUBZone Small Business 
Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to 
the price of all offers, except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation 
preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act 
when the dollar threshold for application of the Act is exceeded (see 25.402 of the 
Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent 
with a Memorandum of Understanding or other international agreement with a foreign 
government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items 
on which award may be made. Other evaluation factors described in the solicitation shall 
be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged 
business concern will receive the benefit of both the HUBZone small business price 
evaluation preference and the small disadvantaged business price evaluation adjustment 
(see FAR clause 52.219-23). Each applicable price evaluation preference or adjustment 
shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total 
evaluated price for that offer. 
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(c) Waiver of evaluation preference. A HUBZone small business concern may elect to 
waive the evaluation preference, in which case the factor will be added to its offer for 
evaluation purposes. The agreements in paragraph (d) of this clause do not apply if the 
offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the 
contract, in the case of a contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract 
performance will be spent for employees of the concern or employees of other HUBZone 
small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 
50 percent of the cost of manufacturing, excluding the cost of materials, will be 
performed by the concern or other HUBZone small business concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance 
incurred for personnel will be will be spent on the concern's employees or the employees 
of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract 
performance incurred for personnel will be spent on the concern's employees or the 
employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the 
applicable percentage specified in paragraph (d) of this clause will be performed by the 
HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing 
this contract only end items manufactured or produced by HUBZone small business 
manufacturer concerns. This paragraph does not apply in connection with construction or 
service contracts. 
 
(End of clause) 
 
 

52.219-19      SMALL BUSINESS CONCERN REPRESENTATION 
FOR THE SMALL BUSINESS COMPETITIVENESS 
DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern 
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whose size is no greater than 50 percent of the numerical size standard applicable to the 
North American Industry Classification System (NAICS) code assigned to a contracting 
opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as 
a small business concern under the size standards of this solicitation.]    The Offeror [   ] 
is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, 
indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard 
stated in solicitation is expressed in terms of number of employees) or Offeror's average 
annual gross revenue for the last 3 fiscal years (check this column if size standard stated 
in solicitation is expressed in terms of annual receipts). (Check one of the following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
 

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE 
REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the 
Equal Opportunity clause of this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
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(c) Representations indicating submission of required compliance reports, signed by 
proposed subcontractors, will be obtained before subcontract awards. 
 
(End of provision) 
 
 

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE 
REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this 
contract imposed by Executive Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this 
contract that are subject to the filing and reporting requirements described in section 313 
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of 
the contract the Toxic Chemical Release Inventory Form (Form R) as described in 
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract 
is subject to the Form R filing and reporting requirements because each such facility is 
exempt for at least one of the following reasons: (Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process or otherwise use any toxic chemicals 
listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);  
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 
313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established 
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 
40 CFR 372.27, provided an appropriate certification form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within Standard Industrial Classification Code (SIC) 
major groups 20 through 39 or their corresponding North American Industry 
Classification System (NAICS) sectors 31 through 33; or  
 
(  ) (v) The facility is not located within any State of the United States, the District of 
Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United 
States Virgin Islands, the Northern Mariana Islands, or any other territory or possession 
over which the United States has jurisdiction.  
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(End of clause) 
 
 

252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY 
THE GOVERNMENT OF A  TERRORIST COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a 
terrorist country, as well as any political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under 
section 6(j)(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App. 
2405(j)(i)(A)), to be a country the government of which has repeatedly provided support 
for such acts of international terrorism.  As of the date of this provision, terrorist 
countries include:  Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's 
securities.  Beneficial interest includes holding 5 percent or more of any class of the 
firm's securities in "nominee shares," "street names," or some other method of holding 
securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or 
officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, 
real estate, or other tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary 
of a firm if the government of a terrorist country has a significant interest in the firm or 
subsidiary or, in the case of a subsidiary, the firm that owns the subsidiary, unless a 
waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
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If the government of a terrorist country has a significant interest in the Offeror or a 
subsidiary of the Offeror, the Offeror shall disclosure such interest in an attachment to its 
offer.  If the Offeror is a subsidiary, it shall also disclose any significant interest the 
government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 

252.225-7035   BUY AMERICAN ACT--NORTH AMERICAN FREE 
TRADE AGREEMENT IMPLEMENTATION ACT--BALANCE OF 
PAYMENTS PROGRAM CERTIFICATE (MAR 1998) 
 
(a) Definitions. “Domestic end product,” “foreign end product,” “NAFTA country end 
product,” and “qualifying country end product” have the meanings given in the Buy 
American Act--North American Free Trade Agreement Implementation Act--Balance of 
Payments Program clause of this solicitation. 
 
(b) Evaluation. Offers will be evaluated in accordance with the policies and procedures of 
Part 225 of the Defense Federal Acquisition Regulation Supplement. For line items 
subject to the North American Free Trade Agreement Implementation Act, offers of 
qualifying country end products or NAFTA country end products will be evaluated 
without regard to the restrictions of the Buy American Act or the Balance of Payments 
Program. 
 
(c) Certifications. (1) The offeror certifies that-- 
 
(i) Each end product, except the end products listed in paragraph (c)(2) of this provision, 
is a domestic end product; and 
 
(ii) Components of unknown origin are considered to have been mined, produced, or 
manufactured outside the United States or a qualifying country. 
 
(2) The Offeror must identify all end products that are not domestic end products. 
 
(i) The Offeror certifies that the following supplies are qualifying country (except 
Canada) end products: 
 
------------------------------------------------------------------------ 
         insert line item  number             insert country of  origin  
------------------------------------------------------------------------ 
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------------------------------------------------------------------------ 
 
(ii) The Offeror certifies that the following supplies qualify as NAFTA country end 
products: 
 
------------------------------------------------------------------------ 
         insert line item  number             insert country of  origin  
------------------------------------------------------------------------ 
                                                                         
                                                                         
                                                                         
------------------------------------------------------------------------ 
 
(iii) The following supplies are other foreign end products: 
 
------------------------------------------------------------------------ 
         insert line item  number             insert country of  origin  
------------------------------------------------------------------------ 
                                                                         
                                                                         
                                                                         
 
(End of clause) 
 
 
 

252.247-7022     REPRESENTATION OF EXTENT OF 
TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this 
provision whether transportation of supplies by sea is anticipated under the resultant 
contract. The term supplies is defined in the Transportation of Supplies by Sea clause of 
this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of 
any contract or subcontract resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance 
of any contract or subcontract resulting from this solicitation. 
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(c) Any contract resulting from this solicitation will include the Transportation of 
Supplies by Sea clause. If the Offeror represents that it will not use ocean transportation, 
the resulting contract will also include the Defense FAR Supplement clause at 252.247-
7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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SECTION 00700 
CONTRACT CLAUSES 

 

CLAUSES INCORPORATED BY FULL TEXT 
 
 

52.202-1     DEFINITIONS  (DEC 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, 
Governor, Chairperson, or other chief official, as appropriate) of the agency, unless otherwise 
indicated, including any deputy or assistant chief official of the executive agency. 
 
(b) Commercial component means any component that is a commercial item. 
 
(c) Commercial item means-- 
 
(1) Any item, other than real property, that is of a type customarily used by the general public or 
by non-governmental entities for purposes other than governmental purposes, and that-- 
 
(i) Has been sold, leased, or licensed to the general public; or 
 
(ii) Has been offered for sale, lease, or license to the general public; 
 
(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through 
advances in technology or performance and that is not yet available in the commercial 
marketplace, but will be available in the commercial marketplace in time to satisfy the delivery 
requirements under a Government solicitation; 
 
(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, 
but for-- 
 
(i) Modifications of a type customarily available in the commercial marketplace; or 
 
(ii) Minor modifications of a type not customarily available in the commercial marketplace made 
to meet Federal Government requirements. “Minor” modifications means modifications that do 
not significantly alter the nongovernmental function or essential physical characteristics of an 
item or component, or change the purpose of a process. Factors to be considered in determining 
whether a modification is minor include the value and size of the modification and the 
comparative value and size of the final product. Dollar values and percentages may be used as 
guideposts, but are not conclusive evidence that a modification is minor; 
 
(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of 
this clause that are of a type customarily combined and sold in combination to the general public; 
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(5) Installation services, maintenance services, repair services, training services, and other 
services if-- 
 
(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or 
(4) of this definition, regardless of whether such services are provided by the same source or at 
the same time as the item; and 
 
(ii) The source of such services provides similar services contemporaneously to the general 
public under terms and conditions similar to those offered to the Federal Government; 
 
(6) Services of a type offered and sold competitively in substantial quantities in the commercial 
marketplace based on established catalog or market prices for specific tasks performed under 
standard commercial terms and conditions. This does not include services that are sold based on 
hourly rates without an established catalog or market price for a specific service performed. For 
purposes of these services-- 
 
(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is 
regularly maintained by the manufacturer or vendor, is either published or otherwise available 
for inspection by customers, and states prices at which sales are currently, or were last, made to a 
significant number of buyers constituting the general public; and 
 
(ii) Market prices means current prices that are established in the course of ordinary trade 
between buyers and sellers free to bargain and that can be substantiated through competition or 
from sources independent of the offerors. 
 
(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), 
notwithstanding the fact that the item, combination of items, or service is transferred between or 
among separate divisions, subsidiaries, or affiliates of a Contractor; or 
 
(8) A nondevelopmental item, if the procuring agency determines the item was developed 
exclusively at private expense and sold in substantial quantities, on a competitive basis, to 
multiple State and local Governments. 
 
(d) Component means any item supplied to the Government as part of an end item or of another 
component, except that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 
52.225-11(a). 
 
(e) Contracting Officer means a person with the authority to enter into, administer, and/or 
terminate contracts and make related determinations and findings. The term includes certain 
authorized representatives of the Contracting Officer acting within the limits of their authority as 
delegated by the Contracting Officer. 
 
(f) Nondevelopmental item means-- 
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(1) Any previously developed item of supply used exclusively for governmental purposes by a 
Federal agency, a State or local government, or a foreign government with which the United 
States has a mutual defense cooperation agreement; 
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor 
modification or modifications of a type customarily available in the commercial marketplace in 
order to meet the requirements of the procuring department or agency; or 
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or 
(f)(2) solely because the item is not yet in use. 
 
(g) "Contracting Officer" means a person with the authority to enter into, administer, and/or 
terminate contracts and make related determinations and findings.  The term includes certain 
authorized representatives of the Contracting Officer acting within the limits of their authority as 
delegated by the Contracting Officer. 
 
 (h) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not 
limited to, purchase orders and changes and modifications to purchase orders under this contract. 
 
(End of clause) 
 
 
 

52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and 
hearing, the agency head or a designee determines that the Contractor, its agent, or another 
representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee 
of the Government; and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful 
jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 
nor more than 10 times the cost incurred by the Contractor in giving gratuities to the person 
concerned, as determined by the agency head or a designee. (This subparagraph (c)(2) is 
applicable only if this contract uses money appropriated to the Department of Defense.)  
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(d) The rights and remedies of the Government provided in this clause shall not be exclusive and 
are in addition to any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
 

52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or 
obtain this contract upon an agreement or understanding for a contingent fee, except a bona fide 
employee or agency. For breach or violation of this warranty, the Government shall have the 
right to annul this contract without liability or, in its discretion, to deduct from the contract price 
or consideration, or otherwise recover, the full amount of the contingent fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling 
agency, maintained by a contractor for the purpose of securing business, that neither exerts nor 
proposes to exert improper influence to solicit or obtain Government contracts nor holds itself 
out as being able to obtain any Government contract or contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and 
subject to the contractor's supervision and control as to time, place, and manner of performance, 
who neither exerts nor proposes to exert improper influence to solicit or obtain Government 
contracts nor holds out as being able to obtain any Government contract or contracts through 
improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other 
fee that is contingent upon the success that a person or concern has in securing a Government 
contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce 
a Government employee or officer to give consideration or to act regarding a Government 
contract on any basis other than the merits of the matter. 
 
(End of clause) 
 
 

52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 

 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, 
thing of value, or compensation of any kind which is provided, directly or indirectly, to any 
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prime Contractor, prime Contractor employee,  subcontractor, or subcontractor employee for the 
purpose of improperly obtaining or rewarding favorable treatment in connection with a prime 
contract or in connection with a subcontract relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any 
kind, trust, joint-stock company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the 
United States for the purpose of obtaining supplies, materials, equipment, or services of any 
kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract 
with the United States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or 
agent of a prime Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a 
prime Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or 
services of any kind under a prime contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, 
who offers to furnish or furnishes any supplies, materials, equipment, or services of any kind 
under a prime contract or a subcontract entered into in connection with such prime contract, and 
(2) includes any person who offers to furnish or furnishes general supplies to the prime 
Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent 
of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by 
a prime Contractor to the United States or in the contract price charged by a subcontractor to a 
prime Contractor or higher tier subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent 
and detect possible violations described in paragraph (b) of this clause in its own operations and 
direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in 
paragraph (b) of this clause may have occurred, the Contractor shall promptly report in writing 
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the possible violation. Such reports shall be made to the inspector general of the contracting 
agency, the head of the contracting agency if the agency does not have an inspector general, or 
the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible 
violation described in paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed 
by the United States under the prime contract and/or (ii) direct that the Prime Contractor 
withhold, from sums owed a subcontractor under the prime contract, the amount of any 
kickback.  The Contracting Officer may order the monies withheld under subdivision (c)(4)(ii) of 
this clause be paid over to the Government unless the Government has already offset those 
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall 
notify the Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph 
(c)(5) but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed 
$100,000. 
 
 
 
 
 
 

52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF 
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct 
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal 
Procurement Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996 
National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government 
may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where 
the conduct constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency 
procurement contract; or     
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(ii) The head of the contracting activity has determined, based upon a preponderance of the 
evidence, that the Contractor or someone acting for the Contractor has engaged in conduct 
constituting an offense punishable under subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is 
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the 
contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in 
addition to any other rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
 

52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR 
IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the 
total cost and fee under a cost-type contract by the amount of profit or fee determined as set forth 
in paragraph (b) of this clause if the head of the contracting activity or designee determines that 
there was a violation of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy 
Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal Acquisition 
Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of 
award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of 
award, notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee 
otherwise payable to the Contractor for each award fee evaluation period or at each award fee 
determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the 
initial target profit specified in the contract at the time of contract award; or 
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(ii) If an immediate adjustment to the contract target price and contract target profit would have a 
significant adverse impact on the incentive price revision relationship under the contract, or 
adversely affect the contract financing provisions, the Contracting Officer may defer such 
adjustment until establishment of the total final price of the contract. The total final price 
established in accordance with the incentive price revision provisions of the contract shall be 
reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount 
determined by the Contracting Officer from records or documents in existence prior to the date 
of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance 
with the procedures of paragraph (b) of this clause for violations of the Act by its subcontractors 
by an amount not to exceed the amount of profit or fee reflected in the subcontract at the time the 
subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may 
terminate this contract for default. The rights and remedies of the Government specified herein 
are not exclusive, and are in addition to any other rights and remedies provided by law or under 
this contract. 
 
(End of clause) 
 
 

52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use 
and has been discarded for disposal or recovery, having completed its life as a consumer item. 
Postconsumer material is a part of the broader category of “recovered material.” For paper and 
paper products, postconsumer material means “postconsumer fiber” defined by the U.S. 
Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so 
forth, after they have passed through their end-usage as a consumer item, including: used 
corrugated boxes; old newspapers; old magazines; mixed waste paper; tabulating cards; and used 
cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid 
waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
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“Printed or copied double-sided” means printing or reproducing a document so that information 
is on both sides of a sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive 
Procurement Guideline as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that 
is, those manufacturing operations up to and including the cutting and trimming of the paper 
machine reel into smaller rolls or rough sheets) including: envelope cuttings, bindery trimmings, 
and other paper and paperboard waste resulting from printing, cutting, forming, and other 
converting operations; bag, box, and carton manufacturing wastes; and butt rolls, mill wrappers, 
and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard 
manufacturers, merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening 
the Government through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is 
encouraged to submit paper documents, such as offers, letters, or reports, that are printed or 
copied double-sided on recycled paper that meet minimum content standards specified in Section 
505 of Executive Order 13101, when not using electronic commerce methods to submit 
information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, 
computer printout paper, carbonless paper, file folders, white wove envelopes, writing and office 
paper, book paper, cotton fiber paper, and cover stock meeting the 30 percent postconsumer 
material standard for use in submitting paper documents to the Government, it should use paper 
containing no less than 20 percent postconsumer material. This lesser standard should be used 
only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
 

52.209-6      Protecting the Government's Interest When 
Subcontracting With Contractors Debarred, Suspended, or Proposed 
for Debarment (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The 
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Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is 
debarred, suspended, or proposed for debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will 
exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the 
subcontract, the subcontractor, or its principles, is or is not debarred, suspended, or proposed for 
debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in 
writing, before entering into a subcontract with a party that is debarred, suspended, or proposed 
for debarment (see FAR 9.404 for information on the List of Parties Excluded from Federal 
Procurement and Nonprocurement Programs).  The notice must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its 
inclusion on the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting 
the Government's interests when dealing with such subcontractor in view of the specific basis for 
the party's debarment, suspension, or proposed debarment. 
 
(End of clause) 
 
 
 

52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual 
quantity of the unit-priced item varies more than 15 percent above or below the estimated 
quantity, an equitable adjustment in the contract price shall be made upon demand of either 
party. The equitable adjustment shall be based upon any increase or decrease in costs due solely 
to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity 
variation is such as to cause an increase in the time necessary for completion, the Contractor may 
request, in writing, an extension of time, to be received by the Contracting Officer within 10 
days from the beginning of the delay, or within such further period as may be granted by the 
Contracting Officer before the date of final settlement of the contract. Upon the receipt of a 
written request for an extension, the Contracting Officer shall ascertain the facts and make an 
adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
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52.214-26      Audit and Records--Sealed Bidding.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and 
practices, and other data, regardless of type and regardless of whether such items are in written 
form, in  the form of computer data, or in any other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in 
connection with the pricing of any  modification to this contract, the Contracting Officer, or an 
authorized representative of the Contracting Officer, in order to  evaluate the accuracy, 
completeness, and currency of the cost or pricing data, shall have the right to examine and audit 
all of the  Contractor's records, including computations and projections, related to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the 
United States, or an authorized representative, shall have the same rights as specified in 
paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the 
materials described in reproduction, until 3 years after final payment under this contract, or for 
any other period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). FAR 
Subpart 4.7, Contractor Records Retention, in effect on the data of this contract, is incorporated 
by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work 
terminated shall be made available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of 
claims arising under or relating to the performance of this contract shall be made available until 
disposition of such appeals, litigation, or claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this 
paragraph (e), in all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for 
submission of cost or pricing data. 
 
(End of clause) 
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52.214-27     Price Reduction for Defective Cost or Pricing Data - 
Modifications - Sealed Bidding.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving 
aggregate increases and/or decreases in costs, plus applicable profits, expected to exceed the 
threshold for the submission of cost or pricing data at FAR 15.403-4(a)(1), except that this clause 
does not apply to a modification if an exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial 
quantities to the general public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this 
clause, was increased by any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, 
accurate, and current as certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that 
were not complete, accurate, and current as certified in the Contractor's Certificate of Current 
Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be 
reduced accordingly and the contract shall be modified to reflect the reduction.  This right to a 
price reduction is limited to that resulting from defects in data relating to modifications for which 
this clause becomes operative under paragraph (a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a 
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to 
the amount, plus applicable overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective 
subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price 
was not itself affected by defective cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost 
reduction should be made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
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(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior 
bargaining position and thus the price of the contract would not have been modified even if 
accurate, complete, and current cost or pricing data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were 
defective even though the Contractor or subcontractor took no affirmative action to bring the 
character of the data to the attention of the Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no 
agreement about the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the 
facts shall be allowed against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's 
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of 
agreement on the price of the contract (or price of the modification) and that the data were not 
submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the Certificate of 
Current Cost or Pricing Data was signed; or (B) The Government proves that the facts 
demonstrate that the contract price would not have increased in the amount to be offset even if 
the available data had been submitted before the date of agreement on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which 
payment was made prior to the date of the modification reflecting the price reduction, the 
Contractor shall be liable to and shall pay the United States at the time such overpayment is 
repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of 
overpayment to the Contractor to the date the Government is repaid by the Contractor at the 
applicable underpayment rate effective for each quarter prescribed by the Secretary of the 
Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor 
knowingly submitted cost or pricing data which were incomplete, inaccurate, or noncurrent. 
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(End of clause) 
 
 
 

52.214-28      Subcontractor Cost or Pricing Data - Modifications - 
Sealed Bidding. (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for 
submission of cost or pricing data at (FAR) 48 CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or 
pricing data at FAR 15.403-4(a)(1), on the date of agreement on price or the date of award, 
whichever is later; or before pricing any subcontract modifications involving aggregate increases 
and/or decreases in  costs, plus applicable profits, expected to exceed the threshold for 
submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the 
subcontractor to submit cost or pricing data (actually or by specific identification in writing), 
unless an exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial 
quantities to the general public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed 
in subsection 15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge 
and belief, the data submitted under paragraph (b) above were accurate, complete, and current as 
of the date of agreement on the negotiated price of the subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each 
subcontract that, when entered into, exceeds the threshold for submission of cost or pricing data 
at FAR 15.403-4(a)(1). 
 
(End of clause) 
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52.214-29     ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986) 
 
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the 
following order: (a) the Schedule (excluding the specifications); (b) representations and other 
instructions; (c) contract clauses; (d) other documents, exhibits, and attachments; and (e) the 
specifications. 
 
(End of clause) 
 
 

52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)--
ALTERNATE I (OCT 2001). 
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in 
section 2.101 of the Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal 
year and that applies to the entire production of commercial items sold by either the entire 
company or a portion thereof (e.g., division, plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period 
(including option periods), applies to a specific contract, and has goals that are based on the 
offeror's planned subcontracting in support of the specific contract, except that indirect costs 
incurred for common or joint purposes may be allocated on a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual 
contract plan, except goals, and may be incorporated into individual contract plans, provided the 
master plan has been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) 
entered into by a Federal Government prime Contractor or subcontractor calling for supplies or 
services required for performance of the contract or subcontract. 
 
(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a 
subcontracting plan, where applicable, that separately addresses subcontracting with small 
business, veteran-owner small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns. If the bidder is submitting an individual contract 
plan, the plan must separately address subcontracting with small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns, with a 
separate part for the basic contract and separate parts for each option (if any). The plan shall be 
included in and made a part of the resultant contract. The subcontracting plan shall be submitted 
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within the time specified by the Contracting Officer. Failure to submit the subcontracting plan 
shall make the bidder ineligible for the award of a contract. 
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use 
of small business, veteran-owned small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns as subcontractors. The offeror shall include 
all subcontracts that contribute to contract performance, and may include a proportionate share of 
products and services that are normally allocated as indirect costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total 
projected sales, expressed in dollars, and the total value of projected subcontracts to support the 
sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an 
identification of the types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of 
this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., 
existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of 
the Small Business Administration (SBA), veterans service organizations, the National Minority 
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Purchasing Council Vendor Information Service, the Research and Information Division of the 
Minority Business Development Agency in the Department of Commerce, or small, HUBZone, 
small disadvantaged, and women-owned small business trade associations). A firm may rely on 
the information contained in PRO-Net as an accurate representation of a concern's size and 
ownership characteristics for the purposes of maintaining a small, veteran-owned small, 
HUBZone small, small disadvantaged, and women-owned small business source list. Use of 
PRO-Net as its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, 
counseling, or publicizing subcontracting opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror in included indirect costs in establishing 
subcontracting goals, and a description of the method used to determine the proportionate share 
of indirect costs to be incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's 
subcontracting program, and a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned 
small business, HUBZone small business, small disadvantaged business and women-owned 
small business concerns have an equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of 
Small Business Concerns'' in all subcontracts that offer further subcontracting opportunities, and 
that the offeror will require all subcontractors (except small business concerns) that receive 
subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a 
subcontracting plan that complies with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by 
the offeror with the subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 
295, Summary Subcontract Report, in accordance with paragraph (j) of this clause. The reports 
shall provide information on subcontract awards to small business concerns, veteran-owned 
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small business concerns, service-disabled veteran-owned small business concerns, small 
disadvantaged business concerns, women-owned small business concerns, and Historically Black 
Colleges and Universities and Minority Institutions. Reporting shall be in accordance with the 
instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that 
have been adopted to comply with the requirements and goals in the plan, including establishing 
source lists; and a description of the offeror's efforts to locate small business, veteran-owned 
small business, HUBZone small business, small disadvantaged business, and women-owned 
small business concerns and award subcontracts to them. The records shall include at least the 
following (on a plant-wide or company-wide basis, unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-
owner small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-
owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, 
indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(D) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(E) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(F) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and 
women-owned small business sources; and 
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(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the 
Government, including the name, address, and business size of each subcontractor. Contractors 
having commercial plans need not comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract 
performance, the Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns by arranging solicitations, 
time for the preparation of bids, quantities, specifications, and delivery schedules so as to 
facilitate the participation by such concerns. Where the Contractor's lists of potential small 
business, veteran-owner small business, HUBZone small business, small disadvantaged business, 
and women-owned small business subcontractors are excessively long, reasonable effort shall be 
made to give all such small business concerns an opportunity to compete over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-
owner small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns in all ``make-or-buy'' decisions. 
 
(3) Counsel and discuss subcontracting opportunities with representatives of small business, 
veteran-owner small business, HUBZone small business, small disadvantaged business, and 
women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of 
business status as small, veteran-owner small business, HUBZone small, small disadvantaged, or 
women-owned small business for the purpose of obtaining a subcontract that is to be included as 
part or all of a goal contained in the Contractor's subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by 
paragraph (d) of this clause, except goals, may be incorporated by reference as a part of the 
subcontracting plan required of the offeror by this clause; provided-- 
(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as 
necessary and provides copies of the approved master plan, including evidence of its approval, to 
the Contracting Officer, and (3) goals and any deviations from the master plan deemed necessary 
by the Contracting Officer to satisfy the requirements of this contract are set forth in the 
individual subcontracting plan.  
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(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing 
commercial items. The commercial plan shall relate to the offeror's planned subcontracting 
generally, for both commercial and Government business, rather than solely to the Government 
contract. Commercial plans are also preferred for subcontractors that provide commercial items 
under a prime contract, whether or not the prime contractor is supplying a commercial item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts 
will be considered by the Contracting Officer in determining the responsibility of the offeror for 
award of the contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of 
this contract entitled "Utilization Of Small Business Concerns," or (2) an approved plan required 
by this clause, shall be a material breach of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be 
submitted to the Contracting Officer semiannually and at contract completion. The report covers 
subcontract award data related to this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the 
contracts with the awarding agency. It must be submitted semi-annually for contracts with the 
Department of Defense and annually for contracts with civilian agencies. If the reporting activity 
is covered by a commercial plan, the reporting activity must report annually all subcontract 
awards under that plan. All reports submitted at the close of each fiscal year (both individual and 
commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by North American Industry 
Classification System (NAICS) Industry Subsector. For a commercial plan, the Contractor may 
obtain from each of its subcontractors a predominant NAICS Industry Subsector and report all 
awards to that subcontractor under its predominant NAICS Industry Subsector. 
 
(End of clause) 
 
 
 

52.219-16      Liquidated Damages-Subcontracting Plan (JAN 1999) 
 
(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this 
clause, means a willful or intentional failure to perform in accordance with the requirements of 
the subcontracting plan approved under the clause in this contract entitled "Small Business 
Subcontracting Plan," or willful or intentional action to frustrate the plan. 
 
(b) Performance shall be measured by applying the percentage goals to the total actual 
subcontracting dollars or, if a commercial plan is involved, to the pro rata share of actual 
subcontracting dollars attributable to Government contracts covered by the commercial plan. If, 
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at contract completion or, in the case of a commercial plan, at the close of the fiscal year for 
which the plan is applicable, the Contractor has failed to meet its subcontracting goals and the 
Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor 
failed to make a good faith effort to comply with its subcontracting plan, established in 
accordance with the clause in this contract entitled “Small Business Subcontracting Plan,” the 
Contractor shall pay the Government liquidated damages in an amount stated. The amount of 
probable damages attributable to the Contractor's failure to comply shall be an amount equal to 
the actual dollar amount by which the Contractor failed to achieve each subcontract goal. 
 
(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make 
such good faith effort, the Contracting Officer shall give the Contractor written notice specifying 
the failure and permitting the Contractor to demonstrate what good faith efforts have been made 
and to discuss the matter.   Failure to respond to the notice may be taken as an admission that no 
valid explanation exists.  If, after consideration of all the pertinent data, the Contracting Officer 
finds that the Contractor failed to make a good faith effort to comply with the subcontracting 
plan, the Contracting Officer shall issue a final decision to that effect and require that the 
Contractor pay the Government liquidated damages as provided in paragraph (b) of this clause. 
 
(d) With respect to commercial plans, the Contracting Officer who approved the plan will 
perform the functions of the Contracting Officer under this clause on behalf of all agencies with 
contracts covered by the commercial plan. 
 
(e) The Contractor shall have the right of appeal, under the clause in this contract entitled 
Disputes, from any final decision of the Contracting Officer. 
 
(f) Liquidated damages shall be in addition to any other remedies that the Government may have. 
 
(End of clause) 
 
 

52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES 
(FEB 1997) 
 
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens 
to delay the timely performance of this contract, the Contractor shall immediately give notice, 
including all relevant information, to the Contracting Officer. 
 
(End of clause) 
 
 
 

52.222-3     Convict Labor (Aug 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a 
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sentence of imprisonment which has been imposed by any court of a State, the District of 
Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the 
Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands.  
This limitation, however, shall not prohibit the employment by the Contractor in the performance 
of this contract of persons on parole or probation to work at paid employment during the term of 
their sentence or persons who have been pardoned or who have served their terms.  Nor shall it 
prohibit the employment by the Contractor in the performance of this contract of persons 
confined for violation of the laws of any of the States, the District of Columbia, the 
Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth 
of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands who are authorized 
to work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(2) Representatives of local union central bodies or similar labor union organizations have been 
consulted; 
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied 
in skills, crafts, or trades in which there is a surplus of available gainful labor in the locality, or 
impair existing contracts for services; and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or 
provided for work of a similar nature in the locality in which the work is being performed; and 
 
(b) The Attorney General of the United States has certified that the work-release laws or 
regulations of the jurisdiction involved are in conformity with the requirements of Executive 
Order 11755, as amended by Executive Orders 12608 and 12943. 
 
(End of clause) 
 
 

52.222-4      Contract Work Hours and Safety Standards Act - Overtime 
Compensation.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics 
(see Federal Acquisition Regulation 22.300) shall require or permit them to work over 40 hours 
in any workweek unless they are paid at least 1 and 1/2 times the basic rate of pay for each hour 
worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and 
subcontractor are liable for unpaid wages if they violate the terms in paragraph (a) of this clause. 
In addition, the Contractor and subcontractor are liable for liquidated damages payable to the 
Government. The Contracting Officer will assess liquidated damages at the rate of $10 per 
affected employee for each calendar day on which the employer required or permitted the 
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employee to work in excess of the standard workweek of 40 hours without paying overtime 
wages required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will 
withhold from payments due under the contract sufficient funds required to satisfy any 
Contractor or subcontractor liabilities for unpaid wages and liquidated damages. If amounts 
withheld under the contract are insufficient to satisfy Contractor or subcontractor liabilities, the 
Contracting Officer will withhold payments from other Federal or Federally assisted contracts 
held by the same Contractor that are subject to the Contract Work Hours and Safety Standards 
Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all 
laborers and mechanics working on the contract during the contract and shall make them 
available to the Government until 3 years after contract completion. The records shall contain the 
name and address of each employee, social security number, labor classifications, hourly rates of 
wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid. 
The records need not duplicate those required for construction work by Department of Labor 
regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the 
Contracting Officer or the Department of Labor to inspect, copy, or transcribe records 
maintained under paragraph (d)(1) of this clause. The Contractor or subcontractor also shall 
allow authorized representatives of the Contracting Officer or Department of Labor to interview 
employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) 
of this clause in subcontracts exceeding $100,000 and require subcontractors to include these 
provisions in any lower tier subcontracts. The Contractor shall be responsible for compliance by 
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) 
through (d) of this clause. 
 
(End of clause) 
 
 
 

52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 
less than those contained in the wage determination of the Secretary of Labor which is attached 
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hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 
exist between the Contractor and such laborers and mechanics.  Contributions made or costs 
reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act 
on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, 
subject to the provisions of paragraph (d) of this clause; also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the 
appropriate wage rate and fringe benefits in the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in the clause entitled Apprentices 
and Trainees.  Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein; 
provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional 
classifications and wage rates conformed under paragraph (b) of this clause) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not 
listed in the wage determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination.  The Contracting Officer shall approve 
an additional classification and wage rate and fringe benefits therefor only when all the following 
criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification 
in the wage determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the Contracting Officer agree on the classification and wage 
rate (including the amount designated for fringe benefits, where appropriate), a report of the 
action taken shall be sent by the Contracting Officer to the Administrator of the Wage and Hour 
Division, Employment Standards Administration, U.S.  Department of Labor, Washington, DC 
20210.  The Administrator or an authorized representative will approve, modify, or disapprove 
every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is 
necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or 
their representatives, and the Contracting Officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where appropriate), the 
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Contracting Officer shall refer the questions, including the views of all interested parties and the 
recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division 
for determination.  The Administrator, or an authorized representative, will issue a determination 
within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting 
Officer within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to 
subparagraphs (b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall 
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 
 
(1)  If the Contractor does not make payments to a trustee or other third person, the Contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the 
Secretary of Labor has found, upon the written request of the Contractor, that the applicable 
standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the 
Contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program. 
 
(End of clause) 
 
 
 

52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
Contractor under this contract or any other Federal contract with the same Prime Contractor, or 
any other Federally assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same Prime Contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by 
the contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the Contracting Officer may, after written notice to the Contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased.  
 
(End of clause) 
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52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the 
course of the work and preserved for a period of 3 years thereafter for all laborers and mechanics 
working at the site of the work.  Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made, and actual wages paid.  Whenever the 
Secretary of Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that 
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in 
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon 
Act, the Contractor shall maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual cost incurred in providing such benefits. 
Contractors employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the 
applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the Contracting Officer.  The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under paragraph (a) of 
this clause.  This information may be submitted in any form desired.  Optional Form WH-347 
(Federal Stock Number 029-005-00014-1) is available for this purpose and may be purchased 
from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all 
subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained 
under paragraph (a) of this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in the 
Regulations, 29 CFR Part 3; and 
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(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 
Compliance" required by subparagraph (b)(2) of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or 
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of 
Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this 
clause available for inspection, copying, or transcription by the Contracting Officer or authorized 
representatives of the Contracting Officer or the Department of Labor.  The Contractor or 
subcontractor shall permit the Contracting Officer or representatives of the Contracting Officer 
or the Department of Labor to interview employees during working hours on the job.  If the 
Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be 
necessary to cause the suspension of any further payment.  Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 

52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for 
the work they performed when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment 
and Training Administration, Bureau of Apprenticeship and Training, or with a State 
Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first 
90 days of probationary employment as an apprentice in such an apprenticeship program, who is 
not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen 
on the job site in any craft classification shall not be greater than the ratio permitted to the 
Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable wage determination for the classification of 
work actually performed.  In addition, any apprentice performing work on the job site in excess 
of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed.  Where a contractor is 
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performing construction on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) 
specified in the Contractor's or subcontractor's registered program shall be observed.  Every 
apprentice must be paid at not less than the rate specified in the registered program for the 
apprentice's level of progress, expressed as a percentage of the journeyman hourly rate specified 
in the applicable wage determination.  Apprentices shall be paid fringe benefits in accordance 
with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification.  If the Administrator determines that a 
different practice prevails for the applicable apprentice classification, fringes shall be paid in 
accordance with that determination.  In the event the Bureau of Apprenticeship and Training, or 
a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration.  Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, expressed 
as a percentage of the journeyman hourly rate specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.  
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate in the wage determination for the classification of 
work actually performed.  In addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate in the wage determination for the work actually performed.  In the event the Employment 
and Training Administration withdraws approval of a training program, the Contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen 
under this clause shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR Part 30. 
 
(End of clause) 
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52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  
(FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby 
incorporated by reference in this contract. 
 
(End of clause) 
 
 
 

52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-
Bacon Act, Contract Work Hours and Safety Standards Act-Overtime Compensation, 
Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Withholding of Funds, Subcontracts (Labor Standards), Contract Termination-
Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related 
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting 
Officer may, by appropriate instructions, require, and also a clause requiring subcontractors to 
include these clauses in any lower tier subcontracts.  The Prime Contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with all the contract clauses 
cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting 
Officer a completed Statement and Acknowledgment Form (SF 1413) for each subcontract, 
including the subcontractor's signed and dated acknowledgment that the clauses set forth in 
paragraph (a) of this clause have been included in the subcontract. 
 
(ii)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall 

deliver to the Contracting Officer an updated completed SF 1413 for such additional 
subcontract. 

 
(End of clause) 
 
 
 

52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety 
Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, 
Compliance with Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with 



DACW66-03-B-0019 
 
 

00700-30 

Davis-Bacon and Related Act Regulations, or Certification of Eligibility may be grounds for 
termination of the contract, and for debarment as a Contractor and subcontractor as provided in 
29 CFR 5.12.  
 
(End of clause) 
 
 
 

52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT 
REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 
3, and 5 are hereby incorporated by reference in this contract.  
 
(End of clause) 
 
 
 

52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 
1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for 
resolving disputes concerning labor standards requirements.  Such disputes shall be resolved in 
accordance with those procedures and not the Disputes clause of this contract.  Disputes within 
the meaning of this clause include disputes between the Contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the employees or their 
representatives.  
 
(End of clause) 
 
 
 

52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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(2)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 

 
(End of clause) 
 
 
 

52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms 
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage 
or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees, that are segregated by explicit 
directive or are in fact segregated on the basis of race, color, religion, sex, or national origin 
because of written or oral policies or employee custom. The term does not include separate or 
single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy 
between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that it does not and will not permit its 
employees to perform their services at any location under its control where segregated facilities 
are maintained. The Contractor agrees that a breach of this clause is a violation of the Equal 
Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is 
subject to the Equal Opportunity clause of this contract. 
 
(End of clause) 
 
 
 

52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin 
Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this 
contract), the Contractor has been or is awarded nonexempt Federal contracts and/or 
subcontracts that have an aggregate value in excess of $10,000, the Contractor shall comply with 
paragraphs (b)(1) through (b)(11) of this clause, except for work performed outside the United 
States by employees who were not recruited within the United States. Upon request, the 
Contractor shall provide information necessary to determine the applicability of this clause. 
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(1) The Contractor shall not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, or national origin. However, it shall not be a violation of this 
clause for the Contractor to extend a publicly announced preference in employment to Indians 
living on or near an Indian reservation, in connection with employment opportunities on or near 
an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, or 
national origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii) 
demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii) 
rates of pay or other forms of compensation, and (viii) selection for training, including 
apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for 
employment the notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has 
a collective bargaining agreement or other contract or understanding, the notice to be provided 
by the Contracting Officer advising the labor union or workers' representative of the Contractor's 
commitments under this clause, and post copies of the notice in conspicuous places available to 
employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, 
regulations, and orders of the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive 
Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. 
The Contractor shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed 
in 41 CFR part 60-1. Unless the Contractor has filed within the 12 months preceding the date of 
contract award, the Contractor shall, within 30 days after contract award, apply to either the 
regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the 
Equal Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the 
contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations 
and complaint investigations. The Contractor shall permit the Government to inspect and copy 
any books, accounts, records (including computerized records), and other material that may be 
relevant to the matter under investigation and pertinent to compliance with Executive Order 
11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, 
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or 
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suspended in whole or in part and the Contractor may be declared ineligible for further 
Government contracts, under the procedures authorized in Executive Order 11246, as amended. 
In addition, sanctions may be imposed and remedies invoked against the Contractor as provided 
in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of 
Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) 
of this clause in every subcontract or purchase order that is not exempted by the rules, 
regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as 
amended, so that these terms and conditions will be binding upon each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as 
the contracting officer may direct as a means of enforcing these terms and conditions, including 
sanctions for noncompliance; provided, that if the Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of any direction, the 
Contractor may request the United States to enter into the litigation to protect the interests of the 
United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be 
governed by the procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
 

52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those 
positions that will be filled from within the Contractor's organization, and positions lasting 3 
days or less. This term includes full-time employment, temporary employment of more than 3 
days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is 
employed or of a customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 



DACW66-03-B-0019 
 
 

00700-34 

(3) Who has the authority to hire or fire other employees or whose suggestions and 
recommendations as to the hiring or firing and as to the advancement and promotion or any other 
change of status of other employees will be given particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or 
service establishment, who does not devote more than 40 percent of total hours of work in the 
work week to activities that are not directly and closely related to the performance of the work 
described in paragraphs (1) through (4) of this definition. This paragraph (5) does not apply in 
the case of an employee who is in sole charge of an establishment or a physically separated 
branch establishment, or who owns at least a 20 percent interest in the enterprise in which the 
individual is employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a 
campaign or expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment 
openings for which the Contractor will give no consideration to persons outside the Contractor's 
organization (including any affiliates, subsidiaries, and parent companies) and includes any 
openings the Contractor proposes to fill from regularly established “recall” lists. The exception 
does not apply to a particular opening once an employer decides to consider applicants outside of 
its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite 
skill, experience, education, and other job-related requirements of the employment position such 
veteran holds or desires, and who, with or without reasonable accommodation, can perform the 
essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay 
would be entitled to compensation) under laws administered by the Department of Veterans 
Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 
3106 to have a serious employment handicap (i.e., a significant impairment of the veteran's 
ability to prepare for, obtain, or retain employment consistent with the veteran's abilities, 
aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected 
disability. 
 
Veteran of the Vietnam era means a person who-- 
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(1) Served on active duty for a period of more than 180 days and was discharged or released 
from active duty with other than a dishonorable discharge, if any part of such active duty 
occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of 
the active duty was performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the 
individual is a special disabled veteran, a veteran of the Vietnam era, or other eligible veteran, 
regarding any position for which the employee or applicant for employment is qualified. The 
Contractor shall take affirmative action to employ, advance in employment, and otherwise treat 
qualified special disabled veterans, veterans of the Vietnam era, and other eligible veterans 
without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right 
of return from layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of 
progression, and seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the 
Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job 
training under 38 U.S.C. 3687, professional meetings, conferences, and other related activities, 
and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
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(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary 
of Labor issued under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), 
as amended (38 U.S.C. 4211 and 4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that 
exist at the time of the execution of this contract and those which occur during the performance 
of this contract, including those not generated by this contract, and including those occurring at 
an establishment of the Contractor other than the one where the contract is being performed, but 
excluding those of independently operated corporate affiliates, at an appropriate local public 
employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement 
to list jobs with the local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment 
service office at least concurrently with using any other recruitment source or effort and shall 
involve the normal obligations of placing a bona fide job order, including accepting referrals of 
veterans and nonveterans. This listing of employment openings does not require hiring any 
particular job applicant or hiring from any particular group of job applicants and is not intended 
to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it 
shall advise the State public employment agency in each State where it has establishments of the 
name and location of each hiring location in the State. As long as the Contractor is contractually 
bound to these terms and has so advised the State agency, it need not advise the State agency of 
subsequent contracts. The Contractor may advise the State agency when it is no longer bound by 
this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur 
and are filled outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, 
the Commonwealth of the Northern Mariana Islands, American Samoa, Guam, the Virgin Islands 
of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are 
available to employees and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the 
law to take affirmative action to employ and advance in employment qualified employees and 
applicants who are special disabled veterans, veterans of the Vietnam era, and other eligible 
veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance 
Programs, Department of Labor (Deputy Assistant Secretary of Labor), and provided by or 
through the Contracting Officer. 
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(3) The Contractor shall ensure that applicants or employees who are special disabled veterans 
are informed of the contents of the notice (e.g., the Contractor may have the notice read to a 
visually disabled veteran, or may lower the posted notice so that it can be read by a person in a 
wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a 
collective bargaining agreement, or other contract understanding, that the Contractor is bound by 
the terms of the Act and is committed to take affirmative action to employ, and advance in 
employment, qualified special disabled veterans, veterans of the Vietnam era, and other eligible 
veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the 
Government may take appropriate actions under the rules, regulations, and relevant orders of the 
Secretary of Labor issued pursuant to the Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or 
purchase orders of $25,000 or more unless exempted by rules, regulations, or orders of the 
Secretary of Labor. The Contractor shall act as specified by the Deputy Assistant Secretary of 
Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 

52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is 
qualified, the Contractor shall not discriminate against any employee or applicant because of 
physical or mental disability. The Contractor agrees to take affirmative action to employ, 
advance in employment, and otherwise treat qualified individuals with disabilities without 
discrimination based upon their physical or mental disability in all employment practices such 
as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right 
of return from layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of 
progression, and seniority lists;  
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(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the 
Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional 
meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the 
Secretary of Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the 
Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in 
employment qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and 
applicants for employment. The Contractor shall ensure that applicants and employees with 
disabilities are informed of the contents of the notice (e.g., the Contractor may have the notice 
read to a visually disabled individual, or may lower the posted notice so that it might be read by a 
person in a wheelchair). The notices shall be in a form prescribed by the Deputy Assistant 
Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract understanding, that the Contractor is bound by 
the terms of Section 503 of the Act and is committed to take affirmative action to employ, and 
advance in employment, qualified individuals with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, 
appropriate actions may be taken under the rules, regulations, and relevant orders of the 
Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order in excess of $10,000 unless exempted by rules, regulations, or orders of the 
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the 
terms, including action for noncompliance. 
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(End of clause) 
 
 

52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND OTHER 
ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at 
least annually, as required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the 
workforce of the contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that 
total, the number of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor 
Veterans' Employment Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 
1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total 
hires during the most recent 12-month period as of the ending date selected for the employment 
profile report required by paragraph (a)(1) of this clause. Contractors may select an ending date: 
(1) As of the end of any pay period during the period January through March 1st of the year the 
report is due, or (2) as of December 31, if the contractor has previous written approval from the 
Equal Employment Opportunity Commission to do so for purposes of submitting the Employer 
Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on 
voluntary disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 
shall invite all disabled veterans and veterans of the Vietnam era who wish to benefit under the 
affirmative action program at 38 U.S.C. 4212 to identify themselves to the Contractor. The 
invitation shall state that the information is voluntarily provided; that the information will be 
kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in 
accordance with the regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or 
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the 
Secretary.  
 
(End of clause) 
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52.223-3     HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL 
SAFETY DATA (JAN 1997) 
 
(a) "Hazardous material", as used in this clause, includes any material defined as hazardous 
under the latest version of Federal Standard No. 313 (including revisions adopted during the term 
of the contract). 
 
(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be 
delivered under this contract. The hazardous material shall be properly identified and include any 
applicable identification number, such as National Stock Number or Special Item Number. This 
information shall also be included on the Material Safety Data Sheet submitted under this 
contract. 
 
Material              Identification No. 
(If none,  
insert "None") 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
(c) This list must be updated during performance of the contract whenever the Contractor 
determines that any other material to be delivered under this contract is hazardous. 
 
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a 
Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest 
version of Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this 
clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the 
apparently successful offeror is the actual manufacturer of these items. Failure to submit the 
Material Safety Data Sheet prior to award may result in the apparently successful offeror being 
considered nonresponsible and ineligible for award. 
 
(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal 
Standard No. 313, which renders incomplete or inaccurate the data submitted under paragraph 
(d) of this clause, the Contractor shall promptly notify the Contracting Officer and resubmit the 
data. 
 
(f) Neither the requirements of this clause nor any act or failure to act by the Government shall 
relieve the Contractor of any responsibility or liability for the safety of Government, Contractor, 
or subcontractor personnel or property. 
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(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable 
Federal, State, and local laws, codes, ordinances, and regulations (including the obtaining of 
licenses and permits) in connection with hazardous material. 
 
(h) The Government's rights in data furnished under this contract with respect to hazardous 
material are as follows: 
 
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of 
this right are to-- 
 
(i) Apprise personnel of the hazards to which they may be exposed in using, handling, 
packaging, transporting, or disposing of hazardous materials; 
 
(ii) Obtain medical treatment for those affected by the material; and 
 
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes. 
 
(2) To use, duplicate, and disclose data furnished under this clause, in accordance with 
subparagraph (h)(1) of this clause, in precedence over any other clause of this contract providing 
for rights in data. 
 
(3) The Government is not precluded from using similar or identical data acquired from other 
sources.  
 
(End of clause) 
 
 

52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the 
performance of this contract, shall file by July 1 for the prior calendar year an annual Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a) 
and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The 
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor owned or operated facility used in the performance of this contract is exempt 
from the requirement to file an annual Form R if--  
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under 
section 313(c) of EPCRA, 42 U.S.C. 11023(c);  
 
(2) The facility does not have 10 or more full-time employees as specified in section 
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);  
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(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an 
appropriate certification form has been filed with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 
20 through 39 or their corresponding North American Industry Classification System (NAICS) 
sectors 31 through 33; or 
 
(5) The facility is not located within any State of the United States, the District of Columbia, the 
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the 
Northern Mariana Islands, or any other territory or possession over which the United States has 
jurisdiction.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria 
in paragraph (b) of this clause, and after award of the contract circumstances change so that any 
of its owned or operated facilities used in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that 
is no longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or 
before July 1 for the prior calendar year during which the facility becomes eligible; and (ii) 
continue to file the annual Form R for the life of the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the 
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release 
filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a 
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of 
Toxic Chemical Release Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance 
of this clause, except this paragraph (e).  
 
(End of clause) 
 
 
 

52.225-11     BUY AMERICAN ACT--CONSTRUCTION MATERIALS 
UNDER TRADE AGREEMENTS (JUL 2002) 
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(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction 
material. 
 
Construction material means an article, material, or supply brought to the construction site by the 
Contractor or subcontractor for incorporation into the building or work. The term also includes 
an item brought to the site preassembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation 
systems, that are discrete systems incorporated into a public building or work and that are 
produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to 
the construction site. Materials purchased directly by the Government are supplies, not 
construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation 
costs to the place of incorporation into the construction material (whether or not such costs are 
paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is 
issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of 
the component, including transportation costs as described in paragraph (1) of this definition, 
plus allocable overhead costs, but excluding profit. Cost of components does not include any 
costs associated with the manufacture of the end product. 
 
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, 
Benin, Bhutan, Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African 
Republic, Chad, Comoros, Denmark. 
 
Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-
Bissau, Haiti, Hong Kong, Ireland, Israel, Italy, Japan. 
 
Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, 
Mozambique, Nepal, Netherlands, Niger, Norway, Portugal, Rwanda. 
 
Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, 
Tanzania U.R., Togo, Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen. 
 
Designated country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
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(2) In the case of a construction material that consists in whole or in part of materials from 
another country, has been substantially transformed in a designated country into a new and 
different construction material distinct from the materials from which it was transformed. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components 
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction 
material. 
 
North American Free Trade Agreement country means Canada or Mexico. 
 
North American Free Trade Agreement country construction material means a construction 
material that-- 
 
(1) Is wholly the growth, product, or manufacture of a North American Free Trade Agreement 
(NAFTA) country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from 
another country, has been substantially transformed in a NAFTA country into a new and 
different construction material distinct from the materials from which it was transformed. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, 
Puerto Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but 
does not include leased bases. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-
10d) and the Balance of Payments Program by providing a preference for domestic construction 
material. In addition, the Contracting Officer has determined that the Trade Agreements Act and 
the North American Free Trade Agreement (NAFTA) apply to this acquisition. Therefore, the 
Buy American Act restrictions are waived for designated country and NAFTA country 
construction materials. 
 
(2) The Contractor shall use only domestic, designated country, or NAFTA country construction 
material in performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this 
clause. 
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction 
materials or components listed by the Government as follows:  None 
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(4) The Contracting Officer may add other foreign construction material to the list in paragraph 
(b)(3) of this clause if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the restrictions of the Buy American Act is 
unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 
percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction 
material would be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph 
(b)(4) of this clause shall include adequate information for Government evaluation of the request, 
including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why 
the Contractor could not reasonably foresee the need for such determination and could not have 
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requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American 
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. 
However, when the basis for the exception is the unreasonable price of a domestic construction 
material, adequate consideration is not less than the differential established in paragraph (b)(4)(i) 
of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of 
foreign construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 
unreasonable cost, the Contractor shall include the following information and any applicable 
supporting data based on the survey of suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) 
\1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a 
duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of 
response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
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52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
(JUL 2000) 

 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or 
services originating from sources within, or that were located in or transported from or through, 
countries whose products are banned from importation into the United States under regulations 
of the Office of Foreign Assets Control, Department of the Treasury. Those countries are Cuba, 
Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled by the Taliban, and 
Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or 
services from entities controlled by the government of Iraq. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
 
 

52.225-15      SANCTIONED EUROPEAN UNION COUNTRY END 
PRODUCTS (FEB 2000) 
 
(a) Definitions. As used in this clause-- 
 
Sanctioned European Union country end product means an article that-- 
 
(1) Is wholly the growth, product, or manufacture of a sanctioned European Union (EU) member 
state; or 
 
(2) In the case of an article that consists in whole or in part of materials from another country, 
has been substantially transformed in a sanctioned EU member state into a new and different 
article of commerce with a name, character, or use distinct from that of the article or articles 
from which it was transformed. The term refers to a product offered for purchase under a supply 
contract, but for purposes of calculating the value of the end product includes services (except 
transportation services) incidental to the article, provided that the value of those incidental 
services does not exceed that of the article itself. 
 
Sanctioned European Union member state means Austria, Belgium, Denmark, Finland, France, 
Ireland, Italy, Luxembourg, the Netherlands, Sweden, or the United Kingdom. 
 
(b) The Contractor shall not deliver any sanctioned European Union country end products under 
this contract. 
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(End of clause) 
 
 
 
 

52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-
OWNED ECONOMIC ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or 
community that is recognized by the Federal Government as eligible for services from the 
Bureau of Indian Affairs (BIA) in accordance with 25 U.S.C. 1452(c) and any ``Native'' as 
defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or 
recognized by the governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of 
the Interior) commercial, industrial, or business activity established or organized for the purpose 
of profit, provided that Indian ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native 
villages and native groups (including corporations organized by Kenai, Juneau, Sitka, and 
Kodiak) as defined in the Alaska Native Claims Settlement Act, that is recognized by the Federal 
Government as eligible for services from BIA in accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct 
economic interest would be affected by the award of a subcontract or by the failure to award a 
subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned 
economic enterprises (25 U.S.C. 1544) the maximum practicable opportunity to participate in the 
subcontracts it awards to the fullest extent consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the 
representation of an Indian organization or Indian-owned economic enterprise as to its eligibility, 
unless an  
interested party challenges its status or the Contracting Officer has independent reason to 
question that status. In the event of a challenge to the representation of a subcontractor, the 
Contracting Officer will refer the matter to the U.S. Department of the Interior, Bureau of Indian 
Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 
20240-4000. 
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The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment 
will be made within 50 working days of subcontract award or while a challenge is pending. If a 
subcontractor is determined to be an ineligible participant, no incentive payment will be made 
under the Indian Incentive Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the 
following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target 
cost, or firm-fixed-price included in the subcontract initially awarded to the Indian organization 
or Indian-owned economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for 
an adjustment prior to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the 
availability of funds, will authorize an incentive payment of 5 percent of the amount paid to the 
subcontractor. The Contracting Officer will seek funding in accordance with agency procedures. 
 
(End of clause) 
 
 
 
 
 

52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this 
contract or any subcontract at any tier, of any invention described in and covered by a United 
States patent (1) embodied in the structure or composition of any article the delivery of which is 
accepted by the Government under this contract or (2) used in machinery, tools, or methods 
whose use necessarily results from compliance by the Contractor or a subcontractor with (i) 
specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire 
liability to the Government for infringement of a patent of the United States shall be determined 
solely by the provisions of the indemnity clause, if any, included in this contract or any 
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subcontract hereunder (including any lower-tier subcontract), and the Government assumes 
liability for all other infringement to the extent of the authorization and consent hereinabove 
granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to 
identify the parties, in all subcontracts at any tier for supplies or services (including construction, 
architect-engineer services, and materials, supplies, models, samples, and design or testing 
services expected to exceed the simplified acquisition threshold (however, omission of this 
clause from any subcontract, including those at or below the simplified acquisition threshold, 
does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 

52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT (AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written 
detail, each notice or claim of patent or copyright infringement based on the performance of this 
contract of which the Contractor has knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or 
copyright infringement arising out of the performance of this contract or out of the use of any 
supplies furnished or work or services performed under this contract, the Contractor shall furnish 
to the Government, when requested by the Contracting Officer, all evidence and information in 
possession of the Contractor pertaining to such suit or claim. Such evidence and information 
shall be furnished at the expense of the Government except where the Contractor has agreed to 
indemnify the Government. 
 
(3)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at 
any tier for supplies or services (including construction and architect-engineer subcontracts and 
those for material, supplies, models, samples, or design or testing services) expected to exceed 
the simplified acquisition threshold at (FAR) 2.101.to exceed the dollar amount set forth in 
13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
 

52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 
1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its 
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officers, agents, and employees against liability, including costs and expenses, for infringement 
upon any United States patent (except a patent issued upon an application that is now or may 
hereafter be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of 
performing this contract or out of the use or disposal by or for the account of the Government of 
supplies furnished or work performed under this contract. 
 
(End of clause) 
 
 
 

52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 

 
The Contractor shall promptly furnish additional security required to protect the Government and 
persons supplying labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with 
this contract becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the 
opinion of the Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period 
of required security. If the Contractor does not furnish an acceptable extension or replacement 
ILC, or other acceptable substitute, at least 30 days before an ILC's scheduled expiration, the 
Contracting officer has the right to immediately draw on the ILC. 
 
(End of clause) 
 
 
 

52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a 
performance bond, or a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
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(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or 
Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) 
with respect to Government securities held in book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company 
approved by the United States Department of Justice. This title evidence must show fee simple 
title vested in the surety along with any concurrent owners; whether any real estate taxes are due 
and payable; and any recorded encumbrances against the property, including the lien filed in 
favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated 
no earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who 
certifies that the appraisal has been conducted in accordance with the generally accepted 
appraisal standards as reflected in the Uniform Standards of Professional Appraisal Practice, as 
promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 

52.228-12      Prospective Subcontractor Requests for Bonds.  (OCT 
1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 
of Pub. L. 103-355, upon the request of a prospective subcontractor or supplier offering to 
furnish labor or material for the performance of this contract for which a payment bond has been 
furnished to the Government pursuant to the Miller Act, the Contractor shall promptly provide a 
copy of such payment bond to the requester. 
 
(End of clause) 
 
 
 

52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a 
federally insured financial institution to pay all or part of a stated amount of money, until the 
expiration date of the letter, upon presentation by the Government (the beneficiary) of a written 
demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or 
condition the letter of credit. 
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(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds 
such as performance and payment bonds, the letter of credit and letter of confirmation formats in 
paragraphs (e) and (f) of this clause shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than 
a written demand and the ILC (including confirming letter, if any), shall be issued/confirmed by 
an acceptable federally insured financial institution as provided in paragraph (d) of this clause, 
and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the 
bid acceptance period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or 
payment bond, the offeror/Contractor may submit an ILC with an initial expiration date 
estimated to cover the entire period for which financial security is required or may submit an ILC 
with an initial expiration date that is a minimum period of one year from the date of issuance. 
The ILC shall provide that, unless the issuer provides the beneficiary written notice of non-
renewal at least 60 days in advance of the current expiration date, the ILC is automatically 
extended without amendment for one year from the expiration date, or any future expiration date, 
until the period of required coverage is completed and the Contracting Officer provides the 
financial institution with a written statement waiving the right to payment. The period of 
required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during 
the one-year period following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or 
confirm the ILC. The offeror/Contractor shall provide the Contracting Officer a credit rating that 
indicates the financial institution has the required rating(s) as of the date of issuance of the ILC. 
Unless the financial institution issuing the ILC had letter of credit business of less than $25 
million in the past year, ILCs over $5 million must be confirmed by another acceptable financial 
institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
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_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or 
more drawings up to United States $________. This Letter of Credit is payable at [issuing 
financial institution's and, if any, confirming financial institution's] office at [issuing financial 
institution's address and, if any, confirming financial institution's address] and expires with our 
close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if 
any, the confirming financial institution, for all or any part of this credit if presented with this 
Letter of Credit and confirmation, if any, at the office specified in paragraph 1 of this Letter of 
Credit on or before the  expiration date or any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this Letter of Credit that it is deemed to be automatically 
extended without amendment for one year from the expiration date hereof, or any future 
expiration date, unless at least 60 days prior to any expiration date, we notify you or the 
transferee by registered mail, or other receipted means of delivery, that we elect not to consider 
this Letter of Credit renewed for any such additional period. At the time we notify you, we also 
agree to notify the account party (and confirming financial institution, if any) by the same means 
of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected 
without charge to either the beneficiary or the transferee/assignee of proceeds. Such transfer or 
assignment shall be only at the written direction of the Government (the beneficiary) in a form 
satisfactory to the issuing financial institution and the confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary 
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the 
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extent not inconsistent therewith, to the laws of _____________________ [state of confirming 
financial institution, if any, otherwise state of issuing financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described 
in Article 17 of the UCP, the financial institution specifically agrees to effect payment if this 
credit is drawn against within 30 days after the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, 
issued by __________ [name of issuing financial institution] for drawings of up to United States 
dollars ___________/U.S. $_______ and expiring with our close of business on _____________ 
[the expiration date], or any automatically extended expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office 
located at ___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of 
Credit and this Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are 
renumbered.] It is a condition of this confirmation that it be deemed automatically extended 
without amendment for one year from the expiration date hereof, or any automatically extended 
expiration date, unless:  
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(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or 
the transferee and the issuing financial institution, by registered mail or other receipted means of 
delivery, that we elect not to consider this confirmation extended for any such additional period; 
or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, 
the account party, and ourselves, of its election not to extend the expiration date of the Letter of 
Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary 
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the 
extent not inconsistent therewith, to the laws of ________ [state of confirming financial 
institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as 
described in Article 17 of the UCP, we specifically agree to effect payment if this credit is drawn 
against within 30 days after the resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the 
Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United 
States $____________. This draft is drawn under Irrevocable Letter of Credit No. 
___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
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(End of clause) 
 
 

52.228-15     Performance and Payment Bonds--Construction (JUL 
2000)- 

 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the 
price payable for the estimated total quantity; or, for indefinite-quantity contracts, the price 
payable for the specified minimum quantity. Original contract price does not include the price of 
any options, except those options exercised at the time of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the 
successful offeror shall furnish performance and payment bonds to the Contracting Officer as 
follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time 
of contract award shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of 
contract award shall be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and 
payment bond protection if the contract price is increased. The increase in protection generally 
will equal 100 percent of the increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase 
the penal amount of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any 
necessary reinsurance agreements, to the Contracting Officer, within the time period specified in 
the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting Officer, 
but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, 
supported by corporate sureties whose names appear on the list contained in Treasury 
Department Circular 570, individual sureties, or by other acceptable security such as postal 
money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance with 
Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of 
Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, 
West Wing, Washington, DC 20227. 
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(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to 
sue on the payment bond is void unless it is in writing, signed by the person whose right is 
waived, and executed after such person has first furnished labor or material for use in the 
performance of the contract. 
 
(End of clause) 
 
 
 

52.229-3     FEDERAL, STATE, AND LOCAL TAXES (APR 2003) 
 
(a) As used in this clause-- 
 
"Contract date" means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on 
the contract date, that the taxing authority is imposing and collecting on the transactions or 
property covered by this contract.  
 
"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that 
was exempted or excluded on the contract date but whose exemption was later revoked or 
reduced during the contract period, on the transactions or property covered by this contract that 
the Contractor is required to pay or bear as the result of legislative, judicial, or administrative 
action taking effect after the contract date. It does not include social security tax or other 
employment taxes.  
 
"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions 
or property covered by this contract, but which the Contractor is not required to pay or bear, or 
for which the Contractor obtains a refund or drawback, as the result of legislative, judicial, or 
administrative action taking effect after the contract date.  
 
Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, 
or the Northern Mariana Islands, if the contract is performed wholly or partly in any of those 
areas. 
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, 
provided the Contractor warrants in writing that no amount for such newly imposed Federal 
excise tax or duty or rate increase was included in the contract price, as a contingency reserve or 
otherwise.  
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(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except 
social security or other employment taxes, that the Contractor is required to pay or bear, or does 
not obtain a refund of, through the Contractor's fault, negligence, or failure to follow instructions 
of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the 
adjustment exceeds $250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any 
Federal excise tax or duty that reasonably may be expected to result in either an increase or 
decrease in the contract price and shall take appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption 
from any Federal, State, or local tax when the Contractor requests such evidence and a 
reasonable basis exists to sustain the exemption. 
 
(End of clause) 
 
 
 

52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in 
this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work 
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of 
work accomplished which meets the standards of quality established under the contract, as 
approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by 
the contract covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the 
contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
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(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on 
the site and preparatory work done to be taken into consideration. Material delivered to the 
Contractor at locations other than the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and 
that the material will be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall 
furnish the following certification, or payment shall not be made: (However, if the Contractor 
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, 
and conditions of the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the 
contract have been made, and timely payments will be made from the proceeds of the payment 
covered by this certification, in accordance with subcontract agreements and the requirements of 
chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor 
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and 
conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress 
payments, discovers that a portion or all of such request constitutes a payment for performance 
by the Contractor that fails to conform to the specifications, terms, and conditions of this contract 
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(hereinafter referred to as the "unearned amount"), the Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the 
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from 
the 8th day after the date of receipt of the unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has 
been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress 
payments by an amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any 
period for which a progress payment is to be made, the Contracting Officer shall authorize 
payment to be made in full. However, if satisfactory progress has not been made, the Contracting 
Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory 
progress is achieved. When the work is substantially complete, the Contracting Officer may 
retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor 
all the remaining withheld funds. Also, on completion and acceptance of each separate building, 
public work, or other division of the contract, for which the price is stated separately in the 
contract, payment shall be made for the completed work without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments 
made shall, at the time of payment, become the sole property of the Government, but this shall 
not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which 
payments have been made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the 
contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government 
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance 
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after 
the Contractor has furnished evidence of full payment to the surety. The retainage provisions in 
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to 
bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract 
after--  
 
(1) Completion and acceptance of all work;  
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(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the 
Contractor has specifically excepted from the operation of the release. A release may also be 
required of the assignee if the Contractor's claim to amounts payable under this contract has been 
assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, 
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract 
actions. A "contract action" is any action resulting in a contract, as defined in FAR Subpart 2.1, 
including contract modifications for additional supplies or services, but not including contract 
modifications that are within the scope and under the terms of the contract, such as contract 
modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the 
amount payable under subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at 
the most recent auction of such bills prior to the date the Contractor receives the unearned 
amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 

52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or 
Pricing Data clause or a Cost Accounting Standards clause, all amounts that become payable by 
the Contractor to the Government under this contract (net of any applicable tax credit under the 
Internal Revenue Code (26 U.S.C. 1481)) shall bear simple interest from the date due until paid 
unless paid within 30 days of becoming due. The interest rate shall be the interest rate 
established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes 
Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount 
becomes due, as provided in paragraph (b) of this clause, and then at the rate applicable for each 
six-month period as fixed by the Secretary until the amount is paid. reproduce, prepare derivative 
works, distribute copies to the public, and (b) Amounts shall be due at the earliest of the 
following dates: 
 
(1) The date fixed under this contract. 
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(2) The date of the first written demand for payment consistent with this contract, including any 
demand resulting from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to 
confirm completed negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor 
stating the amount of refund payable in connection with a pricing proposal or a negotiated 
pricing agreement not confirmed by contract modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed 
in 32.614-2 of the Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
 

52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 
15 (hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become 
due as a result of the performance of this contract to a bank, trust company, or other financing 
institution, including any Federal lending agency. The assignee under such an assignment may 
thereafter further assign or reassign its right under the original assignment to any type of 
financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all 
unpaid amounts payable under this contract, and shall not be made to more than one party, 
except that an assignment or reassignment may be made to one party as agent or trustee for two 
or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified 
document (including this contract) or information related to work under this contract until the 
Contracting Officer authorizes such action in writing.  
 
(End of clause) 
 
 
 

52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS 
(FEB 2002)  
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Notwithstanding any other payment terms in this contract, the Government will make invoice 
payments under the terms and conditions specified in this clause. The Government considers 
payment as being made on the day a check is dated or the date of an electronic funds transfer. 
Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal 
Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise 
specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are 
several types of invoice payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer 
approval of the estimated amount and value of work or services performed, including payments 
for reaching milestones in any project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives 
a proper payment request. If the designated billing office fails to annotate the payment request 
with the actual date of receipt at the time of receipt, the payment due date is the 14th day after 
the date of the Contractor's payment request, provided the designated billing office receives a 
proper payment request and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance 
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified 
in the contract or, if not specified, 30 days after approval by the Contracting Officer for release 
to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release 
of all claims against the Government arising by virtue of the contract, and payments for partial 
deliveries that have been accepted by the Government (e.g., each separate building, public work, 
or other division of the contract for which the price is stated separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the 
Contractor. For a final invoice when the payment amount is subject to contract settlement actions 
(e.g., release of claims), acceptance is deemed to occur on the effective date of the contract 
settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at 
the time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's 
invoice, provided the designated billing office receives a proper invoice and there is no 
disagreement over quantity, quality, or Contractor compliance with contract requirements. 
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(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated 
billing office specified in the contract. A proper invoice must include the items listed in 
paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply with these 
requirements, the designated billing office must return it within 7 days after receipt, with the 
reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of 
an improper invoice in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to 
the date of mailing or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order 
number and contract line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as 
that in the contract or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in 
the event of a defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts 
requested and certification in accordance with the requirements of the clause at 52.232-5, 
Payments Under Fixed-Price Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice 
only if required elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required 
elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be 
a proper invoice, the Contractor shall have submitted correct EFT banking information in 
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of Electronic 
Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic 
Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic Funds 
Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
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(C) EFT banking information is not required if the Government waived the requirement to pay 
by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if payment is not made by the due date and the conditions 
listed in paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, 
when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office 
may make payment on the following working day without incurring a late payment interest 
penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation 
authorizing payment and there was no disagreement over quantity, quality, Contractor 
compliance with any contract term or condition, or requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or 
services performed, the amount was not subject to further contract settlement actions between the 
Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance 
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for 
payments described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval is 
deemed to occur constructively on the 7th day after the Contractor has completed the work or 
services in accordance with the terms and conditions of the contract. If actual acceptance or 
approval occurs within the constructive acceptance or approval period, the Government will base 
the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a 
disagreement over quantity, quality, or Contractor compliance with a contract provision. These 
requirements also do not compel Government officials to accept work or services, approve 
Contractor estimates, perform contract administration functions, or make payment prior to 
fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay 
interest penalties if payment delays are due to disagreement between the Government and the 
Contractor over the payment amount or other issues involving contract compliance, or on 
amounts temporarily withheld or retained in accordance with the terms of the contract. The 
Government and the Contractor shall resolve claims involving disputes, and any interest that may 
be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty 
automatically, without request from the Contractor, if the Government takes a discount for 
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prompt payment improperly. The Government will calculate the interest penalty in accordance 
with the prompt payment regulations at 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, 
calculated in accordance with the prompt payment regulations at 5 CFR part 1315 in addition to 
the interest penalty amount only if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date 
the invoice amount is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional 
penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 
40 days after the date the invoice amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the 
following data. The Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request 
payment of all overdue late payment interest penalty and such additional penalty as may be 
required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of 
receipt provided the demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will 
determine the demand's validity based on the date the Contractor has placed on the demand, 
provided such date is no later than the 40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government 
will make contract financing payments in accordance with the applicable contract financing 
clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for 
property or services (including a material supplier) for the purpose of performing this contract 
the following: 
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(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay 
the subcontractor for satisfactory performance under its subcontract not later than 7 days from 
receipt of payment out of such amounts as are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to 
the subcontractor an interest penalty for each payment not made in accordance with the payment 
clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on 
which payment of the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published 
in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of 
1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest 
penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth 
in paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each 
lower-tier subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall 
not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate, 
and to include in their subcontract, provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a 
specified percentage of each progress payment otherwise due to a subcontractor for satisfactory 
performance under the subcontract without incurring any obligation to pay a late payment 
interest penalty, in accordance with terms and conditions agreed to by the parties to the 
subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that 
part or all of the subcontractor's request for payment may be withheld in accordance with the 
subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a 
late payment penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been 
furnished to the subcontractor; and 
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(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a 
Contractor pursuant to paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to 
the Government but before making a payment to a subcontractor for the subcontractor's 
performance covered by the payment request, discovers that all or a portion of the payment 
otherwise due such subcontractor is subject to withholding from the subcontractor in accordance 
with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of 
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a 
withholding, but prior to the due date for subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy 
of the notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by 
an amount not to exceed the amount specified in the notice of withholding furnished under 
paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the 
correction of the identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the 
funds therefor must be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest 
established by the Secretary of the Treasury, and published in the Federal Register, for interest 
payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
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(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest 
on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 
8th day after receipt of the withheld amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after 
making payment to a first-tier subcontractor, receives from a supplier or subcontractor of the 
first-tier subcontractor (hereafter referred to as a “second-tier subcontractor”) a written notice in 
accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting 
a deficiency in such first-tier subcontractor's performance under the contract for which the 
Contractor may be ultimately liable, and the Contractor determines that all or a portion of future 
payments otherwise due such first-tier subcontractor is subject to withholding in accordance with 
the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest 
penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of 
this clause as soon as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an 
amount not to exceed the amount specified in the notice of withholding furnished under 
paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after 
receipt of satisfactory written notification that the identified subcontract performance deficiency 
has been corrected, the Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier 
subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor 
computed at the rate of interest established by the Secretary of the Treasury, and published in the 
Federal Register, for interest payments under section 12 of the Contracts DisputesAct of 1978 
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest 
penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of 
any withholding to a subcontractor (with a copy furnished to the Contracting Officer), 
specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
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(3) The remedial actions to be taken by the subcontractor in order to receive payment of the 
amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the 
Government of any amount withheld or retained in accordance with paragraph (d) of this clause 
until such time as the Contractor has determined and certified to the Contracting Officer that the 
subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to 
the amount or entitlement of a subcontractor to a payment or a late payment interest penalty 
under a clause included in the subcontract pursuant to paragraph (c) of this clause does not 
constitute a dispute to which the Government is a party. The Government may not be 
interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, 
this clause shall not limit or impair any contractual, administrative, or judicial remedies 
otherwise available to the Contractor or a subcontractor in the event of a dispute involving late 
payment or nonpayment by the Contractor or deficient subcontract performance or 
nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an 
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under 
paragraph (c) of this clause shall not be construed to be an obligation of the Government for such 
interest penalty. A cost-reimbursement claim may not include any amount for reimbursement of 
such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the 
Government has otherwise overpaid on an invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 
 

52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—
CENTRAL CONTRACTOR REGISTRATION (MAY 1999) 

 
(a) Method of payment. (1) All payments by the Government under this contract shall be made 
by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used 
in this clause, the term “EFT” refers to the funds transfer and may also include the payment 
information transfer. 
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(2) In the event the Government is unable to release one or more payments by EFT, the 
Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government 
can make payment by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using 
the EFT information contained in the Central Contractor Registration (CCR) database. In the 
event that the EFT information changes, the Contractor shall be responsible for providing the 
updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either 
the Automated Clearing House (ACH) network, subject to the rules of the National Automated 
Clearing House Association, or the Fedwire Transfer System. The rules governing Federal 
payments through the ACH are contained in 31 CFR part 210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, 
then the Government need not make payment to the Contractor under this contract until correct 
EFT information is entered into the CCR database; and any invoice or contract financing request 
shall be deemed not to be a proper invoice for the purpose of prompt payment under this 
contract. The prompt payment terms of the contract regarding notice of an improper invoice and 
delays in accrual of interest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving 
points (i.e., more than one remittance address and/or EFT information set) in the CCR database, 
and the Contractor has not notified the Government of the payment receiving point applicable to 
this contract, the Government shall make payment to the first payment receiving point (EFT 
information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer 
occurs because the Government used the Contractor's EFT information incorrectly, the 
Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was 
incorrect, or was revised within 30 days of Government release of the EFT payment transaction 
instruction to the Federal Reserve System, and-- 
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(i) If the funds are no longer under the control of the payment office, the Government is deemed 
to have made payment and the Contractor is responsible for recovery of any erroneously directed 
funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make 
payment, and the provisions of paragraph (d) of this clause shall apply. 
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner 
in accordance with the prompt payment terms of this contract if, in the EFT payment transaction 
instruction released to the Federal Reserve System, the date specified for settlement of the 
payment is on or before the prompt payment due date, provided the specified payment date is a 
valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as 
provided for in the assignment of claims terms of this contract, the Contractor shall require as a 
condition of any such assignment, that the assignee shall register in the CCR database and shall 
be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of 
this clause shall apply to the assignee as if it were the Contractor. EFT information that shows 
the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper 
assignment of claims acceptable to the Government, is incorrect EFT information within the 
meaning of paragraph (d) of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for 
errors resulting from changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor 
available payment information that is suitable for transmission as of the date of release of the 
EFT instruction to the Federal Reserve System. The Government may request the Contractor to 
designate a desired format and method(s) for delivery of payment information from a list of 
formats and methods the payment office is capable of executing. However, the Government does 
not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to 
the Government. If the Government makes payment by check in accordance with paragraph (a) 
of this clause, the Government shall mail the payment information to the remittance address 
contained in the CCR database. 
 
(End of Clause) 
 
 
 

52.233-1     Disputes.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-
613). 
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(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be 
resolved under this clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the 
contracting parties seeking, as a matter of right, the payment of money in a sum certain, the 
adjustment or interpretation of contract terms, or other relief arising under or relating to this 
contract. However, a written demand or written assertion by the Contractor seeking the payment 
of money exceeding $100,000 is not a claim under the Act until certified. A voucher, invoice, or 
other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the 
submission and certification requirements of this clause, if it is disputed either as to liability or 
amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this 
contract, submitted within 6 years after accrual of the claim to the Contracting Officer for a 
written decision. A claim by the Government against the Contractor shall be subject to a written 
decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this 
clause when submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to 
handle in accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been 
submitted as all or part of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that 
the supporting data are accurate and complete to the best of my knowledge and belief; that the 
amount requested accurately reflects the contract adjustment for which the Contractor believes 
the Government is liable; and that I am duly authorized to certify the claim on behalf of the 
Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with 
respect to the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in 
writing by the Contractor, render a decision within 60 days of the request.  For Contractor-
certified claims over $100,000, the Contracting Officer must, within 60 days, decide the claim or 
notify the Contractor of the date by which the decision will be made. 
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(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit 
as provided in the Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the 
Government is presented to the Contractor, the parties, by mutual consent, may agree to use 
alternative disput resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor 
shall inform the Contracting Officer, in writing, of the Contractor's specific reasons for rejecting 
the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the 
Contracting Officer receives the claim (certified, if required); or (2) the date that payment 
otherwise would be due, if that date is later, until the date of payment.  With regard to claims 
having defective certifications, as defined in (FAR) 48 CFR 33.201, interest shall be paid from 
the date that the Contracting Officer initially receives the claim.  Simple interest on claims shall 
be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is 
applicable to the period during which the Contracting Officer receives the claim and then at the 
rate applicable for each 6-month period as fixed by the Treasury Secretary during the pendency 
of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final 
resolution of any request for relief, claim, appeal, or action arising under the contract, and 
comply with any decision of the Contracting Officer. 
 
(End of clause) 
 
 
 

52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a 
protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the 
Contractor, direct the Contractor to stop performance of the work called for by this contract. The 
order shall be specifically identified as a stop-work order issued under this clause. Upon receipt 
of the order, the Contractor shall immediately comply with its terms and take all reasonable steps 
to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall 
either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for 
Convenience of the Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision 
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in the protest, the Contractor shall resume work. The Contracting Officer shall make an equitable 
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified, 
in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost 
properly allocable to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of 
work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the 
Contracting Officer may receive and act upon a proposal at any time before final payment under 
this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting 
from the stop-work order in arriving at the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 
default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 
costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken 
under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or 
miscertification, a protest related to this contract is sustained, and the Government pays costs, as 
provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to 
reimburse the Government the amount of such costs. In addition to any other remedy available, 
and pursuant to the requirements of Subpart 32.6, the Government may collect this debt by 
offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 

52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-
price construction contract or a fixed-price dismantling, demolition, or removal of improvements 
contract is contemplated and the contract amount is expected to exceed the small purchase 
limitation. The Contracting Officer may insert the clause in solicitations and contracts when a 
fixed-price construction or a fixed-price contract for dismantling, demolition, or removal of 
improvements is contemplated and the contract amount is expected to be within the small 
purchase limitation. 
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(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice 
to the Contracting Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those 
indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from 
those ordinarily encountered and generally recognized as inhering in work of the character 
provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the 
notice. If the conditions do materially so differ and cause an increase or decrease in the 
Contractor's cost of, or the time required for, performing any part of the work under this contract, 
whether or not changed as a result of the conditions, an equitable adjustment shall be made under 
this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause 
shall be allowed, unless the Contractor has given the written notice required; provided, that the 
time prescribed in (a) above for giving written notice may be extended by the Contracting 
Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site 
conditions shall be allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 

52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE 
WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the 
nature and location of the work, and that it has investigated and satisfied itself as to the general 
and local conditions which can affect the work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and 
facilities needed preliminary to and during work performance.  The Contractor also 
acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and 
subsurface materials or obstacles to be encountered insofar as this information is reasonably 
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ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any 
failure of the Contractor to take the actions described and acknowledged in this paragraph will 
not relieve the Contractor from responsibility for estimating properly the difficulty and cost of 
successfully performing the work, or for proceeding to successfully perform the work without 
additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by 
the Contractor based on the information made available by the Government. Nor does the 
Government assume responsibility for any understanding reached or representation made 
concerning conditions which can affect the work by any of its officers or agents before the 
execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
(End of clause) 
 
 
 

52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 
 

(a) All equipment, material, and articles incorporated into the work covered by this contract shall 
be new and of the most suitable grade for the purpose intended, unless otherwise specifically 
provided in this contract. References in the specifications to equipment, material, articles, or 
patented processes by trade name, make, or catalog number, shall be regarded as establishing a 
standard of quality and shall not be construed as limiting competition. The Contractor may, at its 
option, use any equipment, material, article, or process that, in the judgment of the Contracting 
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and 
mechanical and other equipment to be incorporated into the work. When requesting approval, the 
Contractor shall furnish to the Contracting Officer the name of the manufacturer, the model 
number, and other information concerning the performance, capacity, nature, and rating of the 
machinery and mechanical and other equipment. When required by this contract or by the 
Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When 
requesting approval, the Contractor shall provide full information concerning the material or 
articles. When directed to do so, the Contractor shall submit samples for approval at the 
Contractor's expense, with all shipping charges prepaid. Machinery, equipment, material, and 
articles that do not have the required approval shall be installed or used at the risk of subsequent 
rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The 
Contracting Officer may require, in writing, that the Contractor remove from the work any 
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable. 
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(End of clause) 
 
 
 

52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, 
the Contractor shall directly superintend the work or assign and have on the worksite a 
competent superintendent who is satisfactory to the Contracting Officer and has authority to act 
for the Contractor. 
 
(End of clause) 
 
 
 

52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining 
any necessary licenses and permits, and for complying with any Federal, State, and municipal 
laws, codes, and regulations applicable to the performance of the work.  The Contractor shall 
also be responsible for all damages to persons or property that occur as a result of the 
Contractor's fault or negligence.  The Contractor shall also be responsible for all materials 
delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 

52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site 
of the work under this contract.  The Contractor shall fully cooperate with the other contractors 
and with Government employees and shall carefully adapt scheduling and performing the work 
under this contract to accommodate the additional work, heeding any direction that may be 
provided by the Contracting Officer.  The Contractor shall not commit or permit any act that will 
interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
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52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as 
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which 
do not unreasonably interfere with the work required under this contract. The Contractor shall 
only remove trees when specifically authorized to do so, and shall avoid damaging vegetation 
that will remain in place. If any limbs or branches of trees are broken during contract 
performance, or by the careless operation of equipment, or by workmen, the Contractor shall 
trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as 
directed by the Contracting Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be 
known by the Contractor.  The Contractor shall repair any damage to those facilities, including 
those that are the property of a third party, resulting from failure to comply with the requirements 
of this contract or failure to exercise reasonable care in performing the work.  If the Contractor 
fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary 
work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 

52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government 
premises to areas authorized or approved by the Contracting Officer.  The Contractor shall hold 
and save the Government, its officers and agents, free and harmless from liability of any nature 
occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the 
Contractor only with the approval of the Contracting Officer and shall be built with labor and 
materials furnished by the Contractor without expense to the Government.  The temporary 
buildings and utilities shall remain the property of the Contractor and shall be removed by the 
Contractor at its expense upon completion of the work. With the written consent of the 
Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only 
established roadways, or use temporary roadways constructed by the Contractor when and as 
authorized by the Contracting Officer.  When materials are transported in prosecuting the work, 
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of 
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the vehicle or prescribed by any Federal, State, or local law or regulation.  When it is necessary 
to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor shall 
repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 

52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 
1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially 
completed part of the work. Before taking possession of or using any work, the Contracting 
Officer shall furnish the Contractor a list of items of work remaining to be performed or 
corrected on those portions of the work that the Government intends to take possession of or use.  
However, failure of the Contracting Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of the contract. The Government's 
possession or use shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the 
responsibility for the loss of or damage to the work resulting from the Government's possession 
or use, notwithstanding the terms of the clause in this contract entitled "Permits and 
Responsibilities."  If prior possession or use by the Government delays the progress of the work 
or causes additional expense to the Contractor, an equitable adjustment shall be made in the 
contract price or the time of completion, and the contract shall be modified in writing 
accordingly. 
 
(End of clause) 
 
 
 

52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from 
accumulations of waste materials.  Before completing the work, the Contractor shall remove 
from the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not 
the property of the Government.  Upon completing the work, the Contractor shall leave the work 
area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
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52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I 
(NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment 
exposed to Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of 
improvements, the Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 
CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably 
necessary for the purposes are taken. 
 
(4)  If this contract is for construction or dismantling, demolition or removal of improvements 
with any Department of Defense agency or component, the Contractor shall comply with all 
pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health 
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation. 
 
(c) Whenever the Contracting Officer becomes aware of any noncompliance with these 
requirements or any condition which poses a serious or imminent danger to the health or safety 
of the public or Government personnel, the Contracting Officer shall notify the Contractor orally, 
with written confirmation, and request immediate initiation of corrective action.  This notice, 
when delivered to the Contractor or the Contractor's representative at the work site, shall be 
deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor 
fails or refuses to promptly take corrective action, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has been taken.  The 
Contractor shall not be entitled to any equitable adjustment of the contract price or extension of 
the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes 
in the designation of the parties, in subcontracts. 
 
(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an 
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analysis of the significant hazards to life, limb, and property inherent in contract work 
performance and a plan for controlling these hazards; and 
 
(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual 
understanding relative to administration of the overall safety program. 
 
(End of clause) 
 
 
 

52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 
1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another 
period of time determined by the Contracting Officer, prepare and submit to the Contracting 
Officer for approval three copies of a practicable schedule showing the order in which the 
Contractor proposes to perform the work, and the dates on which the Contractor contemplates 
starting and completing the several salient features of the work (including acquiring materials, 
plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during 
the period.  If the Contractor fails to submit a schedule within the time prescribed, the 
Contracting Officer may withhold approval of progress payments until the Contractor submits 
the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting 
Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to 
the Contracting Officer.  If, in the opinion of the Contracting Officer, the Contractor falls behind 
the approved schedule, the Contractor shall take steps necessary to improve its progress, 
including those that may be required by the Contracting Officer, without additional cost to the 
Government. In this circumstance, the Contracting Officer may require the Contractor to increase 
the number of shifts, overtime operations, days of work, and/or the amount of construction plant, 
and to submit for approval any supplementary schedule or schedules in chart form as the 
Contracting Officer deems necessary to demonstrate how the approved rate of progress will be 
regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under 
this clause shall be grounds for a determination by the Contracting Officer that the Contractor is 
not prosecuting the work with sufficient diligence to ensure completion within the time specified 
in the contract.  Upon making this determination, the Contracting Officer may terminate the 
Contractor's right to proceed with the work, or any separable part of it, in accordance with the 
default terms of this contract. 
 
(End of clause) 
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52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 
(FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and 
shall at all times give the Contracting Officer access thereto. Anything mentioned in the 
specifications and not shown on the drawings, or shown on the drawings and not mentioned in 
the specifications, shall be of like effect as if shown or mentioned in both. In case of difference 
between drawings and specifications, the specifications shall govern. In case of discrepancy in 
the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the 
Contractor without such a determination shall be at its own risk and expense. The Contracting 
Officer shall furnish from time to time such detailed drawings and other information as 
considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", 
"ordered", "designated", "prescribed", or words of like import are used, it shall be understood 
that the "direction", "requirement", "order", "designation", or "prescription", of the Contracting 
Officer is intended and similarly the words "approved", "acceptable", "satisfactory", or words of 
like import shall mean "approved by," or "acceptable to", or "satisfactory to" the Contracting 
Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall 
be understood that the reference is made to the drawings accompanying this contract unless 
stated otherwise. The word "provided" as used herein shall be understood to mean "provide 
complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, 
subcontractor, or any lower tier subcontractor pursuant to a construction contract, showing in 
detail (1) the proposed fabrication and assembly of structural elements, and (2) the installation 
(i.e., fit, and attachment details) of materials or equipment. It includes drawings, diagrams, 
layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and 
similar materials furnished by the contractor to explain in detail specific portions of the work 
required by the contract. The Government may duplicate, use, and disclose in any manner and 
for any purpose shop drawings delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and 
review them for accuracy, completeness, and compliance with contract requirements and shall 
indicate its approval thereon as evidence of such coordination and review. Shop drawings 
submitted to the Contracting Officer without evidence of the Contractor's approval may be 
returned for resubmission. The Contracting Officer will indicate an approval or disapproval of 
the shop drawings and if not approved as submitted shall indicate the Government's reasons 
therefor. Any work done before such approval shall be at the Contractor's risk. Approval by the 
Contracting Officer shall not relieve the Contractor from responsibility for any errors or 
omissions in such drawings, nor from responsibility for complying with the requirements of this 
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contract, except with respect to variations described and approved in accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall 
describe such variations in writing, separate from the drawings, at the time of submission. If the 
Contracting Officer approves any such variation, the Contracting Officer shall issue an 
appropriate contract modification, except that, if the variation is minor or does not involve a 
change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless 
otherwise indicated) of all shop drawings as called for under the various headings of these 
specifications. Three sets (unless otherwise indicated) of all shop drawings, will be retained by 
the Contracting Officer and one set will be returned to the Contractor. 
 
(End of clause) 
 
 
 

52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  

 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror 
will be notified and will be required to attend. The Contracting Officer's notification will include 
specific details regarding the date, time, and location of the conference, any need for attendance 
by subcontractors, and information regarding the items to be discussed. 
 
(End of clause) 
 
 
 

52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method 
authorized by the contract, written notification of the bankruptcy to the Contracting Officer 
responsible for administering the contract.  This notification shall be furnished within five days 
of the initiation of the proceedings relating to bankruptcy filing.  This notification shall include 
the date on which the bankruptcy petition was filed, the identity of the court in which the 
bankruptcy petition was filed, and a listing of Government contract numbers and contracting 
offices for all Government contracts against which final payment has not been made.  This 
obligation remains in effect until final payment under this contract. 
 
(End of clause) 
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52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt 
all or any part of the work of this contract for the period of time that the Contracting Officer 
determines appropriate for the convenience of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, 
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration 
of this contract, or (2) by the Contracting Officer's failure to act within the time specified in this 
contract (or within a reasonable time if not specified), an adjustment shall be made for any 
increase in the cost of performance of this contract (excluding profit) necessarily caused by the 
unreasonable suspension, delay, or interruption, and the contract modified in writing 
accordingly. However, no adjustment shall be made under this clause for any suspension, delay, 
or interruption to the extent that performance would have been so suspended, delayed, or 
interrupted by any other cause, including the fault or negligence of the Contractor, or for which 
an equitable adjustment is provided for or excluded under any other term or condition of this 
contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or 
failure to act involved (but this requirement shall not apply as to a claim resulting from a 
suspension order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as 
practicable after the termination of the suspension, delay, or interruption, but not later than the 
date of final payment under the contract. 
 
(End of clause) 
 
 
 

52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written 
order designated or indicated to be a change order, make changes in the work within the general 
scope of the contract, including changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, 
instruction, interpretation, or determination) from the Contracting Officer that causes a change 
shall be treated as a change order under this clause; provided, that the Contractor gives the 
Contracting Officer written notice stating 
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(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer 
shall be treated as a change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or 
the time required for, the performance of any part of the work under this contract, whether or not 
changed by any such order, the Contracting Officer shall make an equitable adjustment and 
modify the contract in writing.  However, except for an adjustment based on defective 
specifications, no adjustment for any change under paragraph (b) of this clause shall be made for 
any costs incurred more than 20 days before the Contractor gives written notice as required.  In 
the case of defective specifications for which the Government is responsible, the equitable 
adjustment shall include any increased cost reasonably incurred by the Contractor in attempting 
to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a 
written notice under paragraph (b) of this clause, by submitting to the Contracting Officer a 
written statement describing the general nature and amount of the proposal, unless this period is 
extended by the Government.  The statement of proposal for adjustment may be included in the 
notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after 
final payment under this contract. 
 
(End of clause) 
 
 
 

52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS AND 
COMMERCIAL COMPONENTS (APR 2003)  
 
(a) Definitions.  
 
"Commercial item", has the meaning contained in the clause at 52.202-1, Definitions.  
 
"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or 
affiliates of the Contractor or subcontractor at any tier.  
 



DACW66-03-B-0019 
 
 

00700-88 

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its 
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as 
components of items to be supplied under this contract.  
 
(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), 
in all subcontracts that offer further subcontracting opportunities. If the subcontract (except 
subcontracts to small business concerns) exceeds $500,000 ($1,000,000 for construction of any 
public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer 
subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era 
and Other Eligible Veterans  (DEC 2001) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 
U.S.C. Appx 1241 and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of 
FAR clause 52.247-64). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a 
minimal number of additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in 
subcontracts awarded under this contract.  
 
(End of clause) 
 
 
 

52.245-2     GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) 
(DEC 1989) 
 
 (a) Government-furnished property. (1) The Government shall deliver to the Contractor, for use 
in connection with and under the terms of this contract, the Government-furnished property 
described in the Schedule or specifications together with any related data and information that 
the Contractor may request and is reasonably required for the intended use of the property 
(hereinafter referred to as "Government-furnished property").  
 
(2) The delivery or performance dates for this contract are based upon the expectation that 
Government-furnished property suitable for use (except for property furnished "as is") will be 



DACW66-03-B-0019 
 
 

00700-89 

delivered to the Contractor at the times stated in the Schedule or, if not so stated, in sufficient 
time to enable the Contractor to meet the contract's delivery or performance dates.  
 
(3) If Government-furnished property is received by the Contractor in a condition not suitable for 
the intended use, the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing 
the facts, and, as directed by the Contracting Officer and at Government expense, either repair, 
modify, return, or otherwise dispose of the property. After completing the directed action and 
upon written request of the Contractor, the Contracting Officer shall make an equitable 
adjustment as provided in paragraph (h) of this clause.  
 
(4) If Government-furnished property is not delivered to the Contractor by the required time, the 
Contracting Officer shall, upon the Contractor's timely written request, make a determination of 
the delay, if any, caused the Contractor and shall make an equitable adjustment in accordance 
with paragraph (h) of this clause.  
 
(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written 
notice, (i) decrease the Government-furnished property provided or to be provided under this 
contract, or (ii) substitute other Government-furnished property for the property to be provided 
by the Government, or to be acquired by the Contractor for the Government, under this contract. 
The Contractor shall promptly take such action as the Contracting Officer may direct regarding 
the removal, shipment, or disposal of the property covered by such notice.  
 
(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable 
adjustment to the contract in accordance with paragraph (h) of this clause, if the Government has 
agreed in the Schedule to make the property available for performing this contract and there is 
any--  
 
(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or  
 
(ii) Withdrawal of authority to use this property, if provided under any other contract or lease.  
 
(c) Title in Government property. (1) The Government shall retain title to all Government-
furnished property.  
 
(2) All Government-furnished property and all property acquired by the Contractor, title to which 
vests in the Government under this paragraph (collectively referred to as "Government 
property"), are subject to the provisions of this clause. However, special tooling accountable to 
this contract is subject to the provisions of the Special Tooling clause and is not subject to the 
provisions of this clause. Title to Government property shall not be affected by its incorporation 
into or attachment to any property not owned by the Government, nor shall Government property 
become a fixture or lose its identity as personal property by being attached to any real property.  
 
(3) Title to each item of facilities and special test equipment acquired by the Contractor for the 
Government under this contract shall pass to and vest in the Government when its use in 
performing this contract commences or when the Government has paid for it, whichever is 
earlier, whether or not title previously vested in the Government.  
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(4) If this contract contains a provision directing the Contractor to purchase material for which 
the Government will reimburse the Contractor as a direct item of cost under this contract--  
 
(i) Title to material purchased from a vendor shall pass to and vest in the Government upon the 
vendor's delivery of such material; and  
 
(ii) Title to all other material shall pass to and vest in the Government upon--  
 
(A) Issuance of the material for use in contract performance;  
 
(B) Commencement of processing of the material or its use in contract performance; or  
 
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.  
 
(d) Use of Government property. The Government property shall be used only for performing 
this contract, unless otherwise provided in this contract or approved by the Contracting Officer.  
 
(e) Property administration. (1) The Contractor shall be responsible and accountable for all 
Government property provided under this contract and shall comply with Federal Acquisition 
Regulation (FAR) Subpart 45.5, as in effect on the date of this contract.  
 
(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, 
protection, and preservation of Government property in accordance with sound industrial 
practice and the applicable provisions of Subpart 45.5 of the FAR.  
 
(3) If damage occurs to Government property, the risk of which has been assumed by the 
Government under this contract, the Government shall replace the items or the Contractor shall 
make such repairs as the Government directs. However, if the Contractor cannot effect such 
repairs within the time required, the Contractor shall dispose of the property as directed by the 
Contracting Officer. When any property for which the Government is responsible is replaced or 
repaired, the Contracting Officer shall make an equitable adjustment in accordance with 
paragraph (h) of this clause.  
 
(4) The Contractor represents that the contract price does not include any amount for repairs or 
replacement for which the Government is responsible. Repair or replacement of property for 
which the Contractor is responsible shall be accomplished by the Contractor at its own expense.  
 
(f) Access. The Government and all its designees shall have access at all reasonable times to the 
premises in which any Government property is located for the purpose of inspecting the 
Government property.  
 
(g) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, 
and shall be responsible for, any loss or destruction of, or damage to, Government property upon 
its delivery to the Contractor or upon passage of title to the Government under paragraph (c) of 
this clause. However, the Contractor is not responsible for reasonable wear and tear to 
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Government property or for Government property properly consumed in performing this 
contract.  
 
(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to 
any affected contract provision in accordance with the procedures of the Changes clause. When 
appropriate, the Contracting Officer may initiate an equitable adjustment in favor of the 
Government. The right to an equitable adjustment shall be the Contractor's exclusive remedy. 
The Government shall not be liable to suit for breach of contract for--  
 
(1) Any delay in delivery of Government-furnished property;  
 
(2) Delivery of Government-furnished property in a condition not suitable for its intended use;  
 
(3) A decrease in or substitution of Government-furnished property; or  
 
(4) Failure to repair or replace Government property for which the Government is responsible.  
 
(i) Final accounting and disposition of Government property. Upon completing this contract, or 
at such earlier dates as may be fixed by the Contracting Officer, the Contractor shall submit, in a 
form acceptable to the Contracting Officer, inventory schedules covering all items of 
Government property (including any resulting scrap) not consumed in performing this contract or 
delivered to the Government. The Contractor shall prepare for shipment, deliver f.o.b. origin, or 
dispose of the Government property as may be directed or authorized by the Contracting Officer. 
The net proceeds of any such disposal shall be credited to the contract price or shall be paid to 
the Government as the Contracting Officer directs.  
 
(j) Abandonment and restoration of Contractor's premises. Unless otherwise provided herein, the 
Government--  
 
(1) May abandon any Government property in place, at which time all obligations of the 
Government regarding such abandoned property shall cease; and  
 
(2) Has no obligation to restore or rehabilitate the Contractor's premises under any circumstances 
(e.g., abandonment, disposition upon completion of need, or upon contract completion). 
However, if the Government-furnished property (listed in the Schedule or specifications) is 
withdrawn or is unsuitable for the intended use, or if other Government property is substituted, 
then the equitable adjustment under paragraph (h) of this clause may properly include restoration 
or rehabilitation costs.  
 
(k) Communications. All communications under this clause shall be in writing.  
 
(l) Overseas contracts. If this contract is to be performed outside of the United States of America, 
its territories, or possessions, the words "Government" and "Government-furnished" (wherever 
they appear in this clause) shall be construed as "United States Government" and "United States 
Government-furnished," respectively.  
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(End of clause)  
 
 
 
 

52.245-4     GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) 
(APR 1984) 
 
(a) The Government shall deliver to the Contractor, at the time and locations stated in this 
contract, the Government-furnished property described in the Schedule or specifications. If that 
property, suitable for its intended use, is not delivered to the Contractor, the Contracting Officer 
shall equitably adjust affected provisions of this contract in accordance with the Changes clause 
when--  
 
(1) The Contractor submits a timely written request for an equitable adjustment; and  
 
(2) The facts warrant an equitable adjustment.  
 
(b) Title to Government-furnished property shall remain in the Government. The Contractor shall 
use the Government-furnished property only in connection with this contract. The Contractor 
shall maintain adequate property control records in accordance with sound industrial practice and 
will make such records available for Government inspection at all reasonable times, unless the 
clause at Federal Acquisition Regulation 52.245-1, Property Records, is included in this contract.  
 
(c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes 
the risk and responsibility for its loss or damage, except--  
 
(1) For reasonable wear and tear;  
 
(2) To the extent property is consumed in performing this contract; or  
 
(3) As otherwise provided for by the provisions of this contract.  
 
(d) Upon completing this contract, the Contractor shall follow the instructions of the Contracting 
Officer regarding the disposition of all Government-furnished property not consumed in 
performing this contract or previously delivered to the Government. The Contractor shall prepare 
for shipment, deliver f.o.b. origin, or dispose of the Government property, as may be directed or 
authorized by the Contracting Officer. The net proceeds of any such disposal shall be credited to 
the contract price or shall be paid to the Government as directed by the Contracting Officer.  
 
(e) If this contract is to be performed outside the United States of America, its territories, or 
possessions, the words "Government" and "Government-furnished" (wherever they appear in this 
clause) shall be construed as "United States Government" and "United States Government-
furnished," respectively. 
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(End of clause) 
 
 
 

52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture 
and fabrication of components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as 
will ensure that the work performed under the contract conforms to contract requirements. The 
Contractor shall maintain complete inspection records and make them available to the 
Government. All work shall be conducted under the general direction of the Contracting Officer 
and is subject to Government inspection and test at all places and at all reasonable times before 
acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before 
acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under 
paragraph (i) of this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any 
contract requirement, nor is the inspector authorized to change any term or condition of the 
specification without the Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, 
and material reasonably needed for performing such safe and convenient inspections and tests as 
may be required by the Contracting Officer. The Government may charge to the Contractor any 
additional cost of inspection or test when work is not ready at the time specified by the 
Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. 
The Government shall perform all inspections and tests in a manner that will not unnecessarily 
delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to 
conform to contract requirements, unless in the public interest the Government consents to 
accept the work with an appropriate adjustment in contract price. The Contractor shall promptly 
segregate and remove rejected material from the premises. 
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(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) 
by contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2) 
terminate for default the Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already 
completed work by removing it or tearing it out, the Contractor, on request, shall promptly 
furnish all necessary facilities, labor, and material. If the work is found to be defective or 
nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the 
Contractor shall defray the expenses of the examination and of satisfactory reconstruction. 
However, if the work is found to meet contract requirements, the Contracting Officer shall make 
an equitable adjustment for the additional services involved in the examination and 
reconstruction, including, if completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as 
practicable after completion and inspection, all work required by the contract or that portion of 
the work the Contracting Officer determines can be accepted separately. Acceptance shall be 
final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the 
Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 

52.246-13     INSPECTION--DISMANTLING, DEMOLITION, OR 
REMOVAL OF IMPROVEMENTS (AUG 1996) 
 
(a) Unless otherwise designated by the specifications, all workmanship performed under the 
contract is subject to Government inspection at all times and places where dismantling or 
demolition work is being performed. The Contractor shall furnish promptly, and at no increase in 
contract price all reasonable facilities, labor, and materials necessary for safe and convenient 
inspection by the Government. The Government shall perform inspections in a manner that will 
not unduly delay the work. 
 
(b) The Contractor is responsible for damage to property caused by defective workmanship. The 
Contractor shall promptly segregate and remove from the premises any unsatisfactory facilities, 
materials, and equipment used in contract performance, and promptly replace them with 
satisfactory items. If the Contractor fails to proceed at once in a workmanlike manner with 
performance of the work or with the correction of defective workmanship, the Government may 
(1) by contract or otherwise, replace the facilities, materials, and equipment or correct the 
workmanship and charge the cost to the Contractor and (2) terminate for default the Contractor's 
right to proceed. The Contractor and any surety shall be liable, to the extent specified in the 
contract for any damage or cost of repair or replacement. 
 
(End of clause) 
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52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering 
change proposals (VECP's) voluntarily.  The Contractor shall share in any instant contract 
savings realized from accepted VECP's, in accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, 
maintenance, logistic support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from 
a VECP in the agency's overall projected collateral costs, exclusive of acquisition savings, 
whether or not the acquisition cost changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs 
the Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting 
the VECP, as well as those costs the Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from 
developing and implementing the VECP, such as any net increases in the cost of testing, 
operations, maintenance, and logistic support.  The term does not include the normal 
administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor 
cost of performance resulting from acceptance of the VECP, minus allowable Contractor's 
development and implementation costs, including subcontractors' development and 
implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions 
or characteristics; provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the 
information described in subparagraphs (1) through (7) below.  If the proposed change is 
affected by contractually required configuration management or similar procedures, the 
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instructions in those procedures relating to format, identification, and priority assignment shall 
govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, 
the comparative advantages and disadvantages of each, a justification when an item's function or 
characteristics are being altered, and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is 
accepted, including any suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the 
Contractor's allowable development and implementation costs, including any amount attributable 
to subcontracts under paragraph (h) below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, 
such as test and evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued 
in order to achieve the maximum cost reduction, noting any effect on the contract completion 
time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the 
agencies and contract numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, 
with a copy to the Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the 
Contracting Officer will notify the Contractor within the 45-day period and provide the reason 
for the delay and the expected date of the decision.  The Government will process VECP's 
expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, 
explaining the reasons for rejection.  The Contractor may withdraw any VECP, in whole or in 
part, at any time before it is accepted by the Government.  The Contracting Officer may require 
that the Contractor provide written notification before undertaking significant expenditures for 
VECP effort. 
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Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a 
modification to this contract citing this clause.  The Contracting Officer may accept the VECP, 
even though an agreement on price reduction has not been reached, by issuing the Contractor a 
notice to proceed with the change.  Until a notice to proceed is issued or a contract modification 
applies a VECP to this contract, the Contractor shall perform in accordance with the existing 
contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made 
solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs 
from instant contract savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall 
be authorized by a modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract 
price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant 
contract amount by 20 percent of any projected collateral savings determined to be realized in a 
typical year of use after subtracting any Government costs not previously offset. However, the 
Contractor's share of collateral savings will not exceed the contract's firm-fixed-price or 
estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any 
subcontract of $50,000 or more and may include one in subcontracts of lesser value.  In 
computing any adjustment in this contract's price under paragraph (f) above, the Contractor's 
allowable development and implementation costs shall include any subcontractor's allowable 
development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering 
incentive payments; provided, that these payments shall not reduce the Government's share of 
the savings resulting from the VECP. 
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(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the 
supporting data by marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . 
. , shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in 
part, for any purpose other than to evaluate a value engineering change proposal submitted under 
the clause.  This restriction does not limit the Government's right to use information contained in 
these data if it has been obtained or is otherwise available from the Contractor or from another 
source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data 
qualifying and submitted as limited rights technical data, the Government shall have the rights 
specified in the contract modification implementing the VECP and shall appropriately mark the 
data.  (The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal 
Acquisition Regulation.) 
 
(End of clause) 
 
 

52.249-1     TERMINATION FOR CONVENIENCE OF THE 
GOVERNMENT (FIXED-PRICE) (SHORT FORM) (APR 1984) 
 
The Contracting Officer, by written notice, may terminate this contract, in whole or in part, when 
it is in the Government's interest. If this contract is terminated, the rights, duties, and obligations 
of the parties, including compensation to the Contractor, shall be in accordance with Part 49 of 
the Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
 

52.249-2     TERMINATION FOR CONVENIENCE OF THE 
GOVERNMENT (FIXED-PRICE) (SEP 1996) - ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from 
time to time, in part if the Contracting Officer determines that a termination is in the 
Government's interest. The Contracting Officer shall terminate by delivering to the Contractor a 
Notice of Termination specifying the extent of termination and the effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, 
the Contractor shall immediately proceed with the following obligations, regardless of any delay 
in determining or adjusting any amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
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(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for 
materials, services, or facilities, except as necessary to complete the continued portion of the 
contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest 
of the Contractor under the subcontracts terminated, in which case the Government shall have 
the right to settle or to pay any termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all 
outstanding liabilities and termination settlement proposals arising from the termination of 
subcontracts; the approval or ratification will be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the 
fabricated or unfabricated parts, work in process, completed work, supplies, and other material 
produced or acquired for the work terminated, and (ii) the completed or partially completed 
plans, drawings, information, and other property that, if the contract had been completed, would 
be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the 
protection and preservation of the property related to this contract that is in the possession of the 
Contractor and in which the Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property 
of the types referred to in subparagraph (b)(6) of this clause; provided, however, that the 
Contractor (i) is not required to extend credit to any purchaser and (ii) may acquire the property 
under the conditions prescribed by, and at prices approved by, the Contracting Officer. The 
proceeds of any transfer or disposition will be applied to reduce any payments to be made by the 
Government under this contract, credited to the price or cost of the work, or paid in any other 
manner directed by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days 
from the effective date of termination, unless extended in writing by the Contracting Officer 
upon written request of the Contractor within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal 
Acquisition Regulation, the Contractor may submit to the Contracting Officer a list, certified as 
to quantity and quality, of termination inventory not previously disposed of, excluding items 
authorized for disposition by the Contracting Officer. The Contractor may request the 
Government to remove those items or enter into an agreement for their storage. Within 15 days, 
the Government will accept title to those items and remove them or enter into a storage 
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, 



DACW66-03-B-0019 
 
 

00700-100 

within 45 days from submission of the list, and shall correct the list, as necessary, before final 
settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the 
Contracting Officer in the form and with the certification prescribed by the Contracting Officer. 
The Contractor shall submit the proposal promptly, but no later than 1 year from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request 
of the Contractor within this 1-year period. However, if the Contracting Officer determines that 
the facts justify it, a termination settlement proposal may be received and acted on after 1 year or 
any extension. If the Contractor fails to submit the proposal within the time allowed, the 
Contracting Officer may determine, on the basis of information available, the amount, if any, due 
the Contractor because of the termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree 
upon the whole or any part of the amount to be paid or remaining to be paid because of the 
termination. The amount may include a reasonable allowance for profit on work done. However, 
the agreed amount, whether under this paragraph (g) or paragraph (g) of this clause, exclusive of 
costs shown in subparagraph (g)(3) of this clause, may not exceed the total contract price as 
reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. 
Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be agreed upon 
to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the 
Contractor because of the termination of work, the Contracting Officer shall pay the Contractor 
the amounts determined as follows, but without duplication of any amounts agreed upon under 
paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without 
duplication of any items) of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated 
subcontracts that are properly chargeable to the terminated portion of the contract if not included 
in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting 
Officer under 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, 
to be fair and reasonable; however, if it appears that the Contractor would have sustained a loss 
on the entire contract had it been completed, the Contracting Officer shall allow no profit under 
this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
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(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of 
termination settlement proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); 
and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, 
protection, or disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed 
the risk of loss, the Contracting Officer shall exclude from the amounts payable to the Contractor 
under paragraph (g) of this clause, the fair value, as determined by the Contracting Officer, of 
property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the 
Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect 
on the date of this contract, shall govern all costs claimed, agreed to, or determined under this 
clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any 
determination made by the Contracting Officer under paragraph (e), (g), or (l) of this clause, 
except that if the Contractor failed to submit the termination settlement proposal or request for 
equitable adjustment within the time provided in paragraph (e) or (l), respectively, and failed to 
request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of 
this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired 
by the Contractor or sold under the provisions of this clause and not recovered by or credited to 
the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer 
for an equitable adjustment of the price(s) of the continued portion of the contract. The 
Contracting Officer shall make any equitable adjustment agreed upon. Any proposal by the 
Contractor for an equitable adjustment under this clause shall be requested within 90 days from 
the effective date of termination unless extended in writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial 
payments and payments against costs incurred by the Contractor for the terminated portion of the 
contract, if the Contracting Officer believes the total of these payments will not exceed the 
amount to which the Contractor will be entitled. 
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(2) If the total payments exceed the amount finally determined to be due, the Contractor shall 
repay the excess to the Government upon demand, together with interest computed at the rate 
established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be 
computed for the period from the date the excess payment is received by the Contractor to the 
date the excess is repaid. Interest shall not be charged on any excess payment due to a reduction 
in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date 
determined by the Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all 
records and documents relating to the terminated portion of this contract for 3 years after final 
settlement. This includes all books and other evidence bearing on the Contractor's costs and 
expenses under this contract. The Contractor shall make these records and documents available 
to the Government, at the Contractor's office, at all reasonable times, without any direct charge. 
If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 

52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the 
diligence that will insure its completion within the time specified in this contract including any 
extension, or fails to complete the work within this time, the Government may, by written notice 
to the Contractor, terminate the right to proceed with the work (or the separable part of the work) 
that has been delayed.  In this event, the Government may take over the work and complete it by 
contract or otherwise, and may take possession of and use any materials, appliances, and plant on 
the work site necessary for completing the work.  The Contractor and its sureties shall be liable 
for any damage to the Government resulting from the Contractor's refusal or failure to complete 
the work within the specified time, whether or not the Contractor's right to proceed with the work 
is terminated.  This liability includes any increased costs incurred by the Government in 
completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with 
damages under this clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
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(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from 
unforeseeable causes beyond the control and without the fault or negligence of both the 
Contractor and the subcontractors or suppliers; and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the 
Contracting Officer), notifies the Contracting Officer in writing of the causes of delay.  The 
Contracting Officer shall ascertain the facts and the extent of delay.  If, in the judgment of the 
Contracting Officer, the findings of fact warrant such action, the time for completing the work 
shall be extended.  The findings of the Contracting Officer shall be final and conclusive on the 
parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor 
was not in default, or that the delay was excusable, the rights and obligations of the parties will 
be the same as if the termination had been issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and 
remedies provided by law or under this contract. 
 
(End of clause) 
 
 
 

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text 
available. Also, the full text of a clause may be accessed electronically at this/these address(es): 
 
       http://www.arnet.gov/far 
       http://farsite.hill.af.mil 
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       http://www.dtic.mil/dfars 
 
 
 (End of clause) 
 
 
 

52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows: 
 
None.  
 
(End of clause) 
 
 
 

52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 
Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" 
after the date of the clause. 
 
(b) The use in this solicitation or contract of any DoD FAR Supplement (48 CFR Chapter 2) 
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the 
name of the regulation. 
 
(End of clause) 
 
 
 

52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal 
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, 
provided there is no change to the name, content, or sequence of the data elements on the form, 
and provided the form carries the Standard or Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency 
unique form prescribed by an agency supplement to the FAR may be submitted on a computer 
generated version of the form provided there is no change to the name, content, or sequence of 
the data elements on the form and provided the form carries the agency form number and edition 
date. 
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(5)  If the Contractor submits a computer generated version of a form that is different than the 
required form, then the rights and obligations of the parties will be determined based on the 
content of the required form. 
 
(End of clause) 
 
 
 

252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 
1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in 
accordance with subsection 201.602-2 of the Defense Federal Acquisition Regulation 
Supplement and authorized in writing by the contracting officer to perform specific technical or 
administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the 
Contractor will receive a copy of the written designation.  It will specify the extent of the COR's 
authority to act on behalf of the contracting officer.  The COR is not authorized to make any 
commitments or changes that will affect price, quality, quantity, delivery, or any other term or 
condition of the contract. 
 
(End of clause) 
 
 

252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD 
OR OTHER DEFENSE-CONTRACT-RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of 
the Department of Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in 
violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a 
plea of nolo contendere, for which sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
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(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony 
arising out of a contract with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any 
DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years 
from the date of conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject 
to a criminal penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier 
subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may 
consider other available remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of 
this clause to the Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to 
reflect the identity and relationship of the parties, in all first-tier subcontracts exceeding the 
simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation, except those for 
commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain 
information as to whether a particular person has been convicted of fraud or any other felony 
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arising out of a contract with the DoD by contacting The Office of Justice Programs, The Denial 
of Federal Benefits Office, U.S. Department of Justice, telephone (202) 616-3507. 
 
(End of clause) 
 
 
 

252.203-7002    DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
 
(a) The Contractor shall display prominently in common work areas within business segments 
performing work under Department of Defense (DoD) contracts, DoD Hotline Posters prepared 
by the DoD Office of the Inspector General. 
 
(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense 
Hotline, 400 Army Navy Drive, Washington, DC 22202-2884. 
 
(6)  The Contractor need not comply with paragraph (a) of this clause if it has established a 
mechanism, such as a hotline, by which employees may report suspected instances of improper 
conduct, and instructions that encourage employees to make such reports. 
 
(End of clause) 
 
 

252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK 
PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall 
not require Department of Defense employees or members of the Armed Forces to relinquish 
control of their work products, whether classified or not, to the contractor. 
 
(End of clause) 
 
 

252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION 
(NOV 2001) 
 
(a) Definitions. 
 
As used in this clause-- 
 
(1) Central Contractor Registration (CCR) database means the primary DoD repository for 
contractor information required for the conduct of business with DoD. 
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(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by 
Dun and Bradstreet Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number 
assigned by Dun and Bradstreet plus a 4-digit suffix that may be assigned by a parent 
(controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent 
business concern for such purposes as identifying subunits or affiliates of the parent business 
concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS 
number or the DUNS+4 number, if applicable, and the corresponding Commercial and 
Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE 
code have been validated; and all edits have been successfully completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective 
awardee must be registered in the CCR database prior to award, during performance, and through 
final payment of any contract resulting from this solicitation, except for awards to foreign 
vendors for work to be performed outside the United States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, 
which will be used by the Contracting Officer to verify that the offeror is registered in the CCR 
database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours 
after receipt of a complete and accurate application via the Internet. However, registration of an 
applicant submitting an application through a method other than the Internet may take up to 30 
days. Therefore, offerors that are not registered should consider applying for registration 
immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, 
and for any liability resulting from the Government's reliance on inaccurate or incomplete data. 
To remain registered in the CCR database after the initial registration, the Contractor is required 
to confirm on an annual basis that its information in the CCR database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation 
requirements by calling 1-888-227-2423, or via the Internet at http://www.ccr.gov. 
 
(End of clause) 
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252.209-7000  ACQUISITION FROM SUBCONTRACTORS SUBJECT 
TO ONSITE INSPECTION UNDER THE INTERMEDIATE-RANGE 
NUCLEAR FORCES (INF) TREATY (NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a 
potential subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, 
solely or in part because of the actual or potential presence of Soviet inspectors at the 
subcontractor's facility, unless the decision is approved by the Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations 
and contracts exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition 
Regulation, except those for commercial items. 
 
(End of clause) 
 
 
 

252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED 
OR CONTROLLED BY THE GOVERNMENT OF A TERRORIST 
COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor 
shall not enter into any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that 
is identified, on the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in 
writing, before entering into a subcontract with a party that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the 
award of Defense contracts or subcontracts because it is owned or controlled by the government 
of a terrorist country.  The notice must include the name of the proposed subcontractor 
notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 
 
 

252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-
OWNED SMALL BUSINESS SUBCONTRACTING PLAN (DOD 
CONTRACTS) (APR. 1996) 
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This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small 
Disadvantaged and Women-Owned Small Business Subcontracting Plan, clause of this contract. 
  
(a) Definitions. Historically black colleges and universities, as used in this clause, means 
institutions determined by the Secretary of Education to meet the requirements of 34 CFR 608.2. 
The term also means any nonprofit research institution that was an integral part of such a college 
or university before November 14, 1986. 
  
Minority institutions, as used in this clause, means institutions meeting the requirements of 
section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also 
includes Hispanic-serving institutions as defined in section 316(b)(1) of such Act (20 U.S.C. 
1059c(b)(1)). 
  
(b) Except for company or division-wide commercial items subcontracting plans, the term small 
disadvantaged business, when used in the FAR 52.219-9 clause, includes historically black 
colleges and universities and minority institutions, in addition to small disadvantaged business 
concerns. 
  
(c) Work under the contract or its subcontracts shall be credited toward meeting the small 
disadvantaged business concern goal required by paragraph (d) of the FAR 52.219-9 clause 
when: 
  
(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned 
corporation, and 
  
(2) It meets the requirements of 10 U.S.C. 2323a. 
  
(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People 
Who are Blind or Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's 
small business subcontracting goal. 
  
(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of 
Pub. L. 101-510, as amended, may count toward its small disadvantaged business goal, 
subcontracts awarded-- 
  
(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval 
by the Contractor's cognizant contract administration activity. 
  
(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and 
women-owned small businesses, the Contractor shall notify the Administrative Contracting 
Officer of any substitutions of firms that are not small, small disadvantaged, or women-owned 
small businesses for the firms listed in the subcontracting plan. Notifications shall be in writing 
and shall occur within a reasonable period of time after award of the subcontract. Contractor-
specified formats shall be acceptable. 
 
(End of clause) 
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252.223-7001     HAZARD WARNING LABELS (DEC 1991) 
 
(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material 
Identification and Material Safety Data clause of this contract. 
 
(b) The Contractor shall label the item package (unit container) of any hazardous material to be 
delivered under this contract in accordance with the Hazard Communication Standard (29 CFR 
1910.1200 et seq). The Standard requires that the hazard warning label conform to the 
requirements of the standard unless the material is otherwise subject to the labeling requirements 
of one of the following statutes: 
 
(1) Federal Insecticide, Fungicide and Rodenticide Act; 
 
(2) Federal Food, Drug and Cosmetics Act; 
 
(3) Consumer Product Safety Act; 
 
(4) Federal Hazardous Substances Act; or 
 
(5) Federal Alcohol Administration Act. 
 
(c) The Offeror shall list which hazardous material listed in the Hazardous Material 
Identification and Material Safety Data clause of this contract will be labeled in accordance with 
one of the Acts in paragraphs (b)(1) through  
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not 
listed will be interpreted to mean that a label is required in accordance with the Hazard 
Communication Standard.  
 
MATERIAL (If None, Insert "None.") ACT 
__________________________________ _____________________________ 
__________________________________ _____________________________ 
 
(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard 
warning label for all hazardous materials not listed in paragraph (c) of this clause.  The Offeror 
shall submit the label with the Material Safety Data Sheet being furnished under the Hazardous 
Material Identification and Material Safety Data clause of this contract. 
 
(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage 
(including revisions adopted during the term of this contract). 
 
(End of clause) 
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252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been 
granted access to classified information; or employees in other positions that the Contractor 
determines involve national security; health or safety, or functions other than the foregoing 
requiring a high degree of trust and confidence. 
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I 
and II, as defined by section 802(6) of title 21 of the United States Code, the possession of which 
is unlawful under chapter 13 of that Title.  The term "illegal drugs" does not mean the use of a 
controlled substance pursuant to a valid prescription or other uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a 
drug-free work force.  While this clause defines criteria for such a program, contractors are 
encouraged to implement alternative approaches comparable to the criteria in paragraph (c) that 
are designed to achieve the objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, 
rehabilitation, and coordination with available community resources; 
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor 
employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum 
respect for individual confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully 
monitored basis.  Employee drug testing programs shall be established taking account of the 
following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs 
by employees in sensitive positions.  The extent of and criteria for such testing shall be 
determined by the Contractor based on considerations that include the nature of the work being 
performed under the contract, the employee's duties, and efficient use of Contractor resources, 
and the risks to health, safety, or national security that could result from the failure of an 
employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
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(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug 
use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those 
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory 
Guidelines for Federal Workplace Drug Testing Programs" (53 FR 11980 (April 11, 1988), 
issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are 
found to be using drugs illegally.  Contractors shall not allow any employee to remain on duty or 
perform in a sensitive position who is found to use illegal drugs until such times as the 
Contractor, in accordance with procedures established by the Contractor, determines that the 
employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent 
that are inconsistent with state or local law, or with an existing collective bargaining agreement; 
provided that with respect to the latter, the Contractor agrees those issues that are in conflict will 
be a subject of negotiation at the next collective bargaining session. 
 
(End of clause) 
 
 

252.225-7012     Preference for Certain Domestic Commodities (FEB 
2003) 
 
(a) Definitions. As used in this clause-- 
 
(1) Component means any item supplied to the Government as part of an end product or of 
another component. 
 
(2) End product means supplies delivered under a line item of this contract. 
 
(b) The Contractor shall deliver under this contract only such of the following items, either as 
end products or components, that have been grown, reprocessed, reused, or produced in the 
United States, its possessions, or Puerto Rico: 
 
(1) Food. 
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(2) Clothing. 
 
(3) Tents, tarpaulins, or covers. 
 
(4) Cotton and other natural fiber products. 
 
(5) Woven silk or woven silk blends. 
 
(6) Spun silk yarn for cartridge cloth. 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for 
use in such fabrics. 
 
(8) Canvas products. 
 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured 
articles). 
 
(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or 
containing fibers, yarns, fabrics, or materials listed in this paragraph (b). 
 
(c) This clause does not apply-- 
 
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other 
items for which the Government has determined that a satisfactory quality and sufficient quantity 
cannot be acquired as and when needed at U.S. market prices; 
 
(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the 
estimated value of the cotton, other natural fibers, or wool-- 
 
(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed 
the simplified acquisition threshold in FAR part 2; 
 
(3) To foods that have been manufactured or processed in the United States, its possessions, or 
Puerto Rico, regardless of where the foods (and any component if applicable) were grown or 
produced, except that this clause does apply to fish, shellfish, or seafood manufactured or 
processed in the United States and fish, shellfish, or seafood contained in foods manufactured or 
processed in the United States; 
 
(4) To chemical warfare protective clothing produced in the countries listed in subsection 
225.872-1 of the Defense FAR Supplement; or 
 
(5) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does 
apply to the synthetic or coated synthetic fabric itself), if-- 
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(i) The fabric is to be used as a component of an end product that is not a textile product. 
Examples of textile products, made in whole or in part of fabric, include-- 
 
(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household 
and Commercial Furnishings and Appliances); 
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, 
Textile/leather/furs/apparel/findings/ tents/flags, or Federal Supply Group 84, Clothing, 
Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
 
(End of clause) 
 
 
 

252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992) 
 
(a) Definitions.  As used in this clause-- 
 
(1)  "Foreign person" means any person other than a United States person as defined in Section 
16(2) of the Export Administration Act of 1979 (50 U.S.C. App. Sec 2415). 
 
(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 
and means any United States resident or national (other than an individual resident outside the 
United States and employed by other than a United States person), any domestic concern 
(including any permanent domestic establishment of any foreign concern), and any foreign 
subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern 
which is controlled in fact by such domestic concerns, as determined under regulations of the 
President. 
 
(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity, 
certifies that it-- 
 
(1)  Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary 
Boycott of Israel by Arab countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States 
person from taking. 
 
(End of clause) 
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252.225-7036     BUY AMERICAN ACT--NORTH AMERICAN FREE 
TRADE AGREEMENT IMPLEMENTATION ACT--BALANCE OF 
PAYMENTS PROGRAM (MAR 1998) 
 
(a) Definitions. As used in this clause-- 
 
(1) Components means those articles, materials, and supplies directly incorporated into end 
products. 
 
(2) Domestic end product means-- 
 
(i) An unmanufactured end product that has been mined or produced in the United States; or 
 
(ii) An end product manufactured in the United States if the cost of its qualifying country 
components and its components that are mined, produced, or manufactured in the United States 
exceeds 50 percent of the cost of all its components. The cost of components shall include 
transportation costs to the place of incorporation into the end product and U.S. duty (whether or 
not a duty-free entry certificate may be issued). A component shall be considered to have been 
mined, produced, or manufactured in the United States (regardless of its source in fact) if the end 
product in which it is incorporated is manufactured in the United States and the component is of 
a class or kind-- 
 
(A) Determined to be not mined, produced, or manufactured in the United States in sufficient 
and reasonably available commercial quantities and of a satisfactory quality; or 
 
(B) That the Secretary concerned determines would be inconsistent with the public interest to 
apply the restrictions of the Buy American Act. 
 
(3) End product means those articles, materials, and supplies to be acquired for public use under 
the contract. For this contract, the end products are the line items to be delivered to the 
Government (including supplies to be acquired by the Government for public use in connection 
with service contracts, but excluding installation and other services to be performed after 
delivery). 
 
(4) Foreign end product means an end product other than a domestic end product. 
 
(5) North American Free Trade Agreement (NAFTA) country means Canada or Mexico. 
 
(6) NAFTA country end product means an article that-- 
 
(i) Is wholly the growth, product, or manufacture of a NAFTA country; or 
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(ii) In the case of an article that consists in whole or in part of materials from another country or 
instrumentality, has been substantially transformed in a NAFTA country into a new and different 
article of commerce with a name, character, or use distinct from that of the article or articles 
from which it was so transformed. The term refers to a product offered for purchase under a 
supply contract, but for purposes of calculating the value of the end product includes services 
(except transportation services) incidental to its supply, provided that the value of those 
incidental services does not exceed the value of the product itself. 
 
(7) Qualifying country means any country set forth in subsection 225.872-1 of the Defense 
Federal Acquisition Regulation Supplement. 
 
(8) Qualifying country component means an item mined, produced, or manufactured in a 
qualifying country. 
 
(9) Qualifying country end product means-- 
 
(i) An unmanufactured end product mined or produced in a qualifying country; or 
 
(ii) An end product manufactured in a qualifying country if the cost of the components mined, 
produced, or manufactured in the qualifying country and its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. 
 
(b) Unless otherwise specified, the North American Free Trade Agreement Implementation Act 
of 1993 (19 U.S.C. 3301 note) applies to all items in the Schedule. 
 
(c) The Contractor agrees to deliver under this contract only domestic end products unless, in its 
offer, it specified delivery of qualifying country, NAFTA country, or other foreign end products 
in the Buy American Act--North American Free Trade Agreement Implementation Act--Balance 
of Payments Program Certificate provision of the solicitation. An offer certifying that a 
qualifying country end product or a NAFTA country end product will be supplied requires the 
Contractor to supply a qualifying country end product or a NAFTA country end product, 
whichever is certified, or, at the Contractor's option, a domestic end product.    (d) The offered 
price of qualifying country end products, or NAFTA country end products for line items subject 
to the North American Free Trade Agreement Implementation Act, should not include custom 
fees or duty. The offered price of foreign end products listed in paragraph (c)(2)(iii) of the Buy 
American Act--North American Free Trade Agreement Implementation Act--Balance of 
Payments Program Certificate provision of the solicitation, or the offered price of domestic end 
products that contain nonqualifying country components, must include all applicable duty. The 
award price will not include duty for end products or components that are to be accorded duty-
free entry. Generally, each foreign end product listed in paragraph (c)(2)(iii) of the Buy 
American Act--North American Free Trade Agreement Implementation Act--Balance of 
Payments Program Certificate provision of the solicitation is adjusted for the purpose of 
evaluation by adding 50 percent of the offered price, inclusive of duty. 
 
(End of clause) 
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252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the 
Construction Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction 
contract, showing in detail (i) the proposed fabrication and assembly of structural elements and 
(ii) the installation (i.e., form, fit, and attachment details) of materials or equipment.  The 
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at 
any tier. 
 
 

252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the 
Federal Acquisition Regulation (FAR), allowability shall also be determined in accordance with 
part 231 of the Defense FAR Supplement, in effect on the date of this contract. 
 
(End of clause) 
 
 
 

252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  
(DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time 
specified by the Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
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(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or 
changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for 
subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 

252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 
1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full 
compensation to the Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and 
specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all 
costs for work in the specifications, whether or not specifically listed in the Bidding Schedule. 
 
 

252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles 
and procedures in FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 

252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND 
COMMERCIAL COMPONENTS (DOD) (MAR 2000) 
 
In addition to the clauses listed in paragraph (c) of the Subcontracts for Commercial Items and 
Commercial Components clause of this contract (Federal Acquisition Regulation 52.244-6), the 
Contractor shall include the terms of the following clauses, if applicable, in subcontracts for 
commercial items or commercial components, awarded at any tier under this contract: 
 
252.225-7014  Preference for Domestic Specialty Metals, Alternate I (10 U.S.C. 2241 note). 
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252.247-7023  Transportation of Supplies by Sea (10 U.S.C. 2631). 
 
252.247-7024  Notification of Transportation of Supplies by Sea (10 U.S.C. 2631). 
 
(End of clause) 
 
 
 
 

252.245-7001     REPORTS OF GOVERNMENT PROPERTY (MAY 1994) 
 
(a) The Contractor shall provide an annual report -- 
 
(1) For all DoD property for which the Contractor is accountable under the contract; 
 
(2) Prepared in accordance with the requirements of DD Form 1662, DoD Property in the 
Custody of Contractors, or approved substitute, including instructions on the reverse side of the 
form; 
 
(3) In duplicate, to the cognizant Government property administrator, no later than October 31. 
 
(b) The Contractor is responsible for reporting all Government property accountable to this 
contract, including that at subcontractor and alternate locations. 
 
(End of clause) 
 
 

252.246-7000      MATERIAL INSPECTION AND RECEIVING REPORT 
(MAR 2003) 
 
(a) At the time of each delivery of supplies or services under this contract, the Contractor shall 
prepare and furnish to the Government a material inspection and receiving report in the manner 
and to the extent required by Appendix F, Material Inspection and Receiving Report, of the 
Defense FAR Supplement. 
 
(b) Contractor submission of the material inspection and receiving information required by 
Appendix F of the Defense FAR Supplement by using the Wide Area WorkFlow-Receipt and 
Acceptance (WAWF-RA) electronic form (see paragraph (b)(1) of the clause at 252.232-7003) 
fulfills the requirement for a material inspection and receiving report (DD Form 250). 
 
(End of clause) 
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252.247-7023     Transportation of Supplies by Sea (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products 
at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and 
defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry 
through international waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the 
prime contractor whose contractual obligation to perform results from, or is conditioned upon, 
award of the prime contract and who is performing any part of the work or other requirement of 
the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for 
eventual use by or owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract 
documentation contains a reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; 
floating equipment and vessels of every character, type, and description, with parts, 
subassemblies, accessories, and equipment; machine tools; material; equipment; stores of all 
kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, 
including any vessel registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under 
this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-
- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
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(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value 
(generally, the Contractor does not add value to items that it contracts for f.o.b. destination 
shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces 
deployed in humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation 
System in accordance with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize 
shipment in foreign-flag vessels, or designate available U.S.-flag vessels, if the Contractor or a 
subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to 
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery 
schedules.  The Contracting Officer will process requests submitted after such date(s) as 
expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the 
shipper's sailing date will not of itself constitute a compensable delay under this or any other 
clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of 
contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.  
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this 
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purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the 
Contracting Officer and the Maritime Administration, Office of Cargo Preference, U.S. 
Department of Transportation, 400 Seventh Street SW., Washington, DC 20590, one copy of the 
rated on board vessel operating carrier's ocean bill of lading, which shall contain the following 
information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to 
the best of its knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments 
under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting 
Officer for all non-U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag 
vessels without the written consent of the Contracting Officer.  The Contractor shall describe 
these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
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    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject 
and return it to the Contractor as an improper invoice for the purposes of the Prompt Payment 
clause of this contract.  In the event there has been unauthorized use of non-U.S.-flag vessels in 
the performance of this contract, the Contracting Officer is entitled to equitably adjust the 
contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this 
clause, the Contractor shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in 
subcontracts that exceed the simplified acquisition threshold in part 2 of the Federal Acquisition 
Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this 
paragraph (h), in subcontracts that are at or below the simplified acquisition threshold in part 2 of 
the Federal Acquisition Regulation. 
  
(End of clause) 
 
 
 

 

252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY 
SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of 
Extent of Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, 
however, after the award of this contract, the Contractor learns that supplies, as defined in the 
Transportation of Supplies by Sea clause of this contract, will be transported by sea, the 
Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies 
by Sea clause of this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to 
reflect the relationship of the contracting parties-- 
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(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are 
for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value 
(generally, the Contractor does not add value to items that it subcontracts for f.o.b. destination 
shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces 
deployed in humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation 
System in accordance with 10 U.S.C. 2643. 
 
(End of clause) 
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CAIRO-MOUND CITY, IL PARCEL 4 
SEEPAGE CONTROL PROJECT 

ALEXANDER COUNTY, ILLINOIS 
MISSISSIPPI RIVER LEVEES - CONSTRUCTION  

 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS 

 
 1.1.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984). 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days 
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) 
complete the entire work ready for use not later than 240 calendar days after the date of receipt by 
him of notice to proceed.  The time stated for completion shall include final cleanup of the premises. 
 (FAR 52.211-10)  
 
 1.2.  EXCLUSION PERIODS IN COMPUTING COMPLETION SCHEDULES.  No work 
will be required during the period between 1 December and 1 June, except the mowing required at 
Paragraph 1.12 of this Section.  This period has not been considered in computing the time allowed 
for completion in accordance with paragraph 1.1 above.  The Contractor may, however, perform 
work during all or any part of the non-work period provided that he/she has received prior approval 
therefore, in writing, from the Contracting Officer.  In the event that the Contractor’s operations are 
suspended at the beginning of or during this period, the Contracting Officer reserves the right to 
direct the Contractor to restore the work area to at least the level of flood protection existing prior to 
the Contractor’s operations in the area, in accordance with the procedures of paragraph 1.53 as 
applicable, all at no additional cost to the Government.   
 
 1.3.  LIQUIDATED DAMAGES-CONSTRUCTION (SEPT 2000).  
 
  a.  If the Contractor fails to complete the work within the time specified in the 
contract, the Contractor shall pay liquidated damages to the Government in the amount of, $420.00 
for each calendar day of delay until the work is completed or accepted. 
 
  b.  If the Government terminates the Contractor's right to proceed, liquidated damages 
will continue to accrue until the work is completed.  These liquidated damages are in addition to 
excess costs of repurchase under the Termination clause. (FAR 52.211-12) 
 
 1.4.  EXCEPTION TO LIQUIDATED DAMAGES.  The Contractor's obligation 
specified in paragraph 3.9 of SECTION 02936, ESTABLISHMENT OF TURF, is exempt from 
liquidated damages. 
 
 1.5.  CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000).  
 
  a.  The Government will provide to the Contractor, without charge one set of contract 
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drawings and specifications, except publications incorporated into the technical provisions by 
reference, in electronic or paper media as chosen by the Contracting Officer. 
 
  b.  The Contractor shall-- 
 
   (1)     Check all drawings immediately upon receipt; 
 
   (2)     Compare all drawings and verify the figures before laying out the work; 
 

(3) Promptly notify the Contracting Officer of any discrepancies;  
 
(4) Be responsible for any errors that might have been avoided by 

complying with this paragraph b; and 
 

(5) Reproduce and print contract drawings and specifications as needed. 
 

c. In general— 
 

(1)  Large-scale drawings shall govern small-scale drawings; and 
 
                                (2)     The Contractor shall follow figures marked on drawings in preference to    
                                       scale measurements. 
 
  d.  Omissions from the drawings or specifications or the misdescription of details of 
work that are manifestly necessary to carry out the intent of the drawings and specifications, or that 
are customarily performed, shall not relieve the Contractor from performing such omitted or 
misdescribed details of the work.  The Contractor shall perform as if fully and correctly set forth and 
described in the drawings and specifications. 
 
  e.  The work shall conform to the specifications and the contract drawings identified 
on the following index of drawings: 
 

CAIRO-MOUND CITY, IL PARCEL 4 
SEEPAGE CONTROL PROJECT 

ALEXANDER COUNTY, ILLINOIS 
MISSISSIPPI RIVER LEVEES - CONSTRUCTION 

FILE NOS. 001a0735 thru 011a0735  
 

INDEX TO DRAWINGS 
 
TITLE                                 DRAWING NUMBER 
 
MAPS AND INDEX 1 
PLAN AND PROFILE 2 
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SECTIONS 3 
SECTIONS 4 
STAGE HYDROGRAPHS – CAIRO GAGE 5 
BORING LOGS 6 
BORING LOGS 7 
BORING LOGS 8 
BORING LOGS 9 
STANDARD BORING LEGEND 10 
TEMPORARY EROSION CONTROL DEVICES 11 
 
 
 (DFARS 252.236-7001) 
 
 1.6.  PHYSICAL DATA (APR 1984).  Data and information furnished or referred to below 
are for the Contractor's information.  The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor.  
 
  a.  The indications of physical conditions on the drawings and in the specifications 
are the result of site investigations to aerial photographs and topographic surveys. 
 
  b.  Weather Conditions.  Information with respect to temperatures and precipitation 
may be obtained from the National Weather Service.  Also see paragraph 1.28, "Time Extensions for 
Unusually Severe Weather". 
 
                        c. Additional Data.  Additional data such as cross sections, river stage records, and 
quantity data such as records of borings, may be available for inspection at the U.S. Army Engineer 
District, Memphis, Tennessee.  (FAR 52.236-4)  Lump Sum bid item quantities are normally posted 
on the Memphis District web site at www.mvm.usace.army.mil where the specifications are 
downloaded and viewed. 
 
 1.7  RIGHTS-OF-WAY.  
 
  a.  The rights-of-way and easements for the work to be constructed under this contract 
within the limits indicated on the drawings will be provided by the Government without cost to the 
Contractor.  However, the Contractor shall make his own arrangements with the appropriate owners 
or organizations for transporting his equipment across, over or under railroad tracks, highways, 
bridges, private property, and utility lines and shall provide at his own expense any additional 
right-of-way or easements required to effect such crossings, including insurance requirements of 
owners.  Limits of right-of-way which will be provided by the Government are as indicated on the 
drawings.  
 
  b.  The Contractor shall, upon reasonable notice, without expense to the Government 
and at any time during the progress of the work when not being actively used for contract operations, 
promptly vacate and clean up any part of the Government grounds that have been allotted to or have 
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been in use by him when directed to do so by the Contracting Officer. 
 

                       c.  The Contractor shall not obstruct any existing roads on the lands controlled by the 
United States except with the permission of the Contracting Officer, and shall maintain such roads  
in as good condition as exists at the time of commencement of the work. 
 
  d.  Any additional right-of-way required for access must be obtained by and at the 
expense of the Contractor.  The Contractor shall submit written evidence to the Contracting Officer 
that he has obtained the rights-of-way from the property owners.  The written evidence shall consist 
of an authenticated copy of the conveyance under which the Contractor acquired the rights-of-way, 
prepared and executed in accordance with the laws of the State of Illinios.  If temporary rights are 
obtained by the Contractor, the period of time shall coincide with paragraph 1.1, "Commencement, 
Prosecution, and Completion of Work", of the SPECIAL CONTRACT REQUIREMENTS, plus a 
reasonable time for any extension granted for completion of the work.  The Contractor shall be 
solely responsible for any and all damages, claims for damages, and liability of any nature whatso-
ever arising from or growing out of the use of rights-of-way other than those rights-of-way furnished 
by the Government.  
 
  e.  The Contractor shall repair, at his own expense, any and all damage to the existing 
roads when such damage is a result of his operations on this contract.  The Contractor shall also 
replace, at his own expense, any and all surfacing displaced or damaged by his operations on this 
contract.  The repairs and/or replacement shall be done to the satisfaction of the Contracting Officer.  
 
            1.8.  LAYOUT OF WORK.  
 
  a.  The Contractor will establish and locate the following baselines and bench marks 
at the site of the work:  
 
   (1)  Baselines as shown on the drawings.  
 
   (2)  Bench marks as shown on the drawings.  
 
  b.  From the baselines and bench marks established, the Contractor shall complete the 
layout of the work and shall be responsible for all measurements that may be required for the 
execution of the work to the location and limit marks prescribed in the specifications or on the 
contract drawings, subject to such modifications as the Contracting Officer may require to meet 
changed conditions or as a result of necessary modifications to the contract work.  
 
  c.  The Contractor shall furnish, at his own expense, such stakes, templates, 
platforms, equipment, tools and materials, and all labor as may be required in laying out any part of 
the work from the baselines and bench marks.  It shall be the responsibility of the Contractor to 
maintain and preserve all stakes and marks established by the Contracting Officer until authorized to 
remove them, and if such marks are destroyed, by the Contractor or through his negligence, prior to 
their authorized removal, they may be replaced by the Contracting Officer, at his discretion, and the 
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expense of replacement will be deducted from any amounts due or to become due the Contractor.  
The Contracting Officer may require that work be suspended at any time when location and limit 
marks established by the Contractor are not reasonably adequate to permit checking of the work.  
 
 1.9.  QUANTITY SURVEYS - NOT USED.  
 
 1.10.  QUANTITY SURVEYS-ALTERNATE I (APR 1984).  
 
  a.  Quantity surveys shall be conducted, and the data derived from these surveys shall 
be used in computing the quantities of work performed and the actual construction completed and in 
place.  
 
  b.  The Contractor shall conduct the original and final surveys for any periods for 
which progress payments are requested.  All these surveys shall be conducted under the direction of 
a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in 
a specific instance. The Government shall make such computations as are necessary to determine the 
quantities of work performed or finally in place.  The Contractor shall make the computations based 
on the surveys for any periods for which progress payments are requested. 
 
  c.  Promptly upon completing a survey, the Contractor shall furnish the originals of 
all field notes and all other records relating to the survey or to the layout of the work to the 
Contracting Officer, who shall use them as necessary to determine the amount of progress payments. 
The Contractor shall retain copies of all such material furnished to the Contracting Officer.  (FAR 
52.236-16) 
 
  d.  Quantity surveys as used in this clause means a topographical survey 
accomplished by ground methods requiring the use of a total station instrument with the display 
output recorded and stored in an electronic field book for further calculations in a computer.  The 
Contractor shall furnish the electronic data in an Intergraph or PacSoft format to the Contracting 
Officer. 
 
  e.  Quantity Survey Method.  The cross-section method shall be used to obtain 
topography.  Cross-section spacing will depend upon the terrain but shall not exceed 50 feet.  All 
breaks in slope shall be recorded along the cross-section with a maximum distance 25 feet between 
observations. 
 
  f.  Quantity Survey Limits.  After clearing of vegetation and trees, the topographic 
survey shall extend to 50 feet beyond the limits of work or to the Right-of-Way limits as shown on 
the drawings. 
 
 1.11.  PROGRESS CHART.  The schedule of work will be in accordance with the progress  
chart.  The progress chart  required by  provisions of paragraph (a)   of    the CONTRACT CLAUSE  
entitled "Schedules for Construction Contracts" shall be prepared on ENG Form 2454, copies of 
which will be furnished to the Contractor by the Government.  THREE COPIES OF THE 
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SCHEDULE WILL BE REQUIRED. The Contractor will be required to start excavation at Main 
Line Levee Baseline Station 4/50+00 and proceed continuously in a southern direction until 
completion of the project at Baseline Station 6/17+00.   This order of work shall be included in the 
submitted schedule. 
 
The Contractor will be required to keep the levee grass mowed throughout the specified time for this 
contract or until the contract is completed, including the non-work period time frame of 1 December 
to 1 June.  The grass shall be mowed when the grass reaches 12-inches in height for more than 50 
percent of the area within the R.O.W. limits as shown on Drawing 2 or as directed by the 
Contracting Officer.  The Contracting Officer may also require the Contractor to mow the grass if an 
event on the Ohio River is predicted to flood the slurry trench site and place water against the 
riverside of the levee.  The mowing will aid in inspection of the levee during flood fight monitoring 
of the levee.  If the Contractor is required to mow the grass other than the requirements above, then 
the Contractor will be paid under the Changes Clause.  The Contractor shall include this 
maintenance requirement in the submitted schedule as outlined in these paragraphs. The cost for 
maintaining the grass on the levee shall be included as a lump sum for the contract period as outlined 
on the bid sheet.     
 
 1.12.  SAFETY-RELATED SPECIAL REQUIREMENTS.  ALL WORK UNDER THIS 
CONTRACT SHALL COMPLY WITH THE LATEST VERSION OF U.S. ARMY CORPS OF 
ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, AND 
OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS IN EFFECT ON THE 
DATE OF THE SOLICITATION.  NO SEPARATE PAYMENT WILL BE MADE FOR 
COMPLIANCE WITH EM 385-1-1, NOR FOR COMPLIANCE WITH ANY OF THE OTHER 
SAFETY-RELATED SPECIAL REQUIREMENTS.  
 
  a.  Accident Investigations and Reporting.  Refer to EM 385-1-1, Section 1.  
Accidents shall be investigated and reports completed by the immediate supervisor of the 
employee(s) involved and reported to the Contracting Officer or his representative immediately after 
the accident occurs.  A report of all mishaps occurring on the project shall be submitted to the 
Contracting Officer on ENG Form 3394 within two working days following the incident.  All data 
reported must be complete, timely and accurate.  A follow-up report shall be submitted when the 
estimated lost time days differ from actual lost time days.  When a job related injury occurs which 
requires medical treatment, a supervisor of the injured employee shall accompany the injured 
employee to the treatment facility and explain the employee’s regular duties and the availability of 
“Light Duty” so the injured employee can return to work as soon as possible.   
 
  b.  Accident Prevention Program.  Refer to the CONTRACT CLAUSE entitled, 
"Accident Prevention (Alternate I)".  Within 15 calendar days after receipt of Notice of Award of the 
contract, four copies of the Accident Prevention Program shall be submitted to the Contracting 
Officer for review and approval.  The program shall be prepared in the following format:  
 
   (1)  An executed LMV Form 358R, Administrative Plan (available upon 
request). 



 

00800-7 

 
   (2)  An executed LMV Form 359R, Activity Hazard Analysis (available upon 
request). 
 
   (3)  A copy of company policy statement regarding accident prevention.  
 
   (4)  When marine plant and equipment are in use under a contract, the method 
of fuel oil transfer shall be submitted on LMV Form 414R, Fuel Oil Transfer, (available upon 
request).  (Refer to 33 CFR 156.) 
 
The Contractor shall not commence physical work at the site until the program has been approved by 
the Contracting Officer, or his authorized representative.  At the Contracting Officer's discretion, the 
Contractor may submit his Activity Hazard Analysis for only the first phase of construction provided 
that it is accompanied by an outline of the remaining phases of construction.  All remaining phases 
shall be submitted and accepted prior to the beginning of work in each phase.  Also refer to Section 
1 of EM 385-1-1.  

 
                       c.  Daily Inspections.  The Contractor shall perform daily safety inspections and 
record them on the forms approved by the Contracting Officer. Reports of daily inspections shall be 
maintained at the jobsite.  The reports shall be records of the daily inspections and resulting actions. 
 Each report will include, as a minimum, the following:  
 
   (1)  Phase(s) of construction underway during the inspection.  
 
   (2)  Locations or areas inspections were made.  
 
   (3) Results of inspection, including nature of deficiencies observed and 
corrective actions taken, or to be taken, date, and signature of the person responsible for its contents.  
 
  d.  Machinery and Mechanized Equipment.  Machinery and mechanized equipment 
used under this contract shall comply with the following:  
 
   (1)  When mechanized equipment is operated on floating plant, the Contractor 
shall provide positive and acceptable means of preventing this equipment from moving or falling 
into the water.  The type of equipment addressed by this clause includes front-end loaders, 
bulldozers, trucks (both on- and off-road), backhoes, track hoes, and similar equipment.  If the 
Contractor plans to use such equipment on floating plant, an activity hazard analysis must be 
developed for this feature of work.  The plan must include a detailed explanation of the type or types 
of physical barriers, curbs, structures, etc., which will be incorporated to protect the operator and 
prevent the equipment from entering the water.  Nonstructural warning devices may be considered 
for situations where the use if structural barriers is determined to be impracticable.  The activity 
hazard analysis must thoroughly address the procedure and be submitted to the Corps for review and 
acceptance prior to start of this feature of work.  
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   (2)  The stability of crawler, truck, and wheel-mounted cranes shall be assured.  
 
    (a)  The manufacturer's load-rating chart may be used to determine the 
maximum allowable working load for each particular crane's boom angle provided a test load, with a 
boom angle of 20 degrees, confirms the manufacturer's load-rating table. 
 
    (b)  Stability tests are required if:  
 
     (i)  There is no manufacturer's load-rating chart securely fixed 
to the operator's cab;  
 
     (ii)  There has been a change in the boom or other structural 
members; or 
 
     (iii)  There has been a change in the counterweight.  

 
The test shall consist of lifting a load with the boom in the least stable undercarriage position and at 
an angle of 20 degrees above the horizontal.  The test shall be conducted under close supervision on 
a firm, level surface.  The load that tilts the machine shall be identified as the test load.  The test load 
moment (in ft-lbs.) shall then be calculated by multiplying the horizontal  
distance (in ft) from the center of rotation of the machine to the test load, times the test load (in lbs.). 
Three-fourths of this test-load moment shall then be used to compute the maximum allowable 
operating loads for the boom at 20, 40, 60, and 80 degrees above horizontal.  From these maximum 
allowable operating loads, a curve shall be plotted and posted in the cab of the machine in sight of 
the operator.  These values shall not be exceeded except in the performance test described below. 
The test load shall never exceed 110 percent of the manufacturer's maximum rated capacity.  
  
    (c)  In lieu of the test and computations above, the crane may be load 
tested for stability at each of the four boom positions listed above.  
 
   (3)  Performance tests shall be performed in accordance with Section 16 of EM 
385-1-1.  Performance tests shall be conducted after each stability test, when the crane is placed in 
service on a project, and at least every 12 months.  
 
                                (4)  Inspections shall be made which will ensure a safe and economical operation 
of both cranes and draglines.  Specific inspections and their frequencies are listed on the appropriate 
checklists noted below.  Results of inspections and tests for cranes shall be recorded on the Safety 
Inspection Check List, LMV Form 326R (available upon request), and inspection results for 
draglines shall be recorded on LMV Form 373R (available upon request).  Copies of the inspections 
and tests shall be available at the jobsite for review.  All stability and performance tests on cranes 
and all complete dragline inspections shall be witnessed by the Contracting Officer or his authorized 
representative.  
 
   (5)  A complete dragline inspection shall be made:  
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    (a)  At least annually;  
 
    (b)  Prior to the dragline being placed in operation; and  
 
    (c)  After the dragline has been out of service for more than six 
months.  
 
  e.  Safety Sign.  The Contractor shall furnish, erect, and maintain a safety sign at the 
site, as located by the Contracting Officer.  The sign shall conform to the requirements of this 
paragraph and the drawing entitled "Safety Sign", included at the end of these Special Contract 
Requirements.  The lettering shall be black and the background white.  When placed on floating 
plant, the sign may be half size.  Upon request, the Government will furnish a decal of the Engineer 
Castle.  The sign shall be erected as soon as practicable, but not later than 15 calendar days after the  
date established for commencement of work.  The data required shall be current.  
 
           1.13.  BASIS FOR SETTLEMENT OF PROPOSALS (JAN 1997).  Actual costs will be used 
to determine equipment costs for a settlement proposal submitted on the total cost basis under FAR 
49.206-2(b).  In evaluating a terminations settlement proposal using the total cost basis, the 
following principles will be applied to determine allowable equipment costs: 
 
  (1)  Actual costs for each piece of equipment, or groups of similar serial or series 
equipment, need not be available in the Contractor's accounting records to determine total actual 
equipment costs. 
 
  (2)  If equipment costs have been allocated to a contract using predetermined rates, 
those charges will be adjusted to actual costs. 
 
  (3)  Recorded job costs adjusted for unallowable expenses will be used to determine 
equipment operating expenses. 
 
                        (4)  Ownership costs (depreciation) will be determined using the Contractor's 
depreciation schedule (subject to the provisions of FAR 31.205-11). 
 
  (5)  License, taxes, storage and insurance costs are normally recovered as an indirect 
expense and unless the Contractor charges these costs directly to contracts, they will be recovered 
through the indirect expense rate. (EFARS 52.249-5000) 
 
 1.14.  CERTIFICATES OF COMPLIANCE.  Any certificates required for demonstrating 
proof of compliance of material with specification requirements shall be executed in four (4) copies. 
Each certificate shall be signed by an official authorized to certify on behalf of the manufacturing 
company and shall contain the name and address of the Contractor, the project name and location, 
and the quantity and date or dates of shipment or delivery to which the certificates apply.  Copies of 
laboratory test reports submitted with certificates shall contain the name and address of the testing 
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laboratory and the date or dates of the test to which the report applies.  Certification shall not be 
construed as relieving the Contractor from furnishing satisfactory material, if, after tests are 
performed on selected samples, the material is found not to meet the specific requirements. 
 
  1.15.  CONTRACTOR'S CERTIFICATE.  Each submittal of shop drawings and materials 
data shall be accompanied by a certificate, signed by the head of the Quality Control Organization of 
the prime Contractor, that the prime Contractor has reviewed in detail all shop drawings and 
materials contained in the submittal and that they are correct and in strict conformance with the 
contract drawings and specifications except as may be otherwise explicitly stated.  The Government 
will first check for the Contractor's certificate and then review and render approval action or indicate 
disapproval in those cases where contract requirements are not fulfilled. 
 
 1.16. SHOP DRAWINGS.  NOT USED 

 
 1.17.  AS-BUILT DRAWINGS.  The Contractor shall maintain three (3) full-size sets of the 
Contract drawings depicting a current record of the work as actually constructed.  One set is for the 
Contractor’s use and two for the Government’s use.  These working as-built drawing red-line mark-
ups may be manually or electronically generated using the construction plans. These working as-
built drawings shall be reviewed at least monthly with the Contracting Officer, prior to the 
Contractor submitting a request for progress payment.  Both the Contracting Officer and the 
Contractor shall certify that the as-built drawings are accurate and up-to-date before progress 
payment is made.  Upon completion of the work and not later than 60 days from acceptance, the 
Contractor shall deliver two (2) complete final sets of the as-built red-line marked-up plans depicting 
the construction as actually accomplished.  The final as-built drawings shall be identified as such by 
marking or stamping them with the words “AS-BUILT DRAWINGS” in letters at least 3/16” high.  
Those drawings where no change is involved shall be marked or stamped “AS-BUILT, NO 
CHANGE”. Compliance and delivery of the final as-built drawings will be enforced through the 
approval of final payment.  Also, the quality of the final as-built drawings will be reflected in the 
Contractor’s performance evaluation.     
 
 1.18.  DAMAGE TO WORK.  The responsibility for damage to any part of the permanent 
work shall be as set forth in the CONTRACT CLAUSE entitled "Permits and Responsibilities". 
However, if, in the judgement of the Contracting Officer, any part of the permanent work performed 
by the Contractor is damaged by flood, tornado, or earthquake, which damage is not due to the 
failure of the Contractor to take reasonable precautions or to exercise sound engineering and 
construction practices in the conduct of the work, the Contractor shall make the repairs as ordered by 
the Contracting Officer and full compensation for such repairs will be made at the applicable 
contract unit or lump sum prices as fixed and established in the contract.  If, in the opinion of the 
Contracting Officer, there are no contract unit or lump sum prices applicable to any part of such 
work, an equitable adjustment pursuant to the CONTRACT CLAUSE entitled "Changes" will be 
made as full compensation for the repairs of that part of the permanent work for which there are no 
applicable contract unit or lump sum prices.  Except as herein provided, damage to all work 
(including temporary construction), utilities, materials, equipment and plant shall be repaired to the 
satisfaction of the Contracting Officer at the Contractor's expense regardless of the cause of such 
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damage. 
 
 1.19.  NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK.  At least 
seven days before beginning work, the Contractor shall notify Mr. Stephen P. Shankle, Area 
Engineer, Caruthersville Area Office, 706 Truman, Caruthersville, Missouri 63830 Telephone No. 
901-544-3075 or 573-333-1043.  COLLECT CALLS WILL NOT BE ACCEPTED. 
 
 1.20.  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 
1995). 
 
  a.  This clause does not apply to terminations.  See SPECIAL CONTRACT 
REQUIREMENT entitled, “Basis for Settlement of Proposals” and FAR Part 49. 
 
                        b.  Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a Contractor or subcontractor at any tier 
shall be based on actual cost data for each piece of equipment or groups of similar serial and series 
for which the Government can determine both ownership and operating costs from the Contractor's 
accounting records.  When both ownership and operating costs cannot be determined for any piece 
of equipment or groups of similar serial or series equipment from the Contractor's accounting 
records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region V.  Working 
conditions shall be considered to be average for determining equipment rates using the schedule 
unless specified otherwise by the Contracting Officer.  For equipment not included in the schedule, 
rates for comparable pieces of equipment may be used or a rate may be developed using the formula 
provided in the schedule.  For forward pricing, the schedule in effect at the time of negotiations shall 
apply.  For retroactive pricing, the schedule in effect at the time the work was performed shall apply.  
 
  c.  Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(2)(ii) and FAR 31.205-36.  Rates for equipment rented from an organization under 
common control, lease-purchase arrangements, and sale-leaseback arrangements, will be determined 
using the schedule, except that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
 
  d.   When actual equipment costs are proposed and the total amount of the pricing 
action exceeds the small purchase threshold, the Contracting Officer shall request the Contractor to 
submit either certified cost or pricing data, or partial/limited data, as appropriate. (EFARS 52.231-
5000)  The data shall be submitted on Standard Form 1411, Contract Pricing Cover Sheet. 
 
NOTE:  THE CONTRACTOR MAY PURCHASE THE EQUIPMENT MANUAL FROM THE 
GOVERNMENT PRINTING OFFICE.  THE GOVERNMENT PRINTING OFFICE TELEPHONE 
NO. IS 202-512-1800 and THE INTERNET ADDRESS IS  http://bookstore.gpo.gov/sb/sb-
261.html. 
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 1.21.  RETESTING OF CONSTRUCTION MATERIALS.  Unless otherwise specified, 
where the Technical Specifications state that tests will be performed at the expense of the 
Government, the cost of only the initial test will be borne by the Government.  Any retesting due to 
failure of the materials to meet the requirements in the initial test or any retesting requested by the 
Contractor shall be performed at the Contractor's expense.  The retests shall be at laboratories 
approved by the Contracting Officer.  The costs of retests made at Government laboratories will be 
deducted from the total amount due the Contractor. 
 
 1.22.  VEHICLE WEIGHT LIMITATIONS.  Vehicle weight limitations for operation on 
roads, streets, and bridges may affect the prosecution of work under this contract. The Contractor 
will be responsible for obtaining all necessary licenses and permits in accordance with the 
CONTRACT CLAUSE entitled "Permits and Responsibilities".  
 
            1.23.  OBSTRUCTIONS.  
 
  a.  Utilities.  All utilities located at the site are to remain in place and operative during 
the construction.  At least 10 days before beginning work in the vicinity of a utility, the Contractor 
shall call the appropriate “Call Before You Dig” number listed below.  The Contractor shall exercise 
special care when working in the vicinity of utilities to prevent damage thereto or injury to the 
Contractor's employees or others.  Any damage to the utilities or interruptions of service occasioned 
by the Contractor’s operations shall be repaired and the service restored promptly at his expense. 
 
In the event the Contractor elects to have utilities relocated for his own convenience, he shall make 
his own arrangement with utility owners for the rerouting and replacement to their permanent 
location after completion of the work adjacent thereto.  All costs associated with utility relocation 
for the Contractor’s convenience shall be at his expense. 
 
CALL BEFORE YOU DIG NUMBER   
 
ILLINOIS  - 1-800-892-0132 
 
  b.  Removal of Existing Pipe at approximate Baseline Station 6/7+75.  The Contractor 
will be required to coordinate with the J. D. Street & Co, for removal of an existing pipe that 
supplies fertilizer from the Ohio River to the storage facilities located landside of the levee.  The 
pipe crosses the right-of-way at approximate Baseline Station 6/7+75 and will require removal for 
excavation and installation of the slurry trench.  The J. D. Street & Co. is required to temporarily 
remove the pipeline and reinstall the pipeline at his expense.  However, the Contractor will need to 
give sufficient time or advanced notice to Mr. Paul Borragan at (314) 351-6500 to coordinate the 
removal of the pipe and coordinate the length of time required for the Contractor to complete the 
required work in this area so that the pipe can be reinstalled.  The Contractor will be required to 
expedite the construction process in this area so that the pipe can be reinstalled as quickly as 
possible.  The coordination plan between the Contactor and the J. D. Street & Co. shall be 
coordinated with Contacting Officer for final approval.  
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 1.24.  NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM.  In compliance 
with the General Permit of the NPDES, the Contracting Officer will file a Notice of Intent (NOI) 
with the State of Illinois.  In addition, the Storm Water Pollution Prevention Plan (SWPPP) required 
by the General Permit has been prepared and is included at the end of these Special Contract 
Requirements. The Contractor shall adhere strictly to the erosion control provisions of SWPPP and 
Section 01130 - ENVIRONMENTAL PROTECTION to minimize sediment discharge into nearby 
water courses to the maximum extent practicable.  Furthermore, the Contractor and all 
subcontractors shall sign the certification contained in the SWPPP.  The Contractor shall maintain 
the SWPPP on the construction site at all times.  The SWPPP shall take precedence over the 
technical specifications. 
 
 1.25.  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984).  The Contractor 
shall perform on the site, and with its own organization, work equivalent to at least fifteen (15) 
percent of the total amount of work to be performed under the contract.  This percentage may be 
reduced by a supplemental agreement to this contract if, during performing the work, the Contractor 
requests a reduction and the Contracting Officer determines that the reduction would be to the 
advantage of the Government.  (FAR 52.236-1) 
 
 1.26.  CONTINUING CONTRACTS  (MAR 1995). 
 
  a.  This is a continuing contract, as authorized by Section 10 of the River and Harbor 
Act of September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract price 
is dependent upon reservations of funds from future appropriations, and from future contribution to 
the project having one or more non-federal project sponsors.  The responsibilities of the Government 
are limited by this clause notwithstanding any contrary provision of the "Payments Under Fixed-
Price Construction Contracts" clause or any other clause of this contract. 
 
  b.  The sum of $100,000.00 has been reserved for this contract and is available for payments 
to the Contractor during the current fiscal year.  It is expected that Congress will make 
appropriations for future fiscal years from which additional funds together with funds provided by 
one or more non-federal project sponsors will be reserved for this contract. 
 
  c.  Failure to make payments in excess of the amount currently reserved, or that may 
be reserved from time to time, shall not entitle the Contractor to a price adjustment under the terms 
of this contract except as specifically provided in paragraphs "f" and "i" below.  No such failure shall 
constitute a breach of this contract, except that this provision shall not bar a breach-of-contract 
action if an amount finally determined to be due as a termination allowance remains unpaid for one 
year due solely to a failure to reserve sufficient additional funds therefor. 
 
  d.  The Government may at any time reserve additional funds for payments under the 
contract if there are funds available for such purpose.  The Contracting Officer will promptly notify 
the Contractor of any additional funds reserved for the contract by issuing an administrative 
modification to the contract. 
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  e.  If earnings will be such that funds reserved for the contract will be exhausted 
before the end of any fiscal year, the Contractor shall give written notice to the Contracting Officer  
of the estimated date of exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during that fiscal year.  This notice shall be given 
not less than 45 days nor more than 60 days prior to the estimated date of exhaustion. 
 
  f.  No payments will be made after exhaustion of funds except to the extent that 
additional funds are reserved for the contract.  The Contractor shall be entitled to simple interest on 
any payment that the Contracting Officer determines was actually earned under the terms of the 
contract and would have been made except for exhaustion of funds.  Interest shall be computed from 
the time such payment would otherwise have been made until actually or constructively made, and 
shall be at the rate established by the Secretary of the Treasury pursuant to Public Law 92-41, 85 
STAT 97, as in effect on the first day of the delay in such payment. 
 
  g.  Any suspension, delay, or interruption of work arising from exhaustion or 
anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
Contractor to any price adjustment under the "Suspension of Work" clause or in any other manner 
under this contract. 
 
  h.  An equitable adjustment in performance time shall be made for any increase in the 
time required for performance of any part of the work arising from exhaustion of funds or the 
reasonable anticipation of exhaustion of funds. 
 
  i.  If, upon the expiration of sixty (60) days after the beginning of the fiscal year 
following an exhaustion of funds, the Government has failed to reserve sufficient additional funds to 
cover payments otherwise due, the Contractor, by written notice delivered to the Contracting Officer 
at any time before such additional funds are reserved, may elect to treat his right to proceed with the 
work as having been terminated.  Such a termination shall be considered a termination for the 
convenience of the Government. 
 
  j.  If at any time it becomes apparent that the funds reserved for any fiscal year are in 
excess of the funds required to meet all payments due or to become due the Contractor because of 
work performed and to be performed under the contract during the fiscal year, the Government 
reserves the right, after notice to the Contractor, to reduce said reservation by the amount of such 
excess.  (EFARS 52.232-5001)  
 
 1.27.  ACCEPTANCE SECTIONS - NOT USED.  

 
 1.28.  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989).  
 
  a.  This provision specifies the procedure for determination of time extensions for 
unusually severe weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed-
Price Construction)".  In order for the Contracting Officer to award a time extension under this 
clause, the following conditions must be satisfied: 
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   (1)  The weather experienced at the project site during the contract period must 
be found to be unusually severe, that is, more severe than the adverse weather anticipated for the 
project location during any given month. 
 
                                 (2)  The unusually severe weather must actually cause a delay to the completion 
of the project. The delay must be beyond the control and without the fault or negligence of the 
Contractor. 
 
  b.  The following schedule of monthly anticipated adverse weather delays is based on 
National Oceanic and Atmospheric Administration (NOAA) or similar data for the project location 
and will constitute the base line for monthly weather time evaluations.  The Contractor's progress 
schedule must reflect these anticipated adverse weather delays in all weather dependent activities. 
 

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON (5) DAY WORK WEEK 

 
 JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 
 (12) (9) (5) (4) (3) (3) (3) (1) (2) (2) (4) (10) 
  
  c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout 
the contract, the Contractor will record on the daily CQC report, the occurrence of adverse weather 
and resultant impact to normally scheduled work. Actual adverse weather delay days must prevent 
work on critical activities for 50 percent or more of the Contractor's scheduled workday.  The 
number of actual adverse weather delay days shall include days impacted by actual adverse weather 
(even if adverse weather occurred in previous month), be calculated chronologically from the first to 
the last day of each month, and be recorded as full days.  If the number of actual adverse weather 
delay days exceeds the number of days anticipated in paragraph b, above, the Contracting Officer 
will convert any qualifying delays to calendar days, giving full consideration for equivalent fair 
weather work days, and issue a modification in accordance with the CONTRACT CLAUSE entitled 
"Default (Fixed-Price Construction)".  (ER 415-1-15, Appendix A) 

 
  1.29  PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991). 
 

a.  The Government will pay all costs for the mobilization and demobilization of all of 
the Contractor's plant and equipment at the contract lump sum price for this item. 
 

(1)  Sixty (60) percent of the lump sum price upon completion of the 
Contractor's mobilization at the work site. 

 
   (2)  The remaining forty (40) percent upon completion of demobilization. 
 

b.  The Contracting Officer may require the Contractor to furnish cost data to justify 
this portion of the bid if the Contracting Officer believes that the percentages in paragraphs (a) (1) 
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and (2) of this clause do not bear a reasonable relation to the cost of the work in this contract. 
 

(1)  Failure to justify such price to the satisfaction of the Contracting Officer 
will result in payment, as determined by the Contracting Officer, of-- 
 

a.  Actual mobilization costs at completion of mobilization; 
 

b. Actual demobilization costs at completion of demobilization; and 
 

c. The remainder of this item in the final payment under this contract. 
 

(2)  The Contracting Officer's determination of the actual costs in paragraph b 
(1) of this clause is not subject to appeal.  (DFARS 252.236-7004) 
 
  1.30.   STONE SOURCES - NOT USED. 
 
 
  1.31.  FIELD OFFICE BUILDING.  
 
  a.  The Contractor shall furnish and maintain a temporary building for the exclusive 
use of the Government inspectors during the life of the contract. The building shall conform to the 
following requirements:  

 
                        Floor Space Not less than 150 sq. ft.  
 Height of Ceiling Not less than seven feet  
 Windows Not less than four   
 Doors At least one  
 Type of Floor Wood or Concrete  
  Telephone   At least one                         
  Active Telephone Lines At least two  
 
The building shall be of light but weatherproof construction.  Windows shall be arranged to open 
and to be fastened from the inside.  All door and window openings shall be provided with suitable 
screens.  The door shall be equipped with a durable hasp and padlock.  Interior surfaces of exterior 
walls and ceilings shall be covered with insulating board.  An inside storage room of adequate size 
shall be provided.  The Contractor shall furnish an adequate supply of approved drinking water, 
sufficient electrical outlets for office calculators and equipment, adequate toilet facilities, all 
electricity required and sufficient fixtures for adequate lighting, and during cold weather shall 
furnish adequate heat.  The Contractor shall furnish local and long distance service for two phone 
lines.  The building shall also be equipped with air conditioning during hot weather.  The office shall 
be equipped with at least two chairs, one desk, a drawing table, and one two-drawer filing cabinet.  
The Contractor shall thoroughly clean the office at least weekly.  The field office, its location and all 
facilities shall be subject to the approval of the Contracting Officer.  
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  b.  No separate payment will be made for furnishing and maintaining the field office. 
Such building will remain the property of the Contractor and shall be removed upon completion of 
the work as provided in the CONTRACT CLAUSE entitled "Operations and Storage Areas". 
 
 1.32.  SUBMITTALS.  Within 15 calendar days after receipt of notice to proceed, the 
Contractor shall complete and submit to the Contracting Officer, in duplicate, submittal register 
ENG Form 4288-R listing all submittals and dates. In addition to those items listed on ENG Form 
4288-R, the Contractor shall furnish submittals for any deviation from the plans or specifications. 
The scheduled need dates must be recorded on the document for each item for control purposes.  In 
preparing the document, adequate time (minimum of 30 days) will be allowed for review and 
approval and possible resubmittal. Scheduling shall be coordinated with the approved progress 
schedule.  The Contractor's Quality Control representative shall review the listing at least every 30 
days and take appropriate action to maintain an effective system.  Two (2) copies of updated or 
corrected listing shall be submitted to the Contracting Officer at least every 60 days.  Payment will 
not be made for any material or equipment which does not comply with contract requirements.  An 
original and four (4) copies of all submittals shall be furnished the Contracting Officer.  A completed 
submittal form, ENG Form 4025-R, shall accompany all submittals.  Copies of ENG Form 4025-R 
and ENG Form 4288-R are included at the end of these Special Contract Requirements. (ER 
415-1-10, Appendices A and B) 
 
 1.33. HAUL ROADS.  Whenever practical, one-way haul roads shall be used on this 
contract. Haul roads built and maintained for this work shall comply with the following: 
 

  a.  One-way haul roads for off-the-road equipment; e.g., belly dumps, 
scrapers, and off-the-road trucks shall have a minimum usable width of 25 feet.  One-way haul roads 
for over-the-road haulage equipment only (e.g., dump trucks, etc.) may be reduced to a usable width 
of 15 feet.  When the Contracting Officer determines that it is impractical to obtain the required 
width for one-way haul roads (e.g., a road on top of a levee), a usable width of not less than 10 feet 
may be approved by the Contracting Officer, provided a positive means of traffic control is 
implemented.  Such positive means shall be signs, signals, and/or signalman, and an effective means 
of speed control. 
 
  b.  Two-way haul roads for off-the-road haulage equipment shall have a usable width 
of 60 feet. Two-way haul roads for over-the-road haulage equipment only may be reduced to a 
usable width of 30 feet. 
 
  c.  Haul roads shall be graded and otherwise maintained to keep the surface free from 
potholes, ruts, and similar conditions that could result in unsafe operation. 
 
  d.  Grades and curves shall allow a minimum sight distance of 200 feet for one-way 
roads and 300 feet for two-way roads.  Sight distance is defined as the centerline distance an 
equipment operator (4.5 feet above the road surface) can see an object 4.5 feet above the road 
surface.  When conditions make it impractical to obtain the required sight distance (e.g., ramps over 
levees), a positive means of traffic control shall be implemented. 
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  e.  Dust abatement shall permit observation of objects on the roadway at a minimum 
distance of 300 feet. 
 
  f.  Haul roads shall have the edges of the usable portion marked with posts at intervals 
of 50 feet on curves and 200 feet maximum elsewhere. Such markers shall extend six-feet above the 
road surface and for nighttime haulage be provided with reflectors in both directions. 
 
 1.34.  TEMPORARY PROJECT FENCING.  Temporary fencing shall be in accordance with 
Paragraph 04.A.04 of EM 385-1-1. 
 
 
 1.35.  MAINTENANCE OF TRAFFIC.  The road along the levee crown shall be kept open 
to traffic during the life of the contract.  The Contractor shall erect and maintain such signs and 
barricades as the Contracting Officer deems appropriate for protection of the traveling public.  No 
separate payment will be made for these provisions and all costs incurred by this clause shall be 
considered an incidental expense of the Contract.    
  
 1.36.  COOPERATION WITH OTHERS - NOT USED. 
 
 1.37.  HOURS OF WORK - NOT USED. 
 
 1.38.  SUNDAY, HOLIDAY AND NIGHT WORK.  Sunday and Holiday work will be at the 
option of the Contractor, but night work will not be permitted unless otherwise authorized by the 
Contracting Officer. 
 
 1.39. SECURITY REQUIREMENTS - NOT USED. 
 
 1.40. INSURANCE REQUIREMENTS FOR WORK ON GOVERNMENT PROPERTY - 
NOT USED. 
 
 1.41.  STORAGE OF EQUIPMENT AND MATERIALS.  Storage of the Contractor's 
equipment and materials shall be at those areas within the rights-of-way designated by the 
Contracting Officer. 
 
 1.42.   WARRANTY OF CONSTRUCTION (MAR 1994). 
     
  a.  In addition to any other warranties in this contract, the Contractor warrants, except 
as provided in paragraph i. of this clause, that work performed under this contract conforms to the 
contract requirements and is free of any defect in equipment, material, or design furnished, or 
workmanship performed by the Contractor or any subcontractor or supplier at any tier. 
 
  b.  This warranty shall continue for a period of one year from the date of final 
acceptance of the work. If the Government takes possession of any part of the work before final 
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acceptance, this warranty shall continue for a period of one year from the date the Government takes 
possession. 
 
  c.  The Contractor shall remedy at the Contractor's expense any failure to conform, or 
any defect.  In addition, the Contractor shall remedy at the Contractor's expense any damage to 
Government-owned or controlled real or personal property, when that damage is the result of-- 
 
   (1)  The Contractor's failure to conform to contract requirements; or 
 
   (2)  Any defect of equipment, material, workmanship, or design furnished. 
 
  d.  The Contractor shall restore any work damaged in fulfilling the terms and 
conditions of this clause.  The Contractor's warranty with respect to work repaired or replaced will 
run for 1 year from the date of repair or replacement. 
 
  e.  The Contracting Officer shall notify the Contractor, in writing, within a reasonable 
time after the discovery of any failure, defect, or damage. 
 
  f.  If the Contractor fails to remedy any failure, defect, or damage within a reasonable 
time after receipt of notice, the Government shall have the right to replace, repair, or otherwise 
remedy the failure, defect, or damage at the Contractor's expense. 
 
  g.  With respect to all warranties, expressed or implied, from subcontractors, 
manufacturers, or suppliers for work performed and materials furnished under this contract, the 
Contractor shall-- 
 
   (1)  Obtain all warranties that would be given in normal commercial practice; 
 
   (2)  Require all warranties to be executed, in writing, for the benefit of the 
Government, if directed by the Contracting Officer; and 
 
   (3)  Enforce all warranties for the benefit of the Government, if directed by 
the Contracting Officer. 
 
  h.  In the event the Contractor's warranty under paragraph (b) of this clause has 
expired, the Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, 
or supplier's warranty. 
 
  i.  Unless a defect is caused by the negligence of the Contractor or subcontractor or 
supplier at any tier, the Contractor shall not be liable for the repair of any defects of material or 
design furnished by the Government nor for the repair of any damage that results from any defect in 
Government-furnished material or design. 
 
  j.  This warranty shall not limit the Government's rights under the Inspection and 
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Acceptance clause of this contract with respect to latent defects, gross mistakes, or fraud.  (FAR 
52.246-21) 
 
            1.43. UTILITY SERVICES. 
 
  a.  The Contractor shall provide at the site for all work under this contract, the neces-
sary utility services needed for completion of work under this contract. 
 
  b. Electricity.  All electric current required by the Contractor shall be furnished at his 
own expense. All temporary connections for electricity shall be subject to the approval of the 
Contracting Officer.  All temporary lines shall be furnished, installed, connected and maintained by 
the Contractor in a workman-like manner satisfactory to the Contracting Officer, and shall be 
removed by the Contractor in like manner at his expense prior to completion of the construction. 
 
 1.44.  COMMERCIAL WARRANTY.  NOT USED 
 
 1.45. PAYMENT FOR MATERIAL STORED OFFSITE – NOT USED. 
  
            1.46.  WORK IN QUARANTINED AREA - NOT USED. 
 
 1.47 WORK ON OR ADJACENT TO RAILROAD PROPERTY - NOT USED. 
 
 1.48 INSURANCE REQUIREMENTS FOR WORK ON OR ADJACENT TO 
RAILROAD PROPERTY - NOT USED. 
 
 1.49 CONTROL OF WATER LEVELS - NOT USED. 
 

1.50 FLOOD EMERGENCY . 
 

a.  In the event that a threat of flood is considered to exist or to be impending during  
work under this contract, the Contractor, if ordered, shall perform emergency operations as 
directed and an equitable adjustment in the contract price will be made in accordance with the 
CONTRCT CLAUSE entitled “Changes” on account of the additional work required. 
 

b.  Should the Contactor, after specific notification by the Contracting Officer that a 
flood emergency is considered to exist, or to be impending, fail to complete, without delay, the 
emergency operations as specified in 1.50a above, or should the flood emergency be of such 
nature that, in the opinion of the Contracting Officer, the Contractor is unable to complete the 
required emergency operations by the time it is needed, the Contracting Officer shall have the 
right to prescribe the location and the order of work by the Contractor for the duration of the 
flood emergency and to employ the necessary equipment and perform all or any part of such 
work or to cause all or any part of such work to be performed by others.  No payment will be 
made to the Contractor for any work by the Contracting Officer or by others under the terms of 
this subparagraph or for added expense to the Contractor occasioned by construction difficulties 
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arising from operations of the Contracting Officer or others under the terms of this subparagraph. 
 

c.  The right is reserved by the Contracting Officer to suspend the Contractor’s operations 
for such period or periods of time during threat of impending flood or flood emergency as may 
be necessary.  Intervals during which work is suspended by order of the Contracting Officer 
under the provisions of this subparagraph will not be counted as part of the contract period. 
   

1.51 PATENTS, PROPRIETARY RIGHTS. – NOT USED  
 

   1.52  PROTECTION OF MATERIALS AND WORK.  The Contractor shall at all times 
protect and preserve all materials, supplies, and equipment of every description (including property 
which may be Government-furnished or owned) and all work performed.  All reasonable requests of 
the Contracting Officer to enclose or specially protect such property shall be complied with without 
delay.  If, as determined by the Contracting Officer, material, equipment, supplies, and work 
performed are not adequately protected by the Contractor, such property may be protected by the 
Government and the cost thereof may be charged to the Contractor or deducted from any payments 
due to him.     
 

  1.53  EXISTING FLOOD PROTECTION .  The Contractor shall conduct the construction of 
all work under this contract in such manner that existing flood protection within the limits of the 
existing embankments is maintained at all times.  The embankments shall not be disturbed except as 
necessary to perform the work.  When the work under this contract is completed, flood protection 
within such areas shall be at least equal to that existing before start of construction.   
 
 1.54.  FINAL ACCEPTANCE – NOT USED. 
  
 1.55. OBSTRUCTION OF NAVIGABLE WATERWAYS - NOT USED. 
 
 1.56. DREDGE SIZE - NOT USED. 
 
 1.57. SIGNAL LIGHTS - NOT USED. 
 
 1.58. INSPECTION.  All work to be performed under this contract shall conform to the 

requirements of these specifications and shall be approved by the Contracting Officer.  
The presence or absence of Government personnel shall not relieve the Contractor of 
responsibility for the proper execution of the work in accordance with these 
specifications.  

 
   
 1.59.  DESIGNATED BILLING OFFICE.  The designated billing office for this contract 
shall be Caruthersville Area Office, 706 Truman, Caruthersville, Missouri 63830. 
   
 1.60 YEAR 2000 COMPLIANCE – NOT USED.  
 
--End of Section-- 
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CAIRO-MOUND CITY, IL PARCEL 4 
SEEPAGE CONTROL PROJECT 

ALEXANDER COUNTY, ILLINOIS 
STORM WATER POLLUTION PREVENTION PLAN 

FOR STORM WATER GENERAL PERMIT 
U.S. ARMY CORPS OF ENGINEERS, MEMPHIS DISTRICT 

 
1.0  LOCATION AND NATURE OF ACTIVITY 
 
       This seepage control project is located in Alexander County, Illinois beginning at Levee Station 

4/50+00 on the Main Line Levee and proceeding to Levee Station 6/17+00.  Work on this 
project shall consist of removing all vegetative material and excavation of a 35-foot wide 
working platform area along the proposed centerline of the slurry trench.  The slurry trench is to 
be excavated from this platform consisting of a 3-foot wide by 90-foot deep excavation.  The 
excavated material is to be mixed with bentonite and placed back in the excavated trench to 
form a permanent seepage cutoff wall.  The disturbed areas during construction will be 
fertilized and seeded upon completion of the seepage cutoff wall (slurry trench).  A set of 
construction drawings showing the project location and the details of the construction activities 
will be located on the construction site at all times.   

 
2.0  AREA AFFECTED 
  
       The total area within the right-of-way limits of the proposed project site is approximately 61 

acres.  Of the total area at the site, approximately 23 acres will be impacted by construction and 
may be disturbed during construction. 

 
3.0  CONTROL OF POLLUTANTS DURING CONSTRUCTION 
 
 3.1  NON-STRUCTURAL MEASURES 
    
 3.1.1  General  
 
 Prior to the beginning of any construction, the Contracting Officer will identify all land 
resources to be preserved within the Contractor's work area.  The Contractor shall not remove, cut, 
deface, injure, or destroy land resources including trees, shrubs, vines, grasses, topsoil, and land 
forms outside the construction limits without special permission.  The Contractor shall provide 
effective protection for land, water and vegetation resources at all times.  The Contractor shall 
construct or install temporary and/or permanent erosion and sedimentation control features as 
indicated herein to minimize pollutants entering the Ohio River, other water bodies or wetlands. 
  
 3.1.2  Protection of Landscape   
 
 Trees, shrubs, vines, grasses, landforms and other landscape features indicated and defined 
on the contract drawings or as directed by the Contracting Officer to be preserved shall be clearly 
identified by marking, fencing, wrapping with boards, or other approved techniques.   
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              3.1.3  Reduction of Exposure of Unprotected Erodible Soils   
 
              All earthwork shall be planned and conducted to minimize the duration of exposure of 
unprotected soils.  Vegetative ground cover shall not be destroyed, removed or disturbed more than 
20 calendar days prior to grading or earth moving.  Clearing shall progress in reasonably sized 
increments as needed to use the areas developed.  To the extent feasible, material embankments, side 
slopes, back slopes, berms and any other exposed surfaces shall be stabilized by temporary seeding, 
mulching, fabric mats or other approved stabilization methods, as soon as possible after material 
placement, or within 14 days on areas that will remain unfinished more than 21 calendar days. 
Should construction be halted, for any reason, temporarily or permanently, for more than 21 days, in 
any portion of the site, temporary or permanent turfing measures, or other approved temporary 
stabilization of exposed areas, such as mulching, shall be accomplished within 14 days after 
construction is halted. 
 
 3.2  STRUCTURAL MEASURES 
 
 3.2.1  General 
 
 Temporary erosion and sediment control measures such as silt fences, check dams, and 
sedimentation basins shall be constructed and maintained until permanent drainage and erosion 
control facilities are complete and operative.  Placement of perimeter controls shall commence with 
initiation of construction and shall remain in effect during the remainder of construction until final 
stabilization of those portions of the site upward of the perimeter control.  Temporary erosion 
controls shall be maintained until final stabilization of exposed areas, after which they shall be 
removed.  All structural devices shall be constructed in accordance with Temporary Erosion Control 
Devices Standard Drawing. 
   

3.2.2  Silt Fences   
 

 If used, silt fences shall be constructed in those locations where storm water may flow from 
the construction site; all necessary efforts shall be employed to minimize the entry of excavated 
material into the Ohio River, other water bodies or wetlands.    
   
  3.2.3  Check Dams 
 
 Check dams shall be constructed across inlet ditches, drains and swales using baled straw or 
equivalent devices to minimize sediment entry into the Ohio River, other water bodies, or wetlands.  
Check dams shall be inspected for sediment accumulation after each significant rainfall and 
sediment removed when it reaches one-half the height of the barrier.  Sediment removal shall 
include removal and disposition in a location where it will not erode into construction areas, 
watercourses or wetlands. 
 
 3.2.4  Sediment Basins   
 

 Sediment from construction areas with 10 or more disturbed acres at one time shall be 
trapped in temporary or permanent sediment basins.   After each storm, the basins shall be allowed 
to settle for 24 to 48 hours after which the basins shall be pumped dry.  In order to maintain basin 
effectiveness, accumulated sediment shall be removed when the depth of sediment reaches one-third 
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of the depth of structure in any part of the pool.  Overflow shall be controlled by paved weir, by 
vertical overflow pipe draining from the surface, or by a spillway protected by baled straw filter 
barriers in the spillway and at the outlet toe of the spillway.  The collected topsoil sediment shall be 
reused for fill on the construction site, and/or conserved for use at another site(s).  If used, the basins 
shall provide at least 3,600 cubic feet of storage for each acre drained. Where such basins are not 
used, other equivalent sediment control measures are required. 
 
 3.2.5  Other Measures 
 
 Other temporary erosion and sediment control measures such as berms, dikes, swales, and 

drains may be used with, or in lieu of, the above-mentioned measures provided they are consistent 
with Best Management Practices (BMPs).  They shall be maintained until permanent drainage and 
erosion control facilities are complete and operative.  Earthen erosion control features shall be 
compacted and stabilized immediately with vegetation as specified in paragraphs 4.1.3 and 4.1.4. 
 
 3.2.6  Velocity Dissipation Devices 
 

 Should drains or swales be used, they shall be constructed with velocity dissipation devices 
(check dams) to reduce the need for more stringent erosion control practices in the swale or drain.  
These devices shall be removed after the erosive areas have been stabilized.   
 
4.0  CONTROL OF POLLUTANTS AFTER CONSTRUCTION 
 
 4.1  ESTABLISHMENT OF TURF 
 
 4.1.1  General 
 
 Turf shall be established as a permanent erosion control measure on the areas receiving fill 
and any other areas, which are disturbed during construction. All material embankments, all berm 
areas, and any other disturbed areas shall be turfed.  Turf shall be established in accordance with the 
Contract Specifications. 
  
 4.1.2  Fertilizer   
 
 Fertilizer shall be distributed uniformly over the areas to be seeded at a rate which will 
supply not less than 40 pounds of available nitrogen, 40 pounds of available phosphorous, and 40 
pounds of potash per acre. 
 
 4.1.3  Seeding   
 
 Seed sown for permanent turfing shall be sown as specified in the technical specifications. 
Temporary seeding shall consist of grasses appropriate for the season when they are sown.  A 
satisfactory method of sowing shall be employed, using approved mechanical power-drawn seeders, 
mechanical hand-seeders, broadcast-seeders, or other approved methods.  When conditions are such 
by reason of drought, high winds, excessive moisture, or other factors that satisfactory results are not 
likely to be obtained, work shall be halted as directed by the Contracting Officer.  Such work may 
resume only when conditions are favorable or when approved alternative or corrective measures and 
procedures have been identified and approved by the Contracting Officer.  If inspection either during 
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seeding operations or after there is a show of green indicates that areas have been left unplanted, 
additional seed shall be sown. 
 
 4.1.4  Mulching 
 
 If used, mulch shall be materials that do not contain noxious grass or weed seed that might 
be detrimental to the turfing being established or to adjacent farmland.  Mulch shall be spread 
uniformly in a continuous blanket, using two tons per acre of straw mulch or 1,200 pounds per acre 
of wood cellulose fiber mulch. 
 
 4.2  STATE AND LOCAL CONTROLS 
 
 There are no known State or local erosion and sediment control requirements applicable to 
this work other than those met by the requirements of this permit.  In the event that there are State or 
local erosion and sediment control requirements, it shall be the responsibility of the Contractor to 
identify and comply with all applicable requirements.    
 
5.0  RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS 
 

      The runoff coefficient immediately after construction is estimated to range between 0.10 and 
0.30.  Once the material embankment and other disturbed areas have been re-vegetated, the runoff 
coefficient should remain in approximately the same range with no increase in impervious areas.  
Soils in the area consist of silt and silty sands with seams of fat and lean clays underlain by sand.  
For further information regarding soil borings contact the Memphis District Office of the U.S. Army 
Corps of Engineers or refer to the contract drawings.     
 
6.0  RECEIVING WATER 
 
            The closest water body is the Ohio River.   
 
7.0  INSPECTIONS 
 
 7.1  General 
 

 Quality assurance representatives shall inspect disturbed areas of the construction site and 
areas used for storage of materials that are exposed to precipitation that have not been finally 
stabilized, structural control measures and locations where vehicles enter or exit the site every seven 
calendar days and within 24 hours of the end of a storm that is 0.5 inches or greater.  Where sites 
have been stabilized, inspections shall be conducted at least once every month.    
 
 7.2  Disturbed Areas and Areas Used for Material Storage 
 
            Disturbed areas and areas used for material storage that are exposed to precipitation shall be 
inspected for evidence of, or the potential for, pollutants entering the drainage system.  Erosion and 
sediment control measures identified in the plan shall be observed to ensure correct operation.  
Where discharge locations or points are accessible, they shall be inspected to ascertain whether 
erosion control measures are effective in preventing significant impact to receiving waters.  
Locations where vehicles enter or exit the site shall be inspected for evidence of offsite sediment 
tracking.   
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 7.3  Modification of Pollution Plan 
 

    Based on the results of the inspection in paragraph 7.2, the site description identified in 
paragraphs 1 and 2 of this plan shall be revised as appropriate, but in no case more than seven 
calendar days following the inspection.  Such modification shall provide for timely implementation 
of any changes to the plan within seven calendar days following the inspection. 
 
 7.4  Reports 
 
             A report summarizing the scope of the inspection, name(s) and qualifications of personnel 

making the inspection, the date(s) of the inspection, major observations relating to the 
implementation of the Storm Water Pollution Prevention Plan (SWPPP), and actions taken shall be 
recorded and retained by the Contracting Officer as part of the SWPPP for at least three years from 
the date the site is finally stabilized.   
 
8.0  OTHER CONSIDERATIONS 
 
 8.1  Location of Construction in Regard to Waters Classified in 10 CSR 20-7.013 
             

    Construction is not within 1,000 feet of waters classified in 10 CSR 20-7.013, Water Quality 
Standards, as: 

   
a.  Public drinking water supply lakes 

  b.  Outstanding National Resource Waters 
  c.  Outstanding State Resource Waters 
  d.  Streams designated for cold water sport fishery 
  e.  A lake in EPA's Clean Lakes Program 
 
 8.2  Proximity of Site to Major Reservoirs 
 

       Construction is not within 100 feet of waters classified as major reservoirs.  
 
9.0  DEFINITIONS 
  

9.1  Best Management Practices (BMPs)  
 
Schedules of activities, prohibitions of practices, maintenance procedures, and other 

management practices to prevent or reduce the pollution of waters of the State.  BMPs also include 
treatment requirements, operation procedures and practices to control plant site runoff, spillage or 
leaks, sludge or waste disposal, or drainage from raw material storage. 
 
 9.2  Commencement of Construction   
 
             The initial disturbance of soils associated with borrow material excavation, or other 
construction activities. 
 
 9.3  Drainage Swale   
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A drainage way with a lining of grass, riprap, asphalt, concrete, or other material installed to 
convey runoff without causing erosion. 
 
 9.4  Check Dam   
             

Small temporary dams constructed across a swale or drainage ditch to reduce the velocity of 
runoff flows.   
  
     9.5  Final Stabilization   
 

                         All soil-disturbing activities at the site have been completed, and a uniform perennial 
vegetative cover with a density of 85 percent of the cover for the area has been established or 
equivalent stabilization measures (such as the use of mulches or geo-textiles) have been employed.   
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10.0  CERTIFICATION 
 
          I certify under penalty of law that I understand the terms and conditions of the general 
National Pollutant Discharge Elimination System (NPDES) permit that authorizes the storm water 
discharges associated with industrial activity from the construction site identified as part of this 
certification. 
 
         Dennis J. Kamper, P.E., Chief, Eng. Division, COE                                  (901) 544-3227 
         Name & Official Title                                                                                             Phone No. 
 
                                                                   
         ______________________________________                               ____________________ 
         Signature                                                                                             Date Signed 
 
                                                                   
         __________________________________________________________________________ 
         Name & Official Title of Contractor                                                                       Phone No. 
 
                                                                   
         ______________________________________                               ____________________ 
         Signature                                                                                             Date Signed 
 
 
         __________________________________________________________________________ 
         Name & Official Title of Contractor                                                                       Phone No. 
 
                                                                   
         ______________________________________                               ____________________ 
         Signature                                                                                             Date Signed 
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 SECTION 01025 
 
 MEASUREMENT AND PAYMENT  
 
PART 1 GENERAL 
 
1.1  LUMP SUM PAYMENT ITEMS 
 
1.1.1   General 
 
Payment items for the work of this contract for which contract lump sum payments will be made are 
listed in the BIDDING SCHEDULE and described below.  All costs for items of work, which are 
not specifically mentioned to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the work involved.  The lump 
sum price and payment made for each item listed shall constitute full compensation for furnishing all 
plant, labor, materials, and equipment, and performing any associated Contractor Quality Control, 
meeting safety requirements, tests and reports, and for performing all work required for which 
separate payment is not otherwise provided. 
 
1.1.2   Lump Sum Items 
 

(1) “Mobilization and Demobilization” 
 

a. Payment will be made for costs associated with operations necessary for 
mobilization and demobilization as specified in SECTION 00800, paragraph 1.29. 

 
b. Unit of measure, lump sum:  LS. 

  
 (2)  "Clearing & Grubbing” 

   
a. Payment 

 
Payment for clearing and grubbing, measured as prescribed hereinabove, will be made at the 
contract lump sum price for “Clearing and Grubbing”, which price and payment shall constitute full 
compensation for furnishing all plant, labor, materials and equipment and performing all operations 
necessary for clearing and grubbing of the areas specified herein or as indicated on the drawings; for 
removing and disposing of all cleared materials, and for filling holes resulting from clearing and 
grubbing operations, all as specified in SECTION 02110. 
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b. Unit of measure, lump sum:  LS.  
 

(3)  “Mowing of the Grass” 
 

a. Payment 
 
Payment for mowing of the grass through the contract period including the non work period of 1 
December through 1 June for the duration of the contract, will be made at the contract lump sum 
price for “Mowing of the Grass”, which price and payment shall constitute full compensation for 
furnishing all plant, labor, materials and equipment and performing all operations necessary for 
mowing of the grass within the ROW limits as specified herein and as shown on the drawings; for 
maintaining the grass as specified in Section 00800, paragraph 1.11. 
 
  b.      Unit of Measure, lump sum:  LS 
 

 (4)  “Aggregate Resurfacing” 
 
Payment for resurfacing of the mainline levee gravel road including the access road for Cottonwood 
Slough Pumping Station, measured as prescribed hereinabove, will be made at the contract lump 
sum price for “Aggregate Resurfacing”, which price and payment shall constitute full compensation 
for furnishing all plant, labor, materials and equipment and performing all operations necessary for 
resurfacing the gravel road specified herein or as indicated on the drawings; all as specified in 
Section 02546. 
 
  a.  Unit of measure, lump sum:  LS 
 

(5)  “Guaranteed Growth Turf” 
 

a. Payment 
 
Payment for fertilizing and seeding, measured as prescribed hereinabove, will be made at the 
contract lump sum price for “Guaranteed Growth Turf,” which price and payment shall constitute 
full compensation for testing the soil and preparation of ground surfaces as specified in Paragraph 
3.2 of Section 02936, furnishing and distributing fertilizer and seed; and performing all operations 
incidental thereto; all as specified in Section 02936.  The Government will require a 30 percent 
retained percentage of money from the lump sum bid until final acceptance of the guaranteed growth 
turf. 
 

b. Unit of Measurement, lump sum:  LS 
 

 (6)   "Environmental Protection" 
 

a.  Payment will be made for costs associated with operations necessary for 
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"Environmental Protection" as specified in Section 01130 and in the Storm Water Pollution 
Prevention Plan (SWPPP). 
 

b.  Unit of measure, lump sum:  LS. 
 

 
 
1.2   UNIT PRICE PAYMENT ITEMS 
 
1.2.1   General 
 
Payment items for the work of this contract on which the contract progress payments  
shall be based are listed in the BIDDING SCHEDULE and described below.  The unit  
price and payment made for each item listed shall constitute full compensation for  
furnishing all plant, labor, materials, and equipment, and performing any associated  
Contractor quality control, meeting safety requirements, tests and reports, and for  
performing all work required for each of the unit price items.  
 
1.2.2 Unit Price Items 
 

(1)  “Piezometer Installation” 
   
  a.  Payment 
 
Payment for installation of the three new piezometers required for this contract will be made at the 
contract unit price for each piezometer installed as indicated under “Piezometer Installation”, which 
price and payment shall constitute full compensation for furnishing all plant, labor, materials, and 
equipment and performing all operations necessary for the proper installation and testing of the 
piezometers as specified in Section 02300, paragraph 3.7. 
 
  b.  Unit of measure, each piezometer:  EA 
 
 (2)  “Excavation and Backfill” 
 

a. Measurement 
 
Unless otherwise specified, all excavation specified in Section 02220 will be measured for payment 
by the cubic yard, and quantities will be determined by the prismoidal methods.  The basis for the 
measurement will be cross sections of the area to be excavated taken after clearing and grubbing 
operations and the theoretical gross sections from the grades, side slopes, crown width, and other 
dimensions shown on the drawings.   
 

b. Payment 
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Unless otherwise specified, payment for excavation and for semicompacted fill placed as required by 
Section 02220, measured as specified above, will be included in the contract unit price per cubic 
yard for “Excavation and Backfill”, which price and payment shall constitute full compensation for 
furnishing all plant, labor, equipment, and material, and performing all operations incidental to the 
excavation, stockpiling of said material, and reconstruction of the levee to its original configuration. 
        
 

c. Measurement of Waste Materials 
 
Materials ordered wasted by the Contracting Officer will be measured for payment by the cubic 
yard, and quantities will be determined by the prismoidal methods.  The basis of measurement will 
be a survey of the area prior to the excavation and a second survey of the same area after completion 
of the excavation.   
 

d. Payment for Waste Materials 
 
Payment for waste materials ordered wasted will be made by an equitable adjustment under the 
CONTRACT CLAUSE entitled “Changes.”        
 

e. Unit of measure, cubic yard:  CY. 
 

(4) “Soil-Bentonite Slurry Trench Cut-Off Wall” 
 

a. Measurement 
 
The soil-bentonite slurry trench cut-off wall will be measured for payment by the area in square feet 
of excavated slurry trench, measured on a vertical plane through the centerline of the slurry trench 
within the station limits where soil-bentonite slurry cut-off wall is required, as so indicted on the 
drawings.  The vertical distance shall be the distance between the applicable elevation of the top of 
the slurry trench as indicated on the drawings and the elevation of the bottom of the trench as 
excavated.  The measurements will be based on surveys and soundings taken at the site in 
accordance with Section 00800, 1.10. 
 

b. Payment 
 
Payment for the soil-bentonite slurry trench cut-off wall, measured as specified above, will be made 
at the contract unit price per square foot for “Soil-Bentonite Slurry Trench Cut-Off Wall (for depths 
to 60 feet),” and for “Soil-Bentonite Slurry Trench Cut-Off Wall (for depths greater than 60 feet),” 
which price and payment shall constitute full compensation for construction of the soil-bnetonite 
slurry trench cut-off wall below the top elevation of the slurry trench as indicated on the drawings.  
Payment for readings of the four piezometers of this project as specified in Section 02300, paragraph 
3.7, will be considered an incidental expense of these Bid Items.   
 
  c.  Unit of measure, square foot:  SF 
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PART 2 PRODUCTS  (Not Used) 
 
 
PART 3 EXECUTION  (Not Used) 
 
   -- End of Section -- 
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 SECTION 01130 
 
 ENVIRONMENTAL PROTECTION 
 
 
PART 1 GENERAL 
 
1.1  DEFINITIONS 
 
        For the purpose of this specification, environmental pollution and damage is defined as the 

presence of chemical, physical, or biological elements or agents which adversely affect human 
health or welfare; unfavorably alter ecological balances of importance to human life; affect 
other species of importance to man; or degrade the utility of the environment for aesthetic, 
cultural and/or historical purposes.  The control of environmental pollution and damage requires 
consideration of air, water, and land, and includes management of visual aesthetics, noise, solid 
waste, radiant energy and radioactive materials, as well as other pollutants. 

 
1.2  ENVIRONMENTAL PROTECTION REQUIREMENTS 
 
        Provide and maintain, during the life of the contract, environmental protection. Plan for and 

provide environmental protective measures to control pollution that develops during normal 
construction practice.  Plan for and provide environmental protective measures required to 
correct conditions that develop during the construction of permanent or temporary 
environmental features associated with the project.  Comply with Federal, State, and Local 
regulations pertaining to the environment, including but not limited to water, air, and noise 
pollution. 

 
1.2.1  Environmental Protection Plan 

 
                  Within 15 days after receipt of Notice of Award of the contract, the Contractor shall 

submit, in writing, an Environmental Protection Plan.  Prior to starting work, the 
Contractor shall meet with representatives of the Contracting Officer to develop mutual 
understanding relative to compliance with this provision and administration of the 
environmental protection program.  Approval of the Contractor's plan will not relieve the 
Contractor of his/her responsibility for adequate and continuing control of pollutants and 
other environmental protection measures.  The Government reserves the right to make 
changes in his/her environmental protection plan and operations as necessary to maintain 
satisfactory environmental protection performance.  The Environmental Protection Plan 
shall include but not be limited to the following: 
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     1.2.1.1  Protection of Features 
 

The Contractor shall determine methods for the protection of features to be 
preserved within authorized work areas.  The Contractor shall prepare a listing of 
methods to protect resources needing protection, i.e., trees, shrubs, vines, grasses 
and ground cover, landscape features, air and water quality, fish and wildlife, 
soil, historical, archaeological and cultural resources. 

 
     1.2.1.2  Procedures 

 
                               The Contractor shall implement procedures to provide the required 

environmental protection and to comply with the applicable laws and regulations. 
 The Contractor shall set out the procedures to be followed to correct pollution of 
the environment due to accident, natural causes or failure to follow the 
procedures setout in accordance with the Environmental Protection Plan. 

 
     1.2.1.3  Permit or License 

 
                              The Contractor shall obtain all needed permits or licenses. 
 

     1.2.1.4  Drawings 
 

The Contractor shall include drawings showing locations of any proposed 
temporary excavations or embankments for haul roads, stream crossings, material 
storage areas, structures, sanitary facilities, stockpiles of earth materials, and 
disposal areas for excess earth material and unsatisfactory earth materials. 

 
     1.2.1.5  Environmental Monitoring Plans 

 
The Contractor shall include environmental monitoring plans for the jobsite 
which incorporate land, water, air and noise monitoring. 

 
     1.2.1.6  Traffic Control Plan 

 
The Contractor shall include a traffic control plan for the jobsite. 

 
     1.2.1.7  Surface and Ground Water 

 
                               The Contractor shall establish methods of protecting surface and ground water 

during construction activities. 
 
 
 
 
 

     1.2.1.8  Work Area Plan 
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                              The Contractor shall include a work area plan showing the proposed activity in 

each portion of the area and identifying the areas of limited use or nonuse.  The 
plan shall include measures for marking the limits of use areas. 

 
1.3  SUBCONTRACTORS 
 
        Assurance of compliance with this section by subcontractors will be the responsibility of the 

Contractor. 
 
1.4  REGULATORY REQUIREMENTS 
 
       The Contractor shall comply with all State regulatory and statutory requirements. 

 
1.4.1  Permits 
 
This section supplements the Contractor's responsibility under the contract clause PERMITS 
AND RESPONSIBILITIES to the extent that the Government has already obtained some 
environmental permits.  The Government has obtained permits for erosion control (SWPPP) 
and water quality certification for deposition into wetlands (Section 404).  The Contractor 
shall comply with the terms and conditions of these permits.  These conditions have been 
incorporated into these specifications.  The Contractor shall obtain all other needed permits 
or licenses. 

 
PART 2  PRODUCTS (Not Applicable) 
 
PART 3  EXECUTION 
 
3.1  PROTECTION OF ENVIRONMENTAL RESOURCES 
 

The environmental resources within the project boundaries and those affected outside the limits 
of permanent work under this contract shall be protected during the entire period of this 
contract.  The Contractor shall confine his/her activities to areas defined by the contract 
drawings or specifications.  Environmental protection shall be as stated in the following 
subparagraphs. 

 
3.1.1  Protection of Land Resources 

 
                  Prior to the beginning of any construction, the Contracting Officer will identify all land 

resources to be preserved within the Contractor's work area.  The Contractor shall not 
remove, cut, deface, injure, or destroy land resources including trees, shrubs, vines, 
grasses, topsoil, and land forms without special permission from the Contracting Officer. 
 No ropes, cables, or guys shall be fastened to or attached to any trees for anchorage 
unless specifically authorized.  Where such special emergency use is permitted, the 
Contractor shall provide effective protection for land and vegetation resources at all 
times as defined in the following subparagraphs. 
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     3.1.1.1  Work Area Limits 

 
                               Prior to any construction, the Contractor shall mark the areas where no work is 

to be performed under this contract.  Isolated areas within the general work area 
which are to be saved and protected shall also be marked or fenced.  Monuments 
and markers shall be protected before construction operations commence and 
during all construction operations.  Where construction operations are to be 
conducted during darkness, the markers shall be visible during darkness.  This 
contract, however, does not allow nighttime work.  The Contractor shall convey 
to his/her personnel the purpose of marking and/or protection of all necessary 
objects. 

 
     3.1.1.2  Protection of Landscape 

 
                              Trees, shrubs, vines, grasses, land forms and other landscape features to be 

preserved, indicated and defined on the drawings submitted by the Contractor as 
a part of the Environmental Protection Plan, shall be clearly identified by 
marking, fencing, or wrapping with boards, or any other approved techniques. 

 
     3.1.1.3  Reduction of Exposure of Unprotected Erodible Soils 

 
                              Earthwork brought to final grade shall be finished as indicated and specified. 

Side slopes and back slopes shall be protected as soon as practicable upon 
completion of rough grading.  All earthwork shall be planned and conducted to 
minimize the duration of exposure of unprotected soils.  Except in instances 
where the constructed feature obscures borrow areas, quarries and waste material 
areas; these areas shall not initially be cleared in total.  Clearing of such areas 
shall progress in reasonably sized increments as needed to use the areas as 
approved by the Contracting Officer. 

 
     3.1.1.4  Temporary Protection of Disturbed Areas 

 
                               Such methods as necessary shall be utilized to effectively prevent erosion and 

control sedimentation, including but not limited to the following: 
 
                              Retardation and Control of Runoff 
 

Runoff from the construction site shall be controlled by construction of diversion 
ditches, benches, and berms to retard and divert runoff to protected drainage 
courses, and the Contractor shall also utilize any measures required by area-wide 
plans approved under Paragraph 208 of the Clean Water Act. 

 
     3.1.1.5  Erosion and Sedimentation Control Devices 

 
                              The Contractor shall construct or install all temporary and permanent erosion 
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sedimentation control features.  Temporary erosion and sediment control 
measures such as berms, dikes, drains, sedimentation basin, grassing and 
mulching shall be maintained until permanent drainage and erosion control 
facilities are completed and operable. 

 
 
 

     3.1.1.6  Location of Contractor Facilities 
 
                              The Contractor's field offices, staging areas, stockpiles, storage, and temporary 

buildings shall be placed in areas approved by the Contracting Officer.  
Temporary movement or relocation of Contractor facilities shall be made only on 
approval by the Contracting Officer. 

 
     3.1.1.7  Borrow Areas Provided by the Government 

 
                              Borrow areas provided by the Government shall be managed to minimize erosion 

and to prevent sediment from entering nearby water courses or lakes.   
 

     3.1.1.8  Disposal Areas  
 
                              There are no disposal areas designated for this contract.  All debris shall either be 

removed from the site of the work, or shall be disposed of by burning.  See 
SECTION 02110 with regard to the disposal of cleared debris.  Compliance with 
all Federal, State, and Local laws and ordinances is compulsory.     

 
     3.1.1.9  Temporary Excavation and Embankments 

 
                               Temporary excavation and embankments shall be controlled to protect adjacent 

areas from contamination. 
 

     3.1.1.10  Disposal of Solid Wastes 
 

                                 Solid wastes (excluding clearing debris) shall be placed in containers, which are 
emptied on a regular schedule.  All handling and disposal shall be conducted to 
prevent contamination.  The Contractor shall transport all solid waste off 
Government property and dispose of it in compliance with Federal, State, and 
local requirements for solid waste disposal. 

 
 
 
 

     3.1.1.11  Disposal of Chemical Wastes 
 

Chemical wastes shall be stored in corrosion resistant containers, removed from 
the work area and disposed of in accordance with Federal, State, and Local 
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regulations. 
 

     3.1.1.12  Disposal of Discarded Materials 
 
                               Discarded materials, other than those that can be included in the solid waste 

category, shall be handled as directed by the Contracting Officer. 
 
 
3.2  HISTORICAL, ARCHAEOLOGICAL AND CULTURAL RESOURCES 
 
        Existing historical, archaeological and cultural resources within the Contractor's work area will 

be so designated by the Contracting Officer and precautions shall be taken by the Contractor to 
preserve all such resources, as they existed at the time they were pointed-out to the Contractor.  
The Contractor shall install all protection for these resources so designated on the contract 
drawings and shall be responsible for their preservation during this contract.  If during 
construction items of apparent archaeological or historical interest are discovered, they shall be 
left undisturbed and the Contractor shall report the find immediately to the Contracting Officer. 

 
3.3  PROTECTION OF WATER RESOURCES 
 

The Contractor shall keep construction activities under surveillance, management and control to 
avoid pollution of surface and ground waters.  Special management techniques as set out below 
shall be implemented to control water pollution by the listed construction activities, which are 
included in this contract. 

 
3.3.1  Cofferdam and Diversion Operations 

 
                  The Contractor shall plan his/her operations and perform all work necessary to minimize 

adverse impact or violation of the water quality standard.  Construction operations for 
dewatering, removal of cofferdams, tailrace excavation, and tunnel closure shall be 
controlled at all times to limit impact of water turbidity on the habitat for wildlife and 
impacts on water quality for downstream use. 

 
       3.3.2  Stream Crossings 
 
                  Stream crossings shall be controlled during construction.  Crossings shall not violate 

water pollution control standards of the Federal, State or Local government. 
 
       3.3.3  Monitoring of Water Areas Affected by Construction Activities 
 
                  Monitoring of water areas affected by construction activities shall be the responsibility of 

the Contractor.  The Contractor shall monitor all water areas affected by construction 
activities. 

 
3.4  PROTECTION OF FISH AND WILDLIFE RESOURCES 
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        The Contractor shall keep construction activities under surveillance, management and control 
to minimize interference with, disturbance to and damage of fish and wildlife.  The Contractor, 
prior to beginning of construction operations, shall list species that require specific attention on 
his/her Environmental Protection Plan, along with measures for their protection. 

 
3.5  PROTECTION OF AIR RESOURCES 
 
        The Contractor shall keep construction activities under surveillance, management and control 

to minimize pollution of air resources.  All activities, equipment, processes, and work operated 
or performed by the Contractor in accomplishing the specified construction shall be in strict 
accordance with the laws of the State or States in which the work is being performed and all 
Federal emission and performance laws and standards.  Special management techniques as set 
out below shall be implemented to control air pollution by the construction activities, which are 
included in the contract.  In the event that air pollution occurs due to the Contractors actions, 
the Contractor shall take all necessary steps to rectify the situation to the satisfaction of the 
Contracting Officer.   

 
       3.5.1  Particulates 
 

Dust particles, aerosols, gaseous by-products from all construction activities, processing 
and preparation of materials, such as from asphaltic batch plants, shall be controlled at all 
times, including weekends, holidays and hours when work is not in progress.  The 
Contractor shall maintain all excavations, stockpiles, haul roads, permanent and 
temporary access roads, plant sites, areas of excess excavated material disposal areas, 
borrow areas, and all other work areas within or outside the project boundaries free from 
particulates which would cause the air pollution standards mentioned in the paragraph 
"PROTECTION OF AIR RESOURCES" to be exceeded or which would cause a hazard 
or a nuisance.  Sprinkling, chemical treatment of an approved type, light bituminous 
treatment, baghouse, scrubbers, electrostatic precipitators or other methods will be 
permitted to control particulates in the work area.  Sprinkling, to be efficient, must be 
repeated at such intervals as to keep the disturbed area damp at all times.  The Contractor 
must have sufficient equipment available to accomplish this task.  Particulate control shall 
be performed as the work proceeds and whenever a particulate nuisance or hazard occurs. 

 
       3.5.2  Hydrocarbons and Carbon Monoxide 
 
                 Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to 

Federal, State, and/or Local allowable limits at all times. 
 
       3.5.3  Odors 
 
                 Odors shall be controlled at all times for all construction activities, processing and 

preparation of materials. 
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       3.5.4  Monitoring Air Quality 
 
                 Monitoring of air quality shall be the responsibility of the Contractor.  The Contractor 

shall monitor all air areas affected by the construction activities. 
 
3.6  INSPECTION 
 
        The Contracting Officer will notify the Contractor in writing of any observed noncompliance 

with the Contractor's Environmental Protection Plan.  The Contractor shall, after receipt of such 
notice, inform the Contracting Officer of proposed corrective actions and take such actions as 
may be approved.  If the Contractor fails to comply promptly, the Contracting Officer may issue 
an order stopping all or part of the work until satisfactory corrective actions have been taken.  
No time extensions will be granted or costs or damages allowed to the Contractor for any such 
suspension. 

 
3.7  POST CONSTRUCTION CLEANUP 
 
       The Contractor shall clean up all area(s) used for construction. 
 
3.8  RESTORATION OF LANDSCAPE DAMAGE 
 

The Contractor shall restore all landscape features damaged or destroyed during construction 
operations both inside and outside of the limits of the approved work areas.  Such restoration 
shall be in accordance with the plans submitted for approval by the Contracting Officer. 

 
3.9  MAINTENANCE OF POLLUTION FACILITIES 
 
        The Contractor shall maintain all constructed facilities and temporary pollution control devices 

for the duration of the contract or for that length of time construction activities create the 
particular pollutant. 

 
3.10  TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL 
 
        The Contractor shall train his/her personnel in all phases of environmental protection.  The 

training shall include methods of detecting and avoiding pollution, familiarization with 
pollution standards, both statutory and contractual, and installation and care of facilities 
(vegetative covers and instruments required for monitoring purposes) to insure adequate and 
continuous environmental pollution control. 

 
3.11  REPORTING OF POLLUTION SPILLS 
 
 
In the event that an oil spill or chemical release occurs during the performance of this contract, 
the Contractor is required to contact the National Response Center via telephone as soon as 
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possible. In the event the National Response Center cannot be contacted via the indicated 
telephone number then the Contractor is required to contact the Illinois Emergency Management 
Agency via telephone, (33 CFR 153.203). See the following phone number listing. The 
Contractor shall comply with any instructions from the responding agency concerning 
containment and/or cleanup of spills. 
 

National Response Center:   1-800-424-8802 
 

Illinois Emergency Management Agency: In State calls via 1-800-782-7860 
       Out of State calls via 217-782-7860 
 
-- End of Section -- 
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Invitation Number DACW66-B-03-0019 
 

SECTION 01330 
 

SUBMITTAL PROCEDURES 
 

 
PART 1 GENERAL 
 

1.1   SUBMITTAL CLASSIFICATION 
 
Submittals are identified with submittal description (SD) numbers and are classified as follows: 
 
1.1.1   Government Approved 
 
Governmental approval is required for extensions of design, critical materials, deviations, 
equipment whose compatibility with the entire system must be checked, and other items as 
designated by the Contracting Officer. Within the terms of the Contract Clause entitled 
"Specifications and Drawings for Construction," they are considered to be "shop drawings."  
 
1.1.2   For Information Only (FIO) 
 
All submittals not requiring Government approval will be for information only.  These items are 
tagged FIO in the submittal register. They are not considered to be "shop drawings" within the 
terms of the Contract Clause referred to above. 
 
1.2   APPROVED SUBMITTALS 
 
The Contracting Officer's approval of submittals shall not be construed as a complete check, but 
will indicate only that the general method of construction, materials, detailing and other 
information are satisfactory.   
 
Approval will not relieve the Contractor of the responsibility for any error, which may exist, as 
the Contractor under the CQC requirements of this contract is responsible for dimensions, the 
design of adequate connections and details, and the satisfactory construction of all work.   
 
After submittals have been approved by the Contracting Officer, no re-submittal for the purpose 
of substituting materials or equipment will be considered unless accompanied by an explanation 
of why a substitution is necessary. 
 
1.3   DISAPPROVED SUBMITTALS 
 
The Contractor shall make all corrections required by the Contracting Officer and promptly 
furnish a corrected submittal in the form and number of copies specified for the initial submittal.   
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If the Contractor considers any correction indicated on the submittals to constitute a change to 
the contract, a notice in accordance with the Contract Clause "Changes" shall be given promptly 
to the Contracting Officer. 
 
1.4   WITHHOLDING OF PAYMENT 
 
Payment for materials incorporated in the work will not be made if required approvals have not 
been obtained. 
 
 
PART 2 PRODUCTS (NOT APPLICABLE) 
 
 
PART 3 EXECUTION 
 
3.1   GENERAL 
 
The Contractor shall make submittals as required by the specifications.  The Contracting Officer 
may request submittals in addition to those specified when deemed necessary to adequately 
describe the work covered in the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each submittal shall be 
complete and in sufficient detail to allow ready determination of compliance with contract 
requirements.   
 
Prior to submittal, all items {GA and FIO} shall be checked and approved by the Contractor's 
Quality Control (CQC) representative and each item shall be stamped, signed, and dated by the 
CQC representative indicating action taken.  
 
Proposed deviations from the contract requirements shall be clearly identified.   
 
Submittals shall include items such as:  Contractor's, manufacturer's, or fabricator's drawings; 
descriptive literature including (but not limited to) catalog cuts, diagrams, operating charts or 
curves; test reports; test cylinders; samples; O&M manuals (including parts list); certifications; 
warranties; and other such required submittals.  
 
Submittals requiring Government approval shall be scheduled and made prior to the acquisition 
of the material or equipment covered thereby.   
 
Samples remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in compliance with 
existing laws and regulations. 
 
3.2   SUBMITTAL REGISTER (ENG FORM 4288-R) 
 
At the end of this section is one set of ENG Form 4288-R listing items of equipment and materials 
for which submittals are required by the specifications; this list may not be all-inclusive and 
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additional submittals may be required. Columns "d" through "r" have been completed by the 
Government and the Contractor shall complete columns "a" and "s" through "u" and submit the 
forms (hard copy) to the Contracting Officer for approval within 30 calendar days after Notice to 
Proceed.   
 
The Contractor shall keep the Register up-to-date and shall submit it to the Government together 
with the monthly payment request.  The approved submittal register will become the scheduling 
document and will be used to control submittals throughout the life of the contract.  
The submittal register and the progress schedules shall be coordinated. 
 
3.3   SCHEDULING 
 
Submittals covering component items forming a system or items that are interrelated shall be 
scheduled to be coordinated and submitted concurrently.   
 
All submittals for all interior finishes (wall, floor, ceiling), all base, casework, toilet partitions, 
window treatments and all other similar items requiring coordinated color selection shall be 
submitted concurrently.  Certifications to be submitted with the pertinent drawings shall be so 
scheduled.   
 
The contractor shall allow 30 calendar days, exclusive of mailing time, and this period shown on 
the submittal register and NAS schedule for submittals requiring Government review and 
approval.  
 
No delay damages or time extensions will be allowed for time lost in late submittals or 
resubmittals.   
 
An additional 10 calendar days shall be allowed and shown on the register and NAS schedule for 
the review and approval of submittals for food service equipment and refrigeration and HVAC 
control systems. 
 
3.4   TRANSMITTAL FORM (ENG FORM 4025-R) 
 
The sample transmittal form (ENG Form 4025-R) attached to this section shall be used for 
submitting both Government approved and for information only submittals in accordance with 
the instructions on the reverse side of the form.  These forms will be furnished to the Contractor.  
This form shall be properly completed by filling out all the heading blank spaces and identifying 
each item submitted.   
 
Special care shall be exercised to ensure proper listing of the specification paragraph and/or sheet 
number of the contract drawings pertinent to the data submitted for each item. 
 
3.5   SUBMITTAL PROCEDURE 
 
Submittals shall be made as follows: 
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3.5.1   Procedures 
 
The Contractor shall be responsible for the scheduling and control of all submittals.   
 
The Contractor is responsible for confirming that the submittal register includes all submittals 
required by the contract documents. 
 
In addition to those items listed on ENG Form 4288-R, the Contractor will furnish submittals for 
any deviation from the plans or specifications.  The scheduled need dates must be recorded on 
the document for each item for control purposes and critical items must be tied to the contractor's 
approved schedule where applicable. 
 
The Contractor will submit to the Contracting Officer for approval five (5) copies of all FIO 
level submittals.  This number of copies of submittals specified in this portion of the contract 
shall be as specified in lieu of the number as specified by FAR 52.236-21. 
 
For those contracts requiring project schedule--Network Analysis System (NAS), the Contractor 
will schedule on the NAS, critical or key items of material or equipment which the procurement 
activities will, or have the potential to, significantly impact project critical path and completion.  
The list of key or critical items of material or equipment shall be submittal approved by the 
Contracting Officer. See attachment to Section 0800 for NAS scheduling requirements. 
 
Where ENG Form 4025 must be submitted prior to approval of the Construction Progress 
Schedule, the Contractor shall submit an initial annotated ENG Form 4288-R upon which dates for 
submittal, approval and delivery of procurement items shall be included for the first 60 days of 
the work.   
 
Upon approval of the Construction Progress Schedule, or no later than 60 days after Notice to 
Proceed, the Contractor shall submit final annotated copies of ENG Form 4288-R Submittal 
Register.  Dates shall be coordinated with the approved Construction Progress Schedule to 
logically interface with the sequence of construction.  Critical item numbers will be shown on the 
listing if NAS is required. 
 
Furnishing the schedule shall not be interpreted as relieving the Contractor of his obligation to 
comply with all the specification requirements for the items on the schedule.   
 
Contractor's Quality Control representative shall review the listing at least every 30 days and 
take appropriate action to maintain an effective system.   
 
The Contractor shall furnish a list each 30 days of all submittals on which either Government's or 
Contractor's action is past due. This monthly list of delayed items shall also be annotated by the 
Contractor to show what corrective action he is taking with regard to slippages in submittal 
schedule that are attributable to actions by him, his subcontractors, or suppliers. 
 
The Contractor shall provide updated submittal register data, electronically or on floppy disk, to 
the contracting Officer, monthly, indicating the current status and codes of all submittals in order 
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update the master submittal register maintained by the Contracting Officer and to assure that the 
contractor’s schedule is being maintained. 
 
He shall also furnish revised due dates in those cases when the original submittal schedule is no 
longer realistic. 
  
The Contractor shall certify that each submittal is correct and in strict conformance with the 
contract drawings and specifications.  All submittals not subject to the approval of the 
Contracting Officer will be submitted for 
Information purposes only, (FIO). 
 
No Corps of Engineers action will be required for FIO submittals prior to incorporating these 
items into the work, but the submittal shall be furnished to the Area/Resident Engineer not less 
than 2 weeks prior to procurement of Contractor certified material, equipment, etc. 
 
These Contractor approved submittals (FIO), will be used to verify that material received and 
used in the job is the same as that described and approved and will be used as record copies.   
 
All samples of materials submitted as required by these specifications shall be properly identified 
and labeled for ready identification, and upon being certified by the Contractor and reviewed by 
the Contracting Officer, shall be stored at the site of the work for job site use until all work has 
been completed and accepted by the Contracting Officer.   
 
Delegation of this approval authority to Contractor Quality Control does not relieve the 
Contractor from the obligation to conform to any contract requirement and will not prevent the 
Contracting Officer from requiring removal and replacement of construction not in contract 
conformance; nor does it relieve the Contractor from the requirement to furnish "samples" for 
testing by the Government Laboratory or check testing by the Government in those instances 
where the technical specifications so prescribe. 
 
Contractor certified drawings will be subject to quality assurance review by the Government at 
any time during the duration of the contract.   
 
No adjustment for time or money will be allowed for corrections required as a result of 
noncompliance with plans and specifications. 
 
Submittals Requiring Government Approval (G/AE Level or G/RE Level).  Where the review 
authority is designated to the Government, the Contractor is required to sign the certification on 
ENG Form 4025-R in the box beside the remarks block in Section I.  The Government will code 
the items in block h and sign the approval action block in Section II as the approving authority. 
 
Operating and Maintenance Instructions.  Six (6) complete sets of instructions containing the 
manufacturer's operating and maintenance instructions for each piece of equipment shall be 
furnished.  Each set shall be permanently bound and shall have a hard cover.   
 
One (1) complete set shall be furnished at the time test procedures are submitted.  
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Remaining sets shall be furnished to the Contracting Officer on the date of final/acceptance 
inspection of the project.  The following identification shall be inscribed on the covers:  The 
words "OPERATING AND MAINTENANCE INSTRUCTIONS," name and location of the 
facility, name of the Contractor, and contract number.  Flysheets shall be placed before 
instructions covering each subject.  Instruction sheets shall be approximately 8-1/2 by 11 inches, 
with large sheets of drawings folded in.  Instructions shall include but are not limited to: 
 
  (1) System layout showing piping, valves and controls; 
 
  (2) Approved wiring and control diagrams; 
 
  (3) A control sequence describing startup, operation and shutdown; 
 
  (4) Operating and maintenance instructions for each piece of equipment, including lubrication 
instructions and troubleshooting guide; and 
 
  (5) Manufacturer’s bulletins, cuts and descriptive data; parts lists and recommended parts. 
 
3.5.2   Deviations 
 
For submittals, which include proposed deviations requested by the Contractor, the column 
"variation" of ENG Form 4025-R shall be checked.  The Contractor shall set forth in writing the 
reason for any deviations and annotate such deviations on the submittal.   
 
The Government reserves the right to rescind inadvertent approval of submittals containing 
unnoted deviations. 
 
The contractor is not authorized to take action on an approved deviation until the deviation is 
included in a final contract modification. 
 
3.6   CONTROL OF SUBMITTALS 
 
The Contractor shall carefully control his procurement operations to ensure that each individual 
submittal is made on or before the Contractor scheduled submittal date shown on the approved 
"Submittal Register." 
 
3.7   GOVERNMENT APPROVED SUBMITTALS 
 
Upon completion of review of submittals requiring Government approval, the submittals will be 
identified as having received approval by being so stamped and dated.   

Three (3) copies of the GA submittals will be retained by the Contracting Officer and two (2) 
copies of the submittal will be returned to the Contractor-within the time specified-with action 
code. 
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Submittals requiring re-submittal to the Government are due immediately upon receipt by the 
contractor to avoid contractor delay to the project. 
 
3.8   INFORMATION ONLY SUBMITTALS 
 
Three (3) copies of the submittal will be retained by the Contracting Officer and two (2) copies 
returned to the contractor. 
 
Not all FIO submittals will be reviewed by the Government. This Government review will be a 
quality assurance review only of a sample of the entire number of submittals.  Approval of the 
Contracting Officer is not required on information only submittals.  The Government reserves 
the right to require the Contractor to resubmit any item found not to comply with the contract.  
This does not relieve the Contractor from the obligation to furnish material conforming to the 
plans and specifications; will not prevent the Contracting Officer from requiring removal and 
replacement of nonconforming material incorporated in the work; and does not relieve the 
Contractor of the requirement to furnish samples for testing by the Government laboratory or for 
check testing by the Government in those instances where the technical specifications so 
prescribe. 
 
FIO submittals noted for re-submittal to the Government for clarification or additional data are 
due immediately upon receipt by the contractor. 
 
3.9   STAMPS 
 
Stamps used by the Contractor on the submittal data to certify that the submittal meets contract 
requirements shall be similar to the following: 
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CONTRACTOR 
 

(Firm Name) 
 
_____ Approved 
 
_____ Approved with corrections as noted on submittal data and/or attached sheets(s).                                         
 
   
 
SIGNATURE:__________________________________________________________  
 
 
TITLE:________________________________________________________________ 
 
 
DATE:________________________________________________________________ 
 
 
 
   
 
--End of Section-- 
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(Read instructions on the reverse side prior to initiating this form) 
 

DATE TRANSMITTAL NO. 
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[   ]  THIS IS A RESUBMITTAL OF 
       TRANSMITTAL ______________ 

SPECIFICATION SECT. NO. (Cover only one section with 
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PROJECT TITLE AND LOCATION CHECK ONE:  THIS TRANSMITTAL IS  
FOR   [   ]  FIO     [   ]  GOV’’T APPROVAL 

CONTRACT REFERENCE 
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REMARKS  
I certify that the above submitted items have been reviewed in detail and are correct and in strict 
conformance with the contract drawings and specifications except as otherwise stated. 
   

 

 NAME AND SIGNATURE OF CONTRACTOR 

SECTION II - APPROVAL ACTION 

ENCLOSURE RETURNED (Listed by Item No.) NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE 
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1. Section 1 will be initiated by the Contractor in the required number of copies.   

        
2. Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.".  This number, in addition to the contract number, will form a serial  

 number for identifying each submittal.  For new submittals or resubmittals, mark the appropriate box; on resubmittals, insert transmittal number of last submission as 
 well as the new submittal number.    
        

3. The "Item No." will be the same "Item No." as indicated on ENG FORM 4288 for each entry on this form.  
        

4. Submittals requiring expeditious handling will be submitted on a separate form.   
        

5. Separate transmittal form will be used for submittals under separate sections of the specifications.  
        

6. A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect 
 shall be included in the space provided for "Remarks".    
        

7. Form is self-transmittal, letter of transmittal is not required.    
        

8. When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate" in column c, Section I.  
        

9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted.  In  
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 A -- Approved as submitted.  E -- Disapproved (See attached).  
        
 B -- Approved, except as noted on drawings.  F -- Receipt acknowledge.  
        
 C -- Approved, except as noted on drawings.  FX -- Receipt acknowledged, does not comply  
   Refer to attached sheet resubmission required.   as noted with contract requirements.  
        
 D -- Will be returned by separate correspondence.  G -- Other (Specify)  
        

10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.  
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                                                                                                 Invitation No. DACW66-03-B-0019   
 
 
 SECTION 01451 
 
 CONTRACTOR QUALITY CONTROL  
 
PART 1 GENERAL 
 
1.1 REFERENCES 
 
The publications listed below form a part of this specification to the extent referenced.  The 
publications are referred to in the text by basic designation only. 
 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
 

ASTM D 3740 Minimum Requirements for Agencies Engaged in the Testing 
and/or Inspection of Soil and Rock as Used in Engineering 
Design and Construction 

 
ASTM E 329  Agencies Engaged in the Testing and/or Inspection of 

Materials Used in Construction 
 
1.2 PAYMENT 
 
Separate payment will not be made for providing and maintaining an effective Quality Control 
program, and all costs associated therewith shall be included in the applicable unit prices or lump-sum 
prices contained in the Bidding Schedule. 
 
PART 2 PRODUCTS (Not Applicable) 
 
PART 3 EXECUTION 
 
3.1 GENERAL 
 
The Contractor is responsible for quality control and shall establish and maintain an effective quality 
control system in compliance with the Contract Clause entitled "Inspection of Construction."  The 
quality control system shall consist of plans, procedures, and organization necessary to produce an 
end product that complies with the contract requirements.  The system shall cover all construction 
operations, both on-site and off-site, and shall be keyed to the proposed construction sequence. 
 
 
 
 
3.2 QUALITY CONTROL PLAN 
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3.2.1 General 
 
The Contractor shall furnish for review by the Government, not later than 15 calendar days after 
receipt of Notice of Award of the contract, the Contractor Quality Control (CQC) Plan proposed to 
implement the requirements of the Contract Clause entitled "Inspection of Construction."  The plan 
shall identify personnel, procedures, control, instructions, test, records, and forms to be used.  The 
Government will consider an interim plan for the first 15 days of operation. Construction will be 
permitted to begin only after acceptance of the CQC Plan or acceptance of an interim plan applicable 
to the particular feature of work to be started.  Work outside of the features of work included in an 
accepted interim plan will not be permitted to begin until acceptance of a CQC Plan or another interim 
plan containing the additional features of work to be started. 
 
3.2.2 Content of the CQC Plan 
 
The CQC plan shall include, as a minimum, the following to cover all construction operations, both 
on-site and off-site, including work by subcontractors, fabricators, suppliers, and purchasing agents: 
 

a.  A description of the quality control organization, including a chart showing lines of 
authority and acknowledgment that the CQC staff shall implement the three phase control system for 
all aspects of the work specified.  The staff shall include a CQC system manager who shall report to 
the project manager or someone higher in the Contractor's organization.  Project manager in this 
context shall mean the individual with responsibility for the overall management of the project 
including quality and production. 
 

b.  The name, qualifications (in resume format), duties, responsibilities, and authorities of each 
person assigned a CQC function. 
 

c.  A copy of the letter to the CQC System Manager signed by an authorized official of the 
firm which describes the responsibilities and delegates sufficient authorities to adequately perform the 
functions of the CQC System Manager, including authority to stop work which is not in compliance 
with the contract.  The CQC System Manager shall issue letters of direction to all other various 
quality control representatives outlining duties, authorities, and responsibilities.  Copies of these 
letters will also be furnished to the Government. 
 

d.  Procedures for scheduling, reviewing, certifying, and managing submittals, including those 
of subcontractors, off-site fabricators, suppliers, and purchasing agents.  These procedures shall be in 
accordance with SPECIAL CONTRACT REQUIREMENT entitled "Submittals". 
 

e.  Control, verification, and acceptance testing procedures for each specific test to include the 
test name, specification paragraph requiring test, feature of work to be tested, test frequency, testing 
laboratory, and person responsible for each test.   
 

f.  Procedures for tracking preparatory, initial, and follow-up control phases and control, 
verification, and acceptance tests including documentation. 
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g.  Procedures for tracking construction deficiencies from identification through acceptable 

corrective action.  These procedures will establish verification that identified deficiencies have been 
corrected. 
 

h.  Reporting procedures, including proposed reporting formats. 
 

i.  A list of the definable features of work.  A definable feature of work is a task that is separate 
and distinct from other tasks and has separate control requirements.  Different trades or disciplines 
could identify it, or it could be work by the same trade in a different environment.  Although each 
section of the specifications may generally be considered as a definable feature of work, there is 
frequently more than one definable feature under a particular section.  This list will be agreed upon 
during the coordination meeting. 
 
3.2.3 Acceptance of Plan 
 
Acceptance of the Contractor's plan is required prior to the start of construction.  Acceptance is 
conditional and will be predicated on satisfactory performance during the construction.  The Govern-
ment reserves the right to require the Contractor to make changes in his CQC plan and operations 
including removal of personnel, as necessary, to obtain the quality specified. 
 
3.2.4 Notification of Changes 
 
After acceptance of the QC plan, the Contractor shall notify the Contracting Officer in writing a 
minimum of seven calendar days prior to any proposed change. Proposed changes are subject to 
acceptance by the Contracting Officer. 
 
3.3 COORDINATION MEETING 
 
After the Preconstruction Conference, before start of construction, and prior to acceptance by the 
Government of the Quality Control Plan, the Contractor shall meet with the Contracting Officer or 
Authorized Representative and discuss the Contractor's quality control system.  During the meeting, a 
mutual understanding of the system details shall be developed, including the forms for recording the 
CQC operations, control activities, testing, administration of the system for both on-site and off-site 
work, and the interrelationship of Contractor's Management and control with the Government's 
Quality Assurance.  Minutes of the meeting shall be prepared by the Government and signed by both 
the Contractor and the Contracting Officer.  The minutes shall become a part of the contract file. 
There may be occasions when subsequent conferences will be called by either party to reconfirm 
mutual understandings and/or address deficiencies in the CQC system or procedures which may 
require corrective action by the Contractor. 
 
 
3.4 QUALITY CONTROL ORGANIZATION 
 
3.4.1 CQC System Manager 
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The Contractor shall identify an individual within his organization at the worksite who shall be 
responsible for overall management of CQC and have the authority to act in all CQC matters for the 
Contractor.  This CQC System Manager shall be subject to acceptance by the Contracting Officer.  
The CQC System Manager shall be assigned as System Manager but may have other duties in addition 
to quality control. 
 
3.4.2 CQC Staff 
 
A staff shall be maintained under the direction of the CQC System Manager to perform all CQC 
activities.  An alternate will be identified to serve in the absence of the CQC System Manager.  The 
staff must be of sufficient size to ensure adequate CQC coverage of all work phases, work shifts, and 
work crews involved in the construction.  These personnel may perform other duties, but must be fully 
qualified by experience and technical training to perform their assigned CQC responsibilities and must 
be allowed sufficient time to carry out these responsibilities.  The CQC plan will clearly state the 
duties and responsibilities of each staff member.  All CQC Staff members or replacements shall be 
subject to acceptance by the Contracting Officer. 
 
3.4.3  Additional Requirement 
 

                  In addition to the above requirements, the CQC System Manager, his/her alternate, and the members 
of the CQC staff shall complete the course entitled “Construction Quality Management for 
Contractors.”  This course is generally offered every quarter starting with the month of February.  For 
further details and for the actual class schedule see the following website 
http://155.76.117.11/conops/const_quality.htm. 
 
3.5   SUBMITTALS 
 
Submittals shall be in accordance with SPECIAL CONTRACT REQUIREMENT entitled 
"Submittals".  The CQC organization shall be responsible for certifying that all submittals are in 
compliance with the contract requirements. 
 
3.6   CONTROL 
 
The controls shall include at least three phases of control to be conducted by the CQC System 
Manager for all definable features of work, as follows: 
 
3.6.1   Preparatory Phase 
 
This phase shall be performed prior to beginning work on each definable feature of work and shall 
include: 
 

a.  A review of each paragraph of applicable specifications. 
 

b.  A review of the contract drawings. 
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c.  A check to assure that all materials and/or equipment have been tested, submitted, and 

approved. 
 

d.  A check to assure that provisions have been made to provide required control inspection 
and testing. 
 

e.  Examination of the work area to assure that all required preliminary work has been 
completed and is in compliance with the contract. 
 

f.  A physical examination of required materials, equipment, and sample work to assure that 
they are on hand, conform to approved shop drawings or submitted data, and are properly stored. 
 

g.  A review of the appropriate activity hazard analysis to assure safety requirements are met. 
 

h.  Discussion of procedures for constructing the work including repetitive deficiencies.  
Document construction tolerances and workmanship standards for that phase of work. 
 

i.  A check to ensure that the portion of the plan for the work to be performed has been 
accepted by the Contracting Officer. 
 

j.  The Government shall be notified at least 24 hours in advance of beginning any of the 
required action of the preparatory phase.  This phase shall include a meeting conducted by the CQC 
System Manager and attended by the superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the preparatory phase actions shall be 
documented by separate minutes prepared by the CQC System Manager and attached to the daily 
CQC report.  The Contractor shall instruct applicable workers as to the acceptable level of workman-
ship required in order to meet contract specifications. 
 
3.6.2   Initial Phase 
 
This phase shall be accomplished at the beginning of a definable feature of work. The following shall 
be accomplished: 
 

a.  A check of preliminary work to ensure that it is in compliance with contract requirements.  
Review minutes of the preparatory meeting. 
 

b.  Verification of full contract compliance.  Verify required control inspection and testing. 
 

c.  Establish level of workmanship and verify that it meets minimum acceptable workmanship 
standards.  Compare with sample panels as appropriate. 
 

d.  Resolve all differences. 
 

e.  Check safety to include compliance with and upgrading of the safety plan and activity 
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hazard analysis.  Review the activity analysis with each worker. 
 

f.  The Government shall be notified at least 24 hours in advance of beginning the initial phase. 
 Separate minutes of this phase shall be prepared by the CQC System Manager and attached to the 
daily CQC report.  Exact location of initial phase shall be indicated for future reference and 
comparison with follow-up phases. 
 

g.  The initial phase should be repeated for each new crew to work on-site, or any time 
acceptable specified quality standards are not being met. 
 
3.6.3   Follow-up Phase 
 
Daily checks shall be performed to assure continuing compliance with contract requirements, 
including control testing, until completion of the particular feature of work.  The checks shall be made 
a matter of record in the CQC documentation.  Final follow-up checks shall be conducted and all 
deficiencies corrected prior to the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon or conceal non-conforming work. 
 
3.6.4   Additional Preparatory and Initial Phases 
 
As determined by the Government, additional preparatory and initial phases may be conducted on the 
same definable features of work if the quality of on-going work is unacceptable, if there are changes 
in the applicable CQC staff, on-site production supervision or work crew, if work on a definable 
feature is resumed after a substantial period of inactivity, or if other problems develop. 
 
3.7   TESTS 
 
3.7.1   Testing Procedure 
 
The Contractor shall perform specified or required tests to verify that control measures are adequate to 
provide a product which conforms to contract requirements.  Testing includes operation and/or 
acceptance tests when specified.  The Contractor shall procure the services of a Corps of Engineers 
approved testing laboratory or establish an approved testing laboratory at the project site in 
accordance with paragraph 3.7.2 below.  The Contractor shall perform the following activities and 
record and provide the following data: 
 

a.  Verify that testing procedures comply with contract requirements. 
 

b.  Verify that facilities and testing equipment are available and comply with testing standards. 
 

c.  Check test instrument calibration data against certified standards. 
 
d.  Verify that recording forms and test identification control number system, including all of 

the test documentation requirements, have been prepared. 
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e.  Results of all tests taken, both passing and failing tests, will be recorded on the CQC report 
for the date taken.  Specification paragraph reference, location where tests were taken, and the 
sequential control number identifying the test will be given.  If approved by the Contracting Officer, 
actual test reports may be submitted later with a reference to the test number and date taken.  An 
information copy of tests performed by an off-site or commercial test facility will be provided directly 
to the Contracting Officer. Failure to submit timely test reports as stated may result in nonpayment for 
related work performed and disapproval of the test facility for this contract. 
 
3.7.2   Testing Laboratories 
 
3.7.2.1 Laboratory  Validation 
 
A testing laboratory validated by the Material Testing Center (MTC) of the Corps of Engineers shall 
perform all testing of soil, gravel, aggregate, stone, concrete, and asphalt.  Refer to 
http://www.wes.army.mil/SL/MTC/ValStatesTbl.htm for a complete and current list of validated 
commercial laboratories.  This website is maintained by the MTC.  If the Contractor proposes to use a 
commercial laboratory that is not validated or set up an on-site laboratory, he/she shall make arrangements 
for validation by contacting the Material Testing Center at Waterways Experiment Station,            
Vicksburg, Mississippi, telephone numbers: 601-634-2496 or 601-634-3610 
www.wes.army.mil/SL/MTC/inspection.htm. The Government will not be responsible for any cost 
associated with the validation of laboratories that are not currently validated. The validation process could 
take 60 to 90 days or more.  The Contractor shall be responsible for determining the amount of time 
required for the validation of the proposed laboratory and accounting for this event in his/her progress 
schedule.  If the Contractor elects to use a non-validated laboratory, the work that requires testing shall not 
commence until the laboratory has been validated by MTC.  
 
3.7.2.2   Capability Check 
 
The Contracting Officer reserves the right to check laboratory equipment in the proposed laboratory 
for compliance with the standards set forth in the contract specifications and to check the laboratory 
technician's testing procedures and techniques.  Laboratories utilized for testing soils, concrete, 
asphalt, and steel shall meet criteria detailed in ASTM D 3740 and ASTM E 329.  
 
3.7.2.3   Capability Recheck 
 
If the selected laboratory fails the capability check, the Contractor will be assessed a charge to 
reimburse the Government for each succeeding recheck of the laboratory or the checking of a 
subsequently selected laboratory.  Such costs will be deducted from the contract amount due the 
Contractor.  There will be no extension of time allowed due to necessity to perform capability 
rechecks. 
 
 
3.7.3   On-Site Laboratory 
 
The Contracting Officer reserves the right to utilize the Contractor's control testing laboratory and 
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equipment to make assurance tests and to check the Contractor's testing procedures, techniques, and 
test results at no additional cost to the Government. 
 
3.7.4   Furnishing or Transportation of Samples for Testing 
 
Costs incidental to the transportation of samples or materials will be borne by the Contractor.  
Samples of materials for test verification and acceptance testing by the Government shall be delivered 
by the Contractor to a location specified by the Contracting Officer. 
 
3.8   COMPLETION INSPECTION 
 
At the completion of all work or any increment thereof established by a completion time stated in the 
SPECIAL CONTRACT REQUIREMENTS entitled "Commencement, Prosecution, and Completion 
of Work," or stated elsewhere in the specifications, the CQC System Manager shall conduct an 
inspection of the work and develop a "punch list" of items which do not conform to the approved 
drawings and specifications.  Such a list of deficiencies shall be included in the CQC documentation, 
as required by paragraph DOCUMENTATION below, and shall include the estimated date by which 
the deficiencies will be corrected.  The CQC System Manager or staff shall make a second inspection 
to ascertain that all deficiencies have been corrected and so notify the Government.  These inspections 
and any deficiency corrections required by this paragraph will be accomplished within the time stated 
for completion of the entire work or any particular increment thereof if the project is divided into 
increments by separate completion dates. 
 
3.9   DOCUMENTATION 
 
The Contractor shall maintain current records providing factual evidence that required quality control 
activities and/or tests have been performed.  These records shall include the work of subcontractors 
and suppliers and shall be on an acceptable form that includes, as a minimum, the following 
information: 
 

a.  Contractor/subcontractor and their area of responsibility. 
 

b.  Operating plant/equipment with hours worked, idle, or down for repair. 
 

c.  Work performed each day, giving location, description, and by whom. When Network 
Analysis (NAS) is used, identify each phase of work performed each day by NAS activity number. 
 

d.  Test and/or control activities performed with results and references to 
specifications/drawings requirements.  The control phase should be identified (Preparatory, Initial, 
and Follow-up).  List deficiencies noted along with corrective action. 
 

e.  Quantity of materials received at the site with statement as to acceptability, storage, and 
reference to specifications/drawings requirements. 
 

f.  Submittals reviewed, with contract reference, by whom, and action taken. 
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g.  Off-site surveillance activities, including actions taken. 

 
h.  Job safety evaluations stating what was checked, results, and instructions or corrective 

actions. 
i.  Instructions given/received and conflicts in plans and/or specifications. 

 
j.  Contractor's verification statement. 

 
These records shall indicate a description of trades working on the project; the number of personnel 
working; weather conditions encountered; and any delays encountered.  These records shall cover 
both conforming and deficient features and shall include a statement that equipment and materials 
incorporated in the work and workmanship comply with the contract.  The original and one copy of 
these records in report form shall be furnished to the Government daily within 24 hours after the 
date(s) covered by the report, except that reports need not be submitted for days on which no work is 
performed.  As a minimum, one report shall be prepared and submitted for every seven days of no 
work and on the last day of a no work period.  All calendar days shall be accounted for throughout the 
life of the contract.  The first report following a day of no work shall be for that day only.  Reports 
shall signed and dated by the CQC System Manager.  The report from the CQC System Manager shall 
include copies of test reports and copies of reports prepared by all subordinate quality control 
personnel. 
 
3.10   NOTIFICATION OF NONCOMPLIANCE 
 
The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing 
requirements.  The Contractor shall take immediate corrective action after receipt of such notice.  
Such notice, when delivered to the Contractor at the worksite, shall be deemed sufficient for the 
purpose of notification.  If the Contractor fails or refuses to comply promptly, the Contracting Officer 
may issue an order stopping all or part of the work until satisfactory corrective action has been taken.  
No part of the time lost due to such stop orders shall be made the subject of claim for extension of 
time or for excess costs or damages by the Contractor. 
 
 -- End of Section -- 
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 SECTION 01452 
 
 PROJECT SIGNS 
 
PART 1 GENERAL 
 
1.1  SCOPE 
 
The work covered by this section consists of furnishing, erecting, maintaining, and removing project 
signs. 
 
1.2  PROJECT SIGNS 
 
The Contractor shall furnish, erect, and maintain two double-faced project signs at each site as 
designated by the Contracting Officer.  The signs shall be constructed of 3/4-inch marine-grade 
plywood or 22 gage metal, mounted on a substantial framework of 2-inch material.  Size, lettering, 
color and paint shall conform to the details shown on the drawing "Temporary Project Sign" 
included at the end of this section.  Upon request, the Government will furnish without cost to the 
Contractor four decals of the Engineer Castle.  The signs shall be erected as soon as practicable, but 
not later than 15 calendar days after the date established for commencement of work. The signs shall 
be removed upon completion of all other construction work under the contract and will become the 
property of the Contractor. 
 
1.3  PAYMENT 
 
No separate payment will be made for erecting, maintaining and removing project signs and all costs 
in connection therewith will be considered an incidental obligation of the Contractor. 
 
PART 2 PRODUCTS  (Not Applicable) 
 
PART 3 EXECUTION  (Not Applicable) 
 
--End of Section-- 
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SECTION 02110 
 

CLEARING AND GRUBBING 
 

PART 1  GENERAL 
 
1.1  SCOPE 
 
The work covered by this section consists of furnishing all plant, 
labor, equipment, and materials, and performing all operations 
necessary for clearing and grubbing of the areas specified herein, 
for the disposal of debris from clearing and grubbing, and for the 
filling of grubbing holes; all as specified herein and/or 
indicated on the drawings.   
 
1.2  QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for 
the work specified in this section to assure compliance with 
contract requirements and maintain records of his quality control 
for all construction operations including but not limited to the 
following:  
 
  (1)   Clearing.  Location, heights, limits. 
 

(2) Grubbing.  Location, limits, depth, refill of 
holes and compaction. 

(3) Disposition of Debris.  Method and location of 
burning and/or removal; damage to timber or improvements which are 
not to be cleared. 
 
A copy of these records and tests, as well as the records of 
corrective action taken, shall be furnished the Government. 
 
 
PART 2  PRODUCTS  (Not Applicable) 
 
 
PART 3  EXECUTION 
 
 
3.1  CLEARING 
 
Clearing shall consist of the removal above the ground surface 
and/or excavated surface, as applicable, of trees, stumps, down 
timber, snags, brush, vegetation, loose stone, and other debris.  
Areas to be cleared shall include all specific areas where any 
work is required, and all other areas within the right-of-way 
limits which are necessary for construction operations and limits 
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which are necessary for construction operations and operation of 
the Contractor’s equipment.  All clearing and grubbing work for 
embankments shall be completed at least 500 feet in advance of the 
trench construction, as applicable.  If regrowth of vegetation or 
trees occurs after clearing and before applicable construction, 
the Contractor shall clear the areas again prior to construction 
operations and no payment will be marked therefore.  Clearing may 
be performed in conjunction with grubbing operation.  
 
3.1.1  Trees 
 
Removal of trees or damage to trees to be left standing will not 
be allowed.  Trees shall be felled in such a manner as to avoid 
damage to existing structures and installations, and to those 
under construction.  Due regard for the safety of employees and 
others shall be observed. 
 
3.1.2  Vegetation 
 
Vegetation such as crops, grass, bushes, and weeds, shall be 
removed. 
 
3.2  AREAS TO BE CLEARED 
 
3.2.1 General 
 
The entire areas to be occupied by the trench together with the 
area on both sides of the centerline of the trench required for 
construction and stockpiling shall be cleared.  
 
3.2.2 Other Areas 
 
Clearing of other areas within the right-of-way limits shall be 
limited to the minimum required for construction operations, and 
shall be subject to the approval of the Contracting Officer.  
Optimum effort shall be exercised by the Contractor to preserve as 
many trees as possible outside the required clearing areas. 
 
3.3 GRUBBING 
 
3.3.1 General 
 
Grubbing shall consist of the removal of all stumps, tap roots, 
buried logs, and other projections.  The areas to be grubbed are 
those specific areas within the limits specified herinabove from 
which trees, stumps, down timber, fencing, snags, and other 
projections have been removed as specified in Paragraph 3.1 above. 
All objectionable matter shall be removed from materials which 
will subsequently be used in the embankments.  All holes caused by 
grubbing, except in excavations, shall be filled with suitable 
material as approved by the Contracting Officer in 12-inch layers 
to the elevation of the adjacent ground surface or excavated 
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surface, as applicable, and each layer compacted to a density at 
least equal to that of the adjoining undisturbed material. 
 
3.4 AREAS TO GRUBBED 
 
3.4.1 Trenches 
 
Grubbing shall be performed within the limits of all trenches 
together with the areas designated for clearing in paragraph 3.2. 
All roots and other projections over 1-1/2 inches in diameter 
shall be removed to a depth of 3 feet below the natural ground 
surface or surface of existing embankments, as applicable.  The 
areas to be grubbed are those specific areas within the limits 
specified hereinabove from which trees, stumps, down timber, 
snags, and other projections have been removed.  
 
3.5  DISPOSAL OF DEBRIS 
 
3.5.1 General 
 
All debris resulting from clearing and grubbing operations on this 
contract shall, at the Contractor's option, be disposed of by 
burning or removal from the site.  The Contractor shall make a 
reasonable effort to utilize this last method to channel materials 
of value resulting from clearing and grubbing operations into 
beneficial use.  
 
3.5.2  Burning 
 
The Contractor shall comply with the applicable pollution restric-
tions of the state of Illinois.  Subject to such restrictions and 
obtaining any permit which may be required by said state, the 
Contractor may burn material within the contract area, and at any 
time within the contract period, provided such burning does not 
cause the above standards to be exceeded. The material shall be 
piled for burning at locations and in such manner that it will not 
float into ditches or off the right-of-way.  Burning operations 
shall be conducted so as to prevent damage to standing timber or 
other flammable growth. The Contractor will be responsible for any 
damage to life and/or property resulting from fires that are 
started by his employees or as a result of his operations.  The 
Contractor shall furnish at the site of burning operations 
adequate fire fighting equipment to properly equip his personnel 
for fighting fires.  Fires shall be guarded at all times and shall 
be under constant surveillance until they have been extinguished. 
 Any debris remaining after burning operations shall be removed as 
specified by paragraph 3.5.3.  
 
3.5.3  Removal from Site 
 
The Contractor may elect to remove all debris resulting from 
clearing and grubbing operations from the site of the work.  Such 
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disposal shall comply with all applicable Federal, State, and 
local laws.  The Contractor may, at his option retain for his own 
use or disposal by sale or otherwise any such materials of value. 
 The Government assumes no responsibility for the protection or 
safekeeping of any materials retained by the Contractor.  Such 
materials shall be removed from the site of the work before the 
date of completion of the work under this contract.  The locations 
and manner of placement of clearing and grubbing debris on the 
right-of-way by the Contractor for his convenience prior to 
removal of the debris from the site of the work shall be subject 
to the approval of the Contracting Officer.  If debris from 
clearing operations is placed on adjacent property, the Contractor 
shall obtain, without cost to the Government, additional rights-
of-way for such purpose.  Such material shall be placed so as not 
to interfere with roads, drainage, or other improvements and in 
such a manner as to eliminate the possibility of its entering into 
ditches, channels, or streams.  
 
 
 
  
 
 --End of Section-- 
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 SECTION 02220 
 
 EXCAVATION 
 
 
PART 1 GENERAL 
 
1.1  SCOPE 
 
The work covered by this section consists of furnishing all plant, labor, 
materials, and equipment, and performing all operations necessary for 
stockpiling materials and for excavation prior to slurry trench 
construction, removal of unsuitable material, replacing stockpiled 
material and returning the levee to its original configuration, and all 
other excavation incidental to construction as specified herin or as 
shown on the drawings.  
 
1.2  QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for the work 
specified in this section to assure compliance with the contract 
requirements and maintain records of his quality control for all 
construction operations including but not limited to the following: 
 

(1)  Disposition of Materials.  Suitability of materials and waste 
areas.   
 

(2)  Replacement of Stockpiled Materials.  Placement, compaction. 
 
The original and two copies of these records of inspections and tests, as 
well as the records of corrective action taken, shall be furnished the 
Government daily.  Format of the report shall be as specified in SECTION 
01451 – CONTRACTOR QUALITY CONTROL. 
 

 
PART 2 PRODUCTS  (Not Applicable) 
 
 
PART 3 EXECUTION 
 
3.1  EXCAVATION PRIOR TO SLURRY TRENCH CONSTRUCTION 
 
3.1.1  General 
 
The rights-of-way and earth materials for construction the work will be 
furnished without cost to the Contractor, at locations specified herein 
and/or shown on the drawings. 
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3.1.2  Equipment 
 
The Contractor shall provide the types of equipment as necessary to 
perform the excavation according to the in situ conditions of the 
project. 
  
3.2 EXCAVATION AREAS 
 
3.2.1  Excavation Limits 
 
The excavation areas shall conform to requirements prescribed herein and 
as shown on the drawings.  The permissible depths, side slopes, bottom 
widths, and configuration of the excavation area are as indicated on the 
drawings.  Unsuitable material from the excavation shall be disposed as 
specified in Paragraph 3.3.2.  Any excavation below the depth and slopes 
specified herein, or shown on the drawings, shall be backfilled by the 
Contractor, at his expense, to the specified permissible excavation line, 
with suitable material placed and compacted in accordance with paragraph 
3.4.2.  The area excavated under this contract shall be drained and kept 
dry during excavation, as excavation will not be permitted in water nor 
shall excavated material be scraped, dragged or otherwise moved through 
water.  Moisture content will not be considered in determining 
suitability of material, however, if specified compaction is not being 
attained due to moisture content being high or low, the contractor shall 
take appropriate action to add or remove moisture from the material.  
Drainage of the excavation area shall be accomplished at the Contractor’s 
expense by ditching, sump pumping or other approved methods.  The area 
excavated under this contract and flooded from high river stages shall be 
drained and allowed to dry as quickly as practicable after the high river 
stage has passed.  Right-of-way for drainage shall be the rights-of-way 
shown on the drawings; however, the Contractor, at his option, may use 
rights-of-way for drainage outside the rights-of-way shown on the 
drawings provided that their location and dimensions are approved by the 
Contracting Officer, and provided that the Contractor has submitted 
written evidence to the Contracting Officer that he has obtained the 
rights-of-way from the property owners.  The written evidence shall 
consist of an authenticated copy of the conveyance under which the 
Contractor acquired the rights-of-way, prepared and executed in 
accordance with the laws of the State of Illinois.  If temporary rights-
of-way are obtained by the Contractor, the period of time shall coincide 
with Section 00800, Paragraph 1.1 hereof, plus a reasonable time for any 
extension granted for completion of the work.  The Contractor shall be 
solely responsible for any and all damages, claims for damages, and 
liability of any nature whatsoever arising from or growing out of the use 
of rights-of-way for drainage outside of the rights-of-way indicated on 
the drawings.  In the event that the Contractor elects to keep the 
excavation area dry by ditching as specified hereinabove, all such 
ditching shall be closed with a plug having a minimum 50-foot crown width 
with 1V on 3H side slopes to the elevation of the original natural ground 
when the Contractor no longer needs the area.  The excavation area shall 
be made continuous throughout the length of the area, and at the width 
indicated on the drawings.  The Contractor shall submit an excavation 
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plan for approval by the Contracting Officer and shall not begin 
excavation until the Contracting Officer’s approval has been received.  
The plan shall contain, as a minimum, the following: 
 

(1) The Contractor’s proposed methods for draining and 
keeping dry during excavation the material excavated under this contract. 
 

(2) The Contractor’s proposed methods for draining the 
excavation under this contract which may be flooded by high river stages. 
 
 

(3) A statement indicating whether the Contractor proposes to 
use:  (a) the Government-furnished rights-of-way for drainage; (b) 
Contractor-furnished rights-of-way for drainage; or (c) a combination of 
Government-furnished and Contractor-furnished rights-of-way for drainage. 
 

(4) For Contractor-furnished rights-of-way for drainage, the 
plan shall contain all of the information required hereinabove and the 
Contractor’s proposals for implementing SECTION 01130 – ENVIRONMENTAL 
PROTECTION, insofar as that section applies to rights-of-way for 
drainage. 

(5) The Contractor’s proposals for stockpiling the excavated 
material and subsequently returning the levee back to its original state 
after construction of the slurry trench. 
 
3.2.2 Excavation Locations 
 
Excavation areas shall be located as indicated on the drawings. 
 
3.3 DISPOSITION OF MATERIALS 
 
3.3.1   Suitable Materials 
 
Excavated materials which are suitable for reincorporation in the levee 
shall be stockpiled and subsequently used to return the levee to its 
original state (existing grade line) after construction of the slurry 
trench as described in Section 02300.  Stability of stockpiled materials 
and drainage at the stockpile areas shall be maintained.  The material 
shall be stockpiled riverside of the slurry trench in the cleared right 
of way.  The material shall be a minimum of 50 feet from the trench and 
shall not exceed a height of 10 feet.  Moisture content will not be 
considered in determining suitability of materials.  The levee shall be 
reconstructed of earth that is free from unsuitable and frozen material 
and consists of materials classified by the Unified Soil Classification 
System as CL or CH material.  Blending of the earth materials may be 
required to render them suitable for backfill. 
 
3.3.2  Unsuitable Materials 
 
Materials which are classified as unsuitable for embankment material are 
defined as masses of organic and inorganic matter, including grasses, 
sticks, branches, roots, trash, building materials, and other debris.  
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Materials from the required excavation which are unsuitable for 
embankment or fill material will be ordered wasted and shall be disposed 
of by removal from the site, as specified in paragraph 3.5 of SECTION 
02110 or as directed by the Contracting Officer.  Material that is 
suitable will be later utilized in the levee embankments. 
 
3.3.3  Frozen Materials 
 

Under no circumstances shall frozen earth, snow, or ice be placed in 
the embankment.   

 
3.4  BACKFILL AND COMPACTION 
 
3.4.1 General 
 
After completion of the slurry trench specified in Section 02300, the 
excavated and stockpiled materials suitable for embankment shall be used 
to form an impervious backfill approximating the natural ground surface 
which existed prior to any work under this contract.  All suitable 
material excavated shall be used to construct this semicompacted 
backfill.  The Contractor shall segregate as necessary the excavated 
materials to insure that sufficient CL and CH material is available to 
construct the impervious semicompacted backfill.  As a minimum, the 
Contractor shall restore the backfill area to the approximate natural 
ground from the landward edge of the excavated area to 2 feet above and 
riverside of the slurry trench as indicated on the drawings.  Any 
additional material required to complete the minimum section specified 
above shall be furnished by the Contractor.  The minimum slope from the 
berm to natural ground shall be 1V on 4H slope as shown on the drawings. 
 Impervious backfill shall be constructed in such a manner that the top 
of the constructed slurry trench is not left without a minimum backfill 
cover of 1 foot for a period longer than 14 days.   
 
3.4.2 Semicompacted Fill 
 
3.4.2.1 General.  Semicompacted fill shall not be placed in water.  
The materials for semicompacted fill shall be placed in layers with the 
first layer not more than 6 inches in thickness and the succeeding layers 
not more than 12 inches in thickness prior to compaction.  Layers shall 
be started and constructed full out to the slope stakes and shall be 
carried substantially horizontal and parallel to the levee center lines 
with sufficient crown to provide satisfactory drainage during 
construction.  The surface of each layer shall be scarified to insure 
bond with the succeeding layer. 
 
 
3.4.2.2 Moisture Control.  It is intended that the material will be 
placed in the embankments at its natural moisture content.  No moisture 
control will be required by the Contractor unless, in the opinion of the 
Contracting Officer, the desired compaction is not being obtained with 
the prescribed compactive effort due to the material being too wet or too 
dry.  In such cases, the Contractor shall perform moisture control as 
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prescribed below.  If the material is too wet, it shall either be 
stockpiled and allowed to drain before it is placed in the embankment 
cross sections and/or the wet material shall be processed by disking and 
harrowing, if necessary, until the moisture content is reduced 
sufficiently.  If the material is too dry, it shall either be prewet or 
sufficient moisture shall be uniformly distributed in each layer before 
compaction.   
 
 
3.4.2.3 Compaction.  When the moisture content and conditions of the 
spread layers are satisfactory, each layer shall be compacted by any of 
the following methods at the option of the Contractor: 
 

(1) Tamper-Type Roller.  Four complete passes over each layer 
will be required.  If tamping rollers are used in tandem, not more than 
two rows will be permitted, and in such case, one trip of the tandem 
rollers over any surface will be considered as tow passes.  When tamping 
rollers are used in tandem, the tamper foot spacing shall be offset so 
that the circumferential rows on the rear drums are in line with the 
midpoint of the circumferential rows of the forward drums.  Each pass of 
the tamping roller shall overlap the preceding or adjacent pass by not 
less than 1.0 foot. 
 

(2) Rubber-Tired Roller.  Two complete passes over each layer 
will be required.  
 
 

(3) Crawler-Type Tractor.  Three complete passes over each 
layer will be required.  The tractor will not be considered to be 
compacting while spreading materials.   
 
3.4.2.4 Definition of Pass.  A pass shall consist of one complete 
coverage of the surface of a layer by the treads of the roller, tractor, 
or other compacting equipment.  Portions of the embankments which the 
compacting equipment cannot reach for any reason shall be compacted by an 
approved method to the density at least equal to that of the surrounding 
embankments. 
 
3.4.2.5 Additional Compaction.  If the Contracting Officer directs 
compaction in addition to that described above, an equitable adjustment 
will be made in accordance to the provisions of Contract Clause – 
CHANGES. 
 
3.4.2.6 Dressing.  All embankments shall be brought to the required 
section specified in paragraph 3.4.1.  Unreasonable roughness of surface 
shall be dressed out to permit turfing operations. 
 

--End of Section-- 
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 Invitation No.  DACW66-03-B-0019 
 
 
 DIVISION 2 - SITE WORK 
 
 SECTION 02300 
 
 SOIL-BENTONITE SLURRY TRENCH CUT-OFF WALL 
 
 

PART 1   GENERAL 

 

1.1  SCOPE 

 

The work provided for herein consists of furnishing all plant, labor, equipment, and material, except 

earth material from required excavations, and performing all operations necessary for construction of 

a soil-bentonite slurry trench cut-off wall between stations 4/50+00 and 6/17+00, as indicated on the 

drawings and as specified herein.  Also, this includes recording the daily piezometers for monitoring 

groundwater as described at paragraph 3.7.  The reading of the piezometers are incidental to the 

slurry trench installation costs. 

 

1.2  APPLICABLE PUBLICATIONS 

 

The following publications of the issues listed below, but referred to herein by basic designation 

only, form a part of this specification to the extent indicated by the references thereto: 

 

AMERICAN PETROLEUM INSTITUTE (API). 
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RP 13B-85    Standard Procedure for Field Testing Drilling Fluids 

 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM). 

 C 136-84a   Sieve Analysis of fine and Coarse Aggregates 

C 143-90a    Slump of Hydraulic Cement Concrete 

D 1140-54 (R 1990)  Test Methods for Amount of Material in Soils Finer than the 

No. 200 (75mm) sieve 

D 2217-85    Practice for Wet Preparations of Soil Samples for Paricle – 

Size Analysis and Determination for Soil Constants 

1.3   DEFINITIONS 

 

All terms used in this section apply only to the construction of the soil-bentonite slurry trench cut-off 

wall as specified in this section and are defined as follows: 

 

(1)  Slurry Trench.  The slurry trench is a 3-foot wide trench excavated in the ground by the 

slurry method, and backfilled with a specified material mixture to form an impervious cut-off wall. 

(2)  Slurry Method of Excavation.  The slurry method of excavation is the process of digging 

a vertical walled trench and at the same time keeping the trench filled with bentonite slurry.  The 

purpose of the slurry is to support the walls of the trench and prevent movement of ground water. 

(3)  Bentonite.  Bentonite is an ultrafine natural clay whose principal mineral constituent is 

sodium cation montmorillonite. 
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(4)  Slurry.  The slurry is a stable colloidal suspension of pulverized bentonite in water. 

(5)  Slurry Trench Specialist.  A slurry trench specialist is defined as one who has had proven 

and successful experience in slurry trench construction and is knowledgeable with all facets of the 

construction to include the use, testing, and control of bentonite as a slurry; the proper mixing 

methods employed to mix the slurry and backfill material; excavation and backfill operations; and a 

thorough knowledge of construction equipment and testing methods necessary for slurry trench con-

struction. 

(6)   Ground Water Level.  The ground water level is the piezometric level of the ground 

water as determined by piezometers. 

 

 

1.4  QUALIFICATIONS 

 

The Contractor shall submit evidence that he or his subcontractor is competent in slurry trench con-

struction. This evidence will insure that the Contractor or his subcontractor will have sufficient 

competent personnel including a slurry trench specialist, to carry out the operations specified and 

such personnel shall have experience in this type of construction.  The slurry trench specialist shall 

control the composition, mixing, placing, cleaning, and maintaining of the slurry and backfill.  

Evidence demonstrating competency and experience qualifications of the slurry trench personnel 

shall be submitted at least 3 weeks prior to the start of the slurry trench. 

 

1.5  QUALITY CONTROL 
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The Contractor shall establish and maintain quality control for all work specified in this section to 

assure compliance with contract requirements and maintain records of his quality control for all 

construction operations including but not limited to the following.  These tests do not have to be 

conducted by a validated laboratory as stated per Section 01451, paragraph 3.7, but shall be 

conducted in a manner that meets the required standards for each of these tests: 

 

(1)  Bentonite.  Each truckload of bentonite delivered to the site shall be sampled in 

accordance with Section 8 of API Spec 13B.  The samples shall be tested in accordance with the 

procedures of Section 3 of API Spec 13A to confirm conformance with the physical and chemical 

requirements listed in Table 3.1 of Section 3. 

(2)  Water.  Prior to the start of construction, the source of water to be mixed with the 

bentonite shall be tested for pH, hardness, and oil, organics, etc.  Subsequent to the start of 

construction, testing shall be conducted once a month.  Tests shall conform with the requirements of 

API Code RP 13B.  

(3)  Slurry Properties.  All tests specified in this paragraph shall be conducted in accordance 

with API Code RP 13B.  The bentonite slurry shall be tested prior to placing the slurry in the trench 

a minimum of 2 times each working day.  The following tests shall be performed: viscosity, 

filtration, and density.  At the time of placing backfill into the slurry-filled trench, the bentonite 

slurry within the trench shall be tested for sand content, viscosity, filtration, and density.  The 

bentonite slurry in the trench shall be sampled a minimum of 2 times each working day at intervals 

of every 25 feet of depth and at a minimum of every 300 feet of horizontal distance and shall include 
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one sample taken within 5 feet of the toe of the backfill slope and within 1 foot of the bottom of the 

trench.  The sampling devices used to collect samples will be subject to approval of the Contracting 

Officer.  The Contractor shall be required to obtain additional samples for the Government at any 

time or location required.  Personnel shall be provided by the Contractor for conducting the tests and 

they must have a working knowledge for test procedures for drilling fluids in accordance with 

applicable API standard procedures.  Equipment for bentonite slurry testing shall be furnished and 

maintained by the Contactor. 

(4)  Excavation and Backfill Soundings.  The Contractor shall make excavation soundings 

every 10 feet and soil-bentonite backfill soundings every 25 feet along the trench centerline using a 

weighted tape, cable, or other devices approved by the Contracting Officer.  The soundings at each 

10 or 25 foot interval shall record the following: 

(a)  Elevation of the Bottom of Excavation.  Each day, the Contractor shall obtain a 

trench bottom profile immediately prior to placement of backfill. 

(b) Profile of Backfill Slope.  The soil-bentonite backfill slope shall be sounded at 

horizontal intervals of 25 feet to determine the profile of the backfill slope.  The 

soil-bentonite backfill slope shall be sounded at the end of each shift and at 

additional times as directed by the Contracting Officer. 

(5)   Backfill Properties.  Although no particular gradation is required, the backfill 

material shall be tested for gradation based on one representative sample for each 2,000 cubic yards 

of soil-bentonite backfill after blending with bentonite slurry taken just prior to soil-bentonite 

backfill placement.  Sampling equipment shall be subject to the Contracting Officer’s approval and 

shall be maintained onsite for the duration of the job.  Testing of gradation samples shall be by set 
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sieving and shall conform to ASTM D 1140 and ASTM D 2217. 

(6) Slump Tests.  The soil-bentonite backfill shall be tested in accordance with ASTM C 

143,  Slump cone tests shall be performed every 50 linear feet of trench excavation just prior to 

placing the backfill in the trench.  A minimum of 2 tests will be performed each day. 

(7) Samples of Trench Bottom.  Samples shall be obtained at a minimum of each day or 

on 50-foot intervals from the bucket cuttings at the bottom of the excavation (at the 90-foot depth).  

All samples shall be properly identified and labeled, placed in sealed plastic containers and stored in 

a location designated by the Contracting Officer. 

(8) Records.  Records shall be maintained by the Contractor for all testing, 

measurements, and inspections performed to ascertain that the slurry trench soil-bentonite cutoff 

wall construction meets the specifications.  Required reports, records, and documentation shall be 

furnished to the Government daily.  The Contractor’s required records are outlined below.   

(a)  As-Built Profile.  An as built profile of the trench bottom, backfill slopes 

including descriptions of materials encountered in the trench bottom shall be continuously 

maintained by the Contractor.  This profile shall indicate extent of excavation and the soil-bentonite 

backfill profile at the end of each working day, as determined from soundings. 

(b)  Results.  The results of all construction control testing required in these 

specifications, including water tests, slurry tests, backfill tests, and depth soundings shall be 

furnished by the Contractor.  The Contractor shall furnish records of all observations, measurements, 

and tests performed, identified with the location and time of testing.  These records shall be 

furnished no later than 4 hours after the tests, measurements, and/or observations were made. 

(c) Bentonite Slurry Mix.  Bentonite slurry mix quantities, proportions of all 
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additives utilized, and placement locations into the trench shall be recorded by the Contractor.  Any 

adjustments in the bentonite slurry mix shall also be recorded. 

(d)   Construction Log.  The Contractor shall maintain a construction log of daily 

activities which shall include delays encountered during construction, causes of delays, locations of 

affected areas, and extent of delays.  The log shall also record unusual conditions or problems 

encountered, and the dispositions made.  

A copy of these records and tests, as well as the records of corrective action taken, shall be furnished 

the Government. 

 

1.6 QUALITY ASSURANCE 

The Government may perform quality assurance testing on the bentonite slurry and backfill 

materials using the laboratory and equipment furnished by the Contractor.  The Government testing 

will in no way relieve the Contractor of the responsibility of performing tests necessary to meet 

construction requirements.  The Contractor shall provide the equipment and laboratory space to 

Government personnel on demand and these services shall be considered a subsidiary obligation of 

the slurry trench soil-bentonite cutoff wall construction.  All routine testing procedures being 

conducted by  the Contractor shall be available for inspection by the Contracting Officer at any time. 

1.7 SUBMITTALS 

In accordance with the provisions in Section  0800, 1.32, SUBMITTALS, the Contractor shall 

submit data for approval by the Contracting Officer for the following items required by this Section. 

(a) Schedule and Sequence of Operations 

The Schedule and sequence of operations shall include, but are not limited to: use of excavated 
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materials; slurry preparation; slurry placement; bottom cleaning; backfill preparation; backfilling; 

and final grade closure. 

(b) Layout of Operations 

The layout of operations shall include, but is not limited to: drawings depicting bentonite storage 

area; slurry preparation area; hydration pond (s) slurry storage area; backfill storage and mixing 

area; location and sizes of all stationary equipment, water storage tanks, pumps, valves, lines, hoses, 

materials, and waste areas. 

(c) Contractor’s Qualifications 

(d) Slurry Trench Specialist’s Qualificaitons 

(e) Slurry Trench Construction Method and Equipment 

(f) Bentonite Certification 

(g) Quality Control Testing Equipment and Certification 

(h) Results of all Contractor Quality Control (CQC) Tests and Measurements 

(i) Submittals 

Data for approval will be required for items specified in (a) through (h) above. 

 

PART 2   MATERIALS 

 

2.1  GENERAL 

 

The slurry for supporting the sides of the trench and for wetting the backfill material shall consist of 

a stable colloidal suspension of bentonite in water.  The slurry shall have the properties specified 
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below as determined by standard tests described in API RP 13B: 

(1)    Initial Bentonite Slurry Mixture.  At the time of introduction of the slurry into the 

trench, the slurry mixture shall consist of a minimum of 20 pounds of bentonite per 42-gallon barrel 

of slurry; the apparent viscosity shall be equal to or greater than 42 seconds as measured by the 

Marsh Funnel, and the water loss shall not be greater than 20 cubic centimeters at 100 psi in 30 

minutes as measured by a filter press.  The slurry mixture shall have a minimum density of 64 

pounds per cubic foot. 

 

(2)      Trench Bentonite Slurry Mixture.  At the time of placing backfill into the slurry 

trench, the slurry unit weight shall be greater than 72 pounds per cubic foot but less than 85 pounds 

per cubic foot.  The apparent viscosity of the slurry mixture in the trench shall be equal to or greater 

than 42 seconds as measured by the Marsh funnel.  The water loss shall not be greater than 20 cubic 

centimeters in 30 minutes as measured by a filter press. 

 

(3) Additives.  Admixtures of the types used in the control of oil field drilling muds such 

as thinners, dispersants and flocculants may be used to control standard properties of the slurry such 

as apparent viscosity and filtration characteristics subject to approval of the Contracting Officer.  

Peptizing or bulking agents shall not be mixed with the slurry.   

(4) Backfill Bentonite Slurry Mixture.  At the time the slurry is mixed with the backfill 

material, the slurry unit weight shall be not greater than 85 pounds per cubic foot, and the water loss 

shall be not greater than 20 cubic centimeters in 30 minutes as measured by a filter press. 
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2.2  BENTONITE 

 

The bentonite shall be sodium cation base montmorillonite powder (Wyoming-type bentonite) that 

conforms to the standards set forth in API Specification 13A Sections 3, 5, 6, and 7 as last revised.  

No chemically treated bentonite will be allowed.  The Contractor shall furnish to the Contracting 

Officer a certificate of compliance and a copy of the test reports from the bentonite manufacturer for 

each lot of bentonite shipped to the site stating that the bentonite complies with all applicable 

standards.  No bentonite from the bentonite manufacturer shall be used prior to acceptance by the 

Contracting Officer.  All bentonite not meeting specifications shall be promptly removed from the 

site of the work and replaced with bentonite conforming to the specifications requirements at the 

Contractor's expense. 

 

2.3   WATER 

 

Water from the Ohio River or from any other source as approved by the Contacting Officer may be 

used in the slurry. 

 

2.4   BACKFILL 

 

Material for backfilling the slurry trench shall be a plastic, impervious mixture of earth material and 

slurry, mixed as specified in 3.8.1 below.  Earth material used in the mixture shall be obtained from 

the excavation of slurry trench as specified in 3.6 below.  
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PART 3   EQUIPMENT 

 

3.1   GENERAL 

 

The Contractor shall furnish suitable plant and equipment for excavation of the trench, mixing and 

placing slurry, cleaning of bottom of slurry trench, and for hauling, mixing and placing the backfill 

material. 

 

3.2   TRENCHING EQUIPMENT 

 

The equipment used for excavation of the slurry trench shall be any type of earthmoving equipment 

capable of performing the work indicated on the drawings and/or specified herein.  Excavating 

equipment buckets shall be non-perforated, heavy-duty models.  Fabrication of the buckets shall be 

such that raveling of the sides of the trench is minimized and width of the trench is maintained.  The 

excavating equipment shall be capable of excavating the minimum width trench in a single pass. 

 

3.3   SLURRY MIXING AND PLACING PLANT 

 

The slurry mixing and placing plant shall include a suitable mixer capable of producing a colloidal 

suspension of bentonite in water, a mechanically agitated sump, pumps, valves, hoses, supply lines, 

and small tools; all as required to mix and provide a continuous supply of slurry to the trench 
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excavation. 

 

3.4   CLEANING EQUIPMENT 

 

Equipment for cleaning the slurry and cleaning the bottom of the trench shall consist of a plant 

normally used for this type of operation. 

 

3.5   BACKFILL MIXING AND PLACING EQUIPMENT 

 

Backfill mixing and placing equipment shall be any type of light earthmoving equipment such as 

bulldozers, disc harrows, or blade graders.  Placing of the backfill into the trench shall be performed 

by a crane with clamshell bucket and bulldozers, or other approved equipment subject to the 

provisions of 3.8.2 below.  Use of probe rods is also expected to be necessary 

. 

3.6 EXCAVATION OF SLURRY TRENCH 

 

3.6.1 Top of Trench Excavation 

 

Prior to construction of the slurry trench the Contractor shall excavate a working platform as shown 

on the drawings.  The platform shall extend from 15-feet levee side of the centerline of the slurry 

trench to 20-feet riverside.  The excavation shall have a 1V on 2H end slope. The excavated material 

shall be stockpiled, and then used to cap the slurry trench after the slurry trench cutoff wall 
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construction has been completed. This area shall then be turfed in accordance with Section 02936. 

 

3.6.2   General 

 

The trench shall be excavated at the location indicated therefore on the drawings, and shall be 

excavated by the slurry method of excavation.  Excavation shall be carried to the full required depth 

immediately at the point where the excavation is started and the entire depth of cut shall then be 

carried along the trench centerline.  Note:  The contractor is cautioned to observe the high 

driving resistance values of the split spoon sampler shown on the boring logs for the sand 

and/or gravel strata that will require excavation for installation of the slurry trench as shown 

on the drawings.  The trench will be excavated to the elevations shown on the drawings, or as 

directed by the Contracting Officer.  A tolerance of 1-foot below the required 90-foot depth will be 

allowed for the length of the slurry trench.  The toe of the slope of the trench excavation shall 

precede the toe of the backfill slope by a minimum of 20 feet at all times but no more than 50 feet.  

The Contractor shall provide a positive means for determining the final bottom elevation of the 

excavation, and the bottom elevation of the excavation shall at all points meet the approval of 

Contracting Officer.  Excavation at angles in the alignment of the trench shall be made in such 

manner as to insure a continuous full depth and width for the soil-bentonite slurry trench cut-off 

wall. 

 

3.6.3   Cleaning Slurry and Bottom of Excavated Trench 
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When the slurry trench has been excavated to the full required depth, the bottom of the trench shall 

be cleaned of all fines, sand, gravel, or other deleterious material prior to placement of backfill; 

furthermore, the slurry within the trench shall be kept free of such materials until placement of the 

backfill. 

 

3.6.4   Disposal of Excavated Material 

 

Material excavated from the slurry trench shall be stockpiled within the right-of-way riverward of 

the trench.  Material shall be stockpiled in such manner that drainage riverward from the levee will 

not be blocked.  Material shall be used as specified in 2.4 above and may be used to construct 

necessary retaining dikes.  All of the material shall ultimately be used in the finished construction of 

the soil-bentonite slurry trench cut-off wall, except that unsuitable material shall be disposed of by 

removal from the site. 

 

 

3.7   SLURRY PLACEMENT 

 

Slurry shall be introduced into the trench at the time trenching has begun. The level of slurry in the 

open trench shall be maintained between 0 feet and 2 feet from the top of the slurry trench and a 

minimum of 4 feet above the ground water level at all times.  The ground water level shall be moni-

tored by utilizing one existing piezometer and by installing three new piezometers.  The existing 

piezometer (P-2A-00) and proposed new piezometers (1-MCC-03 through 3-MCC-03) have 
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approximate locations as shown on Drawing 2.  The three new piezometers shall be placed at the 

riverside crown of the levee at a minimum of 5 feet from the edge of the gravel road and installed as 

specified in 3.7.2 below with approval from the Contracting Officer.  The recorded ground water 

levels from five existing piezometers (3-PG-85, 4-PG-80, 9-PM-94, P-2A-00, and 10-PM-84 with 

approximate locations shown on Drawing 2) from 1990 to present are presented on Plates 1-13 at the 

end of this section.  The Contractor should note the times outside of the non-work period from1 

December to 1 June that the Ohio River has risen to stages that would have an effect on the 

installation of the slurry trench.  A ground water line at elevation 304 has been placed on the plots to 

indicate the maximum ground water possible for the majority of the slurry trench installation.  The 

exception to the ground water at elevation 304 would be on the southern end where the platform 

raises from elevation 308 to 312.  Dilution of slurry by surface waters or by any other means shall be 

prevented.  In the event the area is threatened by flooding, the level of the slurry shall be raised to 

the top of the trench or by direction from the Contracting Officer on possible emergency operations 

(See paragraph 3.7.1 below).  The Contractor shall have sufficient personnel, equipment, slurry 

storage areas, and stored slurry materials ready to raise the slurry level at all times in the excavated 

trench during construction within the limitations specified in 3.7.1 below.  To this end, the 

Contractor shall have personnel on call to raise the slurry level at any time this occurs, weekends 

and/or holidays included.  The quality of the slurry shall be maintained at all times, including 

periods of work stoppage, in a condition which meets the requirements set forth in 2.1 above.  

Conditioning of the slurry may require recirculation through shaker screens or the addition of 

approved additives.  Density of the slurry shall be maintained until backfill material is placed. 
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3.7.1 Backfilling Trench in Case of High Water 

 

In the event the ground water rises or is expected to rise to within 4 feet of the top of the working 

surface, the Contracting Officer reserves the right to require the Contractor to stop excavation and to 

begin continuous operations to either dike around the open trenches and raise the slurry levels or to 

fill all or part of the open trenches with slurry trench backfill mixed and placed as specified in 3.8 

below.  Continuous operation shall consist of expeditiously performing the required operations 

twenty-four hours per day until the operations are completed or the water level falls to a depth of 

more than 4 feet below the top of the working surface.  If the Contractor is directed to backfill the 

trench during the normal work period, then compensation would be made per Section 00800, 

paragraph 1.50.  

 

3.7.2 Installation of Piezometers 

 

The contractor will be required to install three new piezometers at the locations shown on Drawing 2 

for monitoring the ground water during installation of the slurry trench.  The piezometers shall be 

installed, operating, and read daily beginning 5 days prior to the start of excavation.  Each 

piezometer shall have a riser pipe consisting of ¾-inch diameter PVC pipe with a # 15 slotted screen 

of 1½ inches inside diameter and 24-inches in length (ASTM 1785, Schedule 40).  The piezometer 

screens shall be set between  elevation 253 and 255 ft-NGVD.  Each piezometer shall be installed 

according to the specifications and details shown on Plate 14 at the end of this section.  Falling head 

tests shall be conducted on each piezometer after installation to insure that the piezometers are 
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functioning properly.  The top elevation and levee baseline station of each piezometer shall also be 

recorded.  The Contractor will be required to submit for approval to the Contracting Officer details 

and installation procedures before installing the piezometers and fill out the piezometer installation 

report attached at the end of this section as Plate 15 after completion of each piezometer including 

the results of the falling head tests. These piezometers will become the property of the Memphis 

District upon completion of this project.  Therefore, the Contractor shall take necessary precautions 

to protect the piezometers during construction and insure that the piezometers are working properly 

at the completion of slurry trench.   

 

The Contractor shall make a minimum of one reading for each of the four piezometers per 

day.  These piezometer readings along with the corresponding Ohio River stage or elevation, shall be 

recorded on an approved form and reported to the Contracting Officer within 12 hours after they are 

obtained.  If in the opinion of the Contracting Officer, more frequent readings are required, the 

Contractor will be directed as to the number and time that these readings are required.  If additional 

readings are required an equitable adjustment in the contact under the “Contract Clauses” will be 

made.     

 

3.7.3 Stability 

 

The Contractor shall be responsible for insuring and maintaining the stability of the excavated trench 

at all times for its full length and depth and shall be responsible for maintaining slurry densities and 

levels within specified limits.  The Contractor shall control surcharges from all excavation and 
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backfilling equipment, waste, berm construction, backfill stockpiles, and any other loading situations 

that may affect trench stability.  It is the Contractor’s responsibility to ensure that the mixing of 

backfill and any stockpiles do not affect the open trench stability.  In the event of failure of the 

trench walls prior to completion of backfilling, the Contractor shall at his expense reexcavate the 

trench and remove all materials displaced into the trench and take corrective action to prevent 

further deterioration. 

   

3.8  BACKFILLING 

 

3.8.1   Mixing 

Earth material as specified in 2.4 above shall be used in the backfill.  The material shall be 

thoroughly mixed and sluiced with the slurry to form a homogeneous mass just prior to the 

backfilling operation.  The mass shall be free from lumps of clay more than 3 inches in diameter, 

lumps of silt, and pockets of sand, soil or gravel.  Sluicing with water will not be permitted.  The 

amount of slurry added to the material shall be a sufficient amount to produce a slump cone reading 

of three to six inches when tested in accordance with ASTM C 143.  Mixing of the backfill shall be 

accomplished in such manner as to prevent deleterious materials from entering the trench and to 

prevent damaging the trench walls.  Any sloughing of the slurry trench walls or other damages as a 

result of operating equipment near the trench shall be repaired or restored by the Contractor at no 

additional cost to the Government.  If the Contracting Officer deems it necessary, a small dike 2 to 3 

feet high paralleling the slurry trench shall be constructed at the Contractor’s expense to keep the 

backfill from flowing into the trenches backfill.  Intermittent holes in the dike will be allowed so that 
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excess slurry may flow back into the trenches. 

 

3.8.2   Placing 

 

The backfill shall be placed in such manner that no pockets of slurry are present in the completed 

soil-bentonite slurry trench cut-off wall.  The Contractor shall backfill continuously from the 

beginning of the trench in the direction of his excavation.  Placing operations shall proceed in such 

manner that the top of the backfill below the surface of the slurry shall follow a reasonably smooth 

grade and shall not have hollows which may trap pockets of slurry during subsequent backfilling.  

To this end, the face of the backfill below the surface may require rodding, and the Contractor shall 

have such equipment available at the job site.  Free dropping of backfill through the slurry will not 

be permitted.  Initial backfill shall be placed by depositing it on the bottom of the trenches with a 

clamshell bucket with succeeding filled clamshell buckets of backfill placed in such manner that the 

surface of the backfill rises above the surface of the slurry in the trench at the end of the trench.  

Additional backfill may then be placed by a bulldozer or similar equipment in such manner that the 

backfill enters the trench by sliding down the forward face of previously placed backfill.  The 

backfill shall not be dropped or deposited in a manner that will cause segregation of the materials.  

The Contractor shall proceed in placing the backfill in the direction of the excavation from 4/50+00 

to 6/17+00.  No payment will be made for the portions of the cutoff wall which lie outside the limits 

of work as indicated on the drawing.  

 

3.8.3   Disposal of Slurry 
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Excess slurry displaced by the backfill shall be disposed of as specified for excavated material in 

3.6.4 above.  Dikes shall be constructed as necessary to retain the material. 

 

3.9   SEVERE WEATHER OPERATIONS 

 

Excavation of the slurry trench, mixing and placing of slurry, and mixing and placing of backfill will 

not be allowed when the air temperature is below 20 degrees Fahrenheit or when in the opinion of 

the Contracting Officer, severe weather such as snow, rain, or ponding water, may be detrimental to 

the slurry trench or may affect the accuracy of quality control testing.  Frozen soil-bentonite backfill 

shall not be placed in the trench and backfill. 

 

3.10   CLEANUP 

 

After completion of the soil-bentonite slurry trench cut-off wall as specified in this section, all 

remaining excavated materials and slurry materials shall be placed in stockpiles within the work 

area, and the work area outside the stockpiles shall be dressed and graded to a smooth surface with 

drainage effected away from the levee; however, excess unused bentonite materials shall be removed 

from the job site. The stockpiled materials shall be blended with other earth materials as necessary to 

provide a dressed and graded area.  All excavated materials including stockpiles shall ultimately be 

utilized in the backfill specified in Section 02220, 3.4.  The slurry trench shall have backfill 

materials placed to the lines and grades shown on the drawings and as specified in Section 02220. 
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 -End of Section- 
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Invitation No. DACW66-03-B-0019 
 

SECTION 02546 
 

AGGREGATE RESURFACING 
 
PART 1 GENERAL 
 
1.1 SCOPE 
 
The work covered by this section consists of furnishing all plant, labor, materials, and 
equipment, and performing all operations necessary for preparation of the existing gravel 
surface and construction of 4 inches of compacted aggregate resurfacing upon the crown 
of the existing levee between Stations 4/48+50 to 6/18+50, or the right-of-way limits for 
the Cairo-Mound City Parcel 4 slurry trench project.  The gravel access road to 
Cottonwood Slough Pumping Station at approximate baseline station 5/10+00 shall also 
be resurfaced.  The average width of the levee gravel road is approximately 16-feet 
throughout the limits of this project.  See Plate 1 at the end of this section for typical 
detail.  The project is located in Alexander County, Illinois. 
 
1.2 QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for the work specified in this 
section to assure compliance with contract requirements and maintain records of his 
quality control for all construction operations including but not limited to the following: 
 
1.2.1 Subgrade 
 
Location, preparation. 
 
1.2.2 Materials 
 
Material delivered to the site shall conform to the specifications. 
 
1.2.3 Placement 
 
Width, thickness, distribution, compaction, final grading, and maintenance. 
 
A copy of these records and tests, as well as the records of corrective action taken, shall 
be furnished the Government. 
 
1.3 APPLICABLE PUBLICATIONS 
 
The following publications of the issues listed below, but referred to elsewhere in this 
section by basic designation only, form a part of the specification to the extent indicated 
by the references thereto: 
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AMERICAN SOCIETY OF TESTING AND MATERIALS (ASTM) 

PUBLICATIONS 
 
 D 422-63 Particle-Size Analysis of Soils 
 (R 1990) 
 
 D 4318-84 Liquid Limit, Plastic Limit, and Plasticity 

Index of Soils 
 
 
PART 2    PRODUCTS 
 
2.1 AGGREGATES 
 
Aggregate for resurfacing shall be composed of sand-clay-gravel mixtures; gravel or 
stone screenings; crusher run coarse aggregate consisting of gravel or crushed stone 
(crushed limestone) with sand and binding material; or any combination of such materials 
which conforms to specified requirements.  All material shall be free from organic matter 
and lumps or balls of clay.  The material shall conform to the requirements as specified in 
2.1.1 and 2.1.2 below, and shall conform to the gradation specified in 2.1.3 below as 
determined by ASTM D 422.  All aggregate surfacing furnished under this contract shall 
comply favorably with representative samples as to quality, gradation, and moisture 
content. 
 
2.1.1 Coarse Aggregate 
 
Coarse aggregate is defined as aggregate retained on the No. 10 (2.00 mm) sieve.  Coarse 
aggregate shall consist of hard, durable particles or fragments of stone or gravel.  
Materials that are soft, pliable, or subject to rapid deterioration when exposed to 
weathering shall not be used. 
 
2.1.2 Fine Aggregate 
 
Fine aggregate is defined as aggregate passing the No. 10 (2.00mm) sieve.  Fine 
aggregate shall consist of natural or crushed sand, and also shall include fine mineral 
particles passing the No. 200 (0.075 mm) sieve.  The fraction of the material passing the 
No. 200 (0.075 mm) sieve shall be no more than two-thirds that of the fraction passing 
the No. 40 (0.425 mm) sieve.  That portion of the aggregate passing the No. 40 (0.425 
mm) sieve shall have a liquid limit of not more than 35 and a plasticity index of not less 
than 6 nor more than 15, as determined by ASTM D 4318.  However if crushed stone is 
utilized then the plasticity index shall be between 0 and15. 
 
2.1.3 Gradation 
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Aggregate resurfacing material shall conform to the following gradation when it is 
delivered to the job site and before it is placed on the roadway: 
 
 
 
 
  Permissible Limits 
 U.S. Standard Sieve Percentage by Weight, Passing 
 3” 100 
 1-1/2” 95-100 
 ¾” 65-100 
 3/8” 40-80 
 No. 4 30-60 
 No. 10 20-50 
 No. 40 15-35 
 No. 200 5-15 
 
2.2 SAMPLING AND TESTING 
 
2.2.1 General 
 
Representative samples for testing of the material shall be taken by the Contractor under 
the supervision of the Contracting Officer.  All costs of the sampling and testing, except 
as specified in 2.2.3 below, shall be borne by the Contractor and no separate payment will 
be made therefor. 
 
2.2.2 Contractor Testing 
 
Prior to delivery of any material to the job site, the material shall be tested for compliance 
with the specifications by an approved independent testing laboratory.  Such tests shall be 
performed before each 1,000 cubic yards of material is delivered to the job site under this 
contract, and in the event a noticeable change in the materials is observed during 
placement, such testing shall be performed at the direction of the Contracting Officer 
regardless of the quantity of material delivered.  Certified results of the tests shall be 
submitted to the Contracting Officer for approval before the next 1,000 cubic yards of 
material is delivered to the job site.  When a noticeable change is observed during 
placement of the material, samples shall be obtained from the delivery truck and a 
gradation test shall be performed by the Contractor and COR.  If this test fails to meet the 
requirements, then the questionable material shall be removed from the job site. 
 
2.2.3 Government Testing 
 
At the same time that samples for Contractor testing as specified in 2.2.2 above are taken, 
the Contractor shall take samples for assurance testing to be performed by and at the 
expense of the Government.  The Contractor shall deliver such samples to Caruthersville 
Area Office, 706 Truman, Caruthersville, Missouri 63830.  Assurance testing requires 
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approximately 5 days.  Notice of assurance sample deliveries shall be given to the 
Contracting Officer’s Representative prior to delivery. 
 
 
PART 3  EXECUTION 
 
3.1 CLEARING AND DEBRIS REMOVAL 
 
All grass, weeds, sod, and other debris shall be cleared from the subgrade prior to gravel 
placement.  Debris resulting from clearing operations shall be removed from the levee 
district right-of-way, in compliance with all Federal, State, and local laws.  The side 
slopes shall be disturbed the least amount practicable, and shall be returned to a smooth 
slope upon completion of clearing and resurfacing operations. 
 
3.2 USE OF HAUL ROADS 
 
The Contractor shall acquaint himself with load limits and other regulations applicable to 
his use of public roads and/or highways for deliveries to be made under this contract and 
shall comply with all such load limits and regulations.  Haul roads on the levee and its 
appurtenances which are used by the Contractor shall be maintained by him in a 
condition satisfactory for vehicular traffic.  The Contractor shall not operate hauling 
equipment on the levee slopes except at ramps. 
 
3.3 SUBGRADE 
 
The subgrade shall be symmetrical about the centerline of the levee and shall be prepared 
as indicated on the drawings and so that drainage will occur each way from the 
centerline.  Subgrade shall be graded and smooth.  The subgrade shall be in a satisfactory 
condition for receiving the aggregate for a distance of at least 1500 feet in advance of the 
placing of the resurfacing material.  All potholes and ruts in the existing roadway surface 
shall be repaired in advance of resurfacing by removing any soft material in and/or 
adjacent to the potholes and ruts and by placing and compacting aggregate until the 
damaged area is restored to the same elevation as the surrounding undamaged road 
surface.  The potholes and ruts shall be dry at the time of repair. 
 
3.4 PLACEMENT 
 

(1) Aggregate shall be placed and spread upon the subgrade in the amount 
required to produce a pavement with width and compacted thickness as indicated on the 
plate at the end of this section.  The placement shall be commenced at the nearest point of 
delivery of the resurfacing material to a reach of levee and shall be carried continuously 
away from such point unless otherwise authorized by the Contracting Officer.  Placing of 
aggregate will not be allowed when the roadway surface, in the opinion of the 
Contracting Officer, is too wet to place aggregate.  No unspread aggregate shall be left in 
a piled condition overnight.  Reaches of resurfacing which are no longer needed for haul 
roads for supplying the aggregate shall be graded and dressed to provide a slope each 
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way from the centerline and then compacted by at least four passes of a pneumatic tired 
roller having tire pressure of 35 to 40 pounds per square inch and a gross weight of not 
less than 20,000 pounds or by other approved compacting equipment which will obtain 
comparable compaction.  A pass of the roller shall consist of the completed coverage of 
the surface by the roller.  The compaction passes of the roller shall not be performed 
when the material is so wet that it is displaced under the roller or when the material is too 
dry for proper bonding.  In the event aggregate is hauled over roller portions of the 
resurfacing, such portions shall subsequently be graded, dressed and rolled again as 
specified hereinabove at no additional cost to the Government.  The resurfacing shall be 
maintained in an acceptable condition until acceptance. 

 
(2) By the end of each workday, all aggregate surfacing hauled and placed on 

the levee roadway and ramps shall be spread and blended into the existing levee roadway 
surface and ramps as specified in subparagraph (1) above.  At no time under this contract 
shall aggregate surfacing be dumped and left at the end of the workday without being 
placed as specified above. 

 
3.5 MAINTENANCE 
 
The Contractor shall maintain the aggregate resurfacing in a good and satisfactory 
condition until acceptance or until this project is completed.  The Contractor shall correct 
any deficiencies in width and thickness and shall remove, dispose of as described in 
paragraph 3.1 above, and replace, without additional compensation, any deficient 
material placed in the work. 
 
 -- End of Section -- 
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 DIVISION 2 – SITE WORK 
 
 SECTION 02936 
 
 ESTABLISHMENT OF GUARANTED GROWTH TURF 
 
 
PART 1  GENERAL 
 
1.1  SCOPE 
 
       The work covered by this section consists of furnishing all plant, labor, equipment, and 

materials, and performing all necessary operations for establishment and maintenance of 
guaranteed growth turf on disturbed areas during the installation of the slurry trench.  The 
methods for establishment of the guaranteed growth turf will be by any of the methods 
described in this section or by seeding, sodding, and/or spriging or any combination as long as 
the requirements stated in Paragraph 3.9 are met for acceptance. The Contractor is required to 
follow parts of this specification and the remainder of the specification is presented as a guide 
for the Contactor to use as following this specification normally results in development of 
satisfactory turf. 

 
1.2  QUALITY CONTROL 
 
        The Contractor shall establish and maintain quality control for turfing operations to assure 

compliance with the contract requirements and shall maintain records of his quality control for 
all construction operations, including, but not limited to the following: 

 
(1)  Soil Testing 

 
                   The tests are specified in paragraph 2.2.3 below. 
 

(2)  Preparation of Ground Surface 
 
                    Location and quality of finish dressing, including necessary clearing, filling, or 

dressing-out of washes, smoothness and uniformity of surfaces, and time of year 
 

(3)  Fertilizing and Liming 
 
                   Quality of materials, area fertilized and limed, quantity applied, and method of 

application 
 

(4)  Type of Turf 
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                   Quality, source, placing, covering, and compaction effort 
 
 (5)  Seeding 
 
                    Quality and type of seed, area covered, rate of application, quantity of seed used, and 

method of distrubution.   
 

(6)  Mulching  
 
                  Type of materials, area mulched, quantity applied, and method of application 
 

(7)  Maintenance and Repair 
 
                   Location and type of maintenance problems and remedial treatment performed 
 

(8)  Watering  
 
                   Quality of water, area watered, quantity applied, and method of application 
 
        A copy of these records and tests, as well as the records of corrective action taken, shall be 

furnished the Government. 
 
1.3  AREAS TO BE TURFED 
 
        Guaranteed Growth Turf shall be established on all disturbed areas.       
 
PART 2  PRODUCTS 
 
2.1  MATERIALS 
 
 2.1.1  Fertilizer and Limestone 
 
                       The fertilizer used under this contract shall meet the requirements of the State of 

Illinois for commercial fertilizer. Fertilizer shall consist of a mixture containing 
nitrogen, phosphorous, and potash, and shall be uniform in composition and free 
flowing.  The fertilizer may be delivered to the site in bags or other convenient 
containers or delivered in bulk.  If delivered in bags or containers, the fertilizer shall 
be fully labeled in accordance with the applicable fertilizer laws of the State of 
Illinois, and shall bear the name, tradename or trademark, and warranty of the 
producer.  Should the commercial fertilizer be furnished in bulk, the Contractor shall 
furnish to the Contracting Officer certified weight tickets and a certified quantitative 
analysis report, in triplicate, from a recognized testing laboratory certifying the nutri-
ent ratio of the materials.  In the event the commercial mixture is delivered to the 
jobsite in the original containers, unopened, the analysis report will not be required.  
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Quantity of fertilizer and limestone required per acre shall be determined by certified 
soil tests as specified in paragraph 2.2.3 below. Limestone shall be approved 
agricultural grade limestone containing not less than 85 percent total carbonates. 
Limestone shall be ground to such fineness that 25 percent will pass a 100-mesh sieve 
and 100 percent will pass an 8-mesh sieve. 

 
 2.1.2 Seed 
 
                     The Contractor shall furnish seed labeled in accordance with U.S. Department of 

Agriculture rules and regulations.  Seed shall be furnished in sealed, standard 
containers unless written exception is granted.  Seed that is wet or moldy or that has 
been otherwise damaged in transit or storage will not be acceptable.  The specifications 
for seeds shall conform to the following, unless otherwise approved by the Contracting 
Officer:   

 
          Kind of Seed               Minimum Purity Percent    Minimum Germination Percent 
 
                     Kentucky 31 Tall Fescue                   95                        80 
                     Serecia Lespedeza          95                       80 
                     Bermuda Grass                      95                       80 
          Rye Grass           95                                             80 
 
 2.1.3  Mulch 
 
      2.1.3.1 General 
 
                               If the Contractor elects to use mulch to protect the turfed areas, the material used 

for mulching shall be threshed straw from a cereal grain such as oats, wheat, 
barley, rye, or rice; or wood fiber. Materials that contain noxious grass or weed 
seed that might be detrimental to the turfing being established or detrimental to 
adjacent farmland will not be acceptable. 

 
     2.1.3.2  Wood Cellulose Fiber Mulch 

 
                              Wood cellulose fiber mulch for use with hydraulic application equipment shall 

consist of wood cellulose fiber, processed to contain no growth or germination 
inhibiting factors, and dyed an appropriate color to facilitate visual metering of 
application of the materials.  The wood cellulose fiber shall contain not in excess 
of 10 percent moisture, air-dry weight basis.  The wood cellulose fiber shall be 
manufactured so that after addition and agitation in slurry tanks, with water, and 
any other additives, the fibers in the material will become uniformly suspended 
to form a homogeneous slurry; and that when hydraulically sprayed on the 
ground, the material will form a blotter-like groundcover which, after 
application, will allow the absorption of moisture and allow rainfall or 
mechanical watering to percolate to the underlying soil.  The Contractor shall be 
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prepared to submit, on request, certification from the supplier that laboratory and 
field-testing of the product has been accomplished, and that the product meets the 
foregoing requirements.   

 
 2.1.4  Water 
 
                       If the Contractor elects to use water as an aid to establish turf, the water used shall be 

free of injurious quantities of oil, acid, alkali, salt, and other substances harmful to 
growth of grass. 

 
 2.1.5 Spot Sod 
 
           If the Contractor elects to spot sod, the sod used to turf the areas specified shall 

contain a minimum of 85 percent Bermuda grass.  Each piece of sod shall have an 
area of not less than 16 square inches and shall have not less than 2 inches of earth 
adhering to the roots.  Sod that contains noxious grasses and weeds that might be 
detrimental to the turfing being established will not be acceptable. 

 
 2.1.6  Sprigs 
 
                       If the Contractor elects to sprig, the sprigs used under this contract shall consist solely 

of Bermuda grass. Sprigs shall not contain any noxious grasses or weeds.   
 
 2.1.7  Soil for Repairs 
 
                       For fill of areas to be repaired, soil shall be of a quality at least equal to that which 

exists in areas adjacent to the area to be repaired.  Soil used shall be free from roots, 
stones, and other materials that hinder grading, planting, and maintenance operations 
and shall be free from objectionable weed seeds and toxic substances. 

 
2.2  SAMPLING, TESTING, AND CERTIFICATES 
 
 2.2.1  General 
 
                       Sampling and testing shall be the responsibility of the Contractor and shall be 

performed at no additional cost to the Government. Sampling and testing shall be 
performed by a recognized testing agency. 

 
 2.2.2  Seed 

 
The Contracting Officer shall be furnished duplicate signed copies of statements 
certifying that each container of seed delivered is labeled in accordance with the 
Federal Seed Act and is at least equal to the requirements specified in 2.1.2 above.  
This certification shall be obtained from the supplier and shall be furnished on or with 
all copies of seed invoices.   
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 2.2.3  Soil Testing 
 

Prior to beginning turfing operations, soil from the areas to be turfed shall be tested to 
determine soil nutrient and limestone requirements. At least three samples per acre 
shall be tested. Certified test results, and application rates for nitrogen, phosphorous, 
potash, and limestone, indicated by the soil tests shall be furnished to the Contracting 
Officer prior to fertilizing. 

        
 2.2.4  Material Testing 
 
      2.2.4.1  Fertilizer and Limestone  
 
                               Duplicate signed copies of invoices from suppliers shall be submitted to the 

Contracting Officer. Invoices for fertilizer shall show quantities and the 
percentages of nitrogen, phosphorous, and potash. If limestone is used, the 
limestone invoice shall show the quantity and the percentages of limestone that 
pass the 100-mesh and 8-mesh sieves.  Upon completion of the project, a final 
check of the total quantity of fertilizer used will be made against total area 
treated, and if minimum rates of application have not been met, an additional 
quantity of material sufficient to make up the minimum application rate shall be 
distributed as directed by the Contracting Officer. 

 
            2.2.5  Mulch 
 
                       If mulch is used, a representative sample of the mulch material proposed for use shall 

be submitted for approval of the Contracting Officer. 
 
PART 3  EXECUTION 
 
3.1  COMMENCEMENT, PROSECUTION, AND COMPLETION 
 
 3.1.1  General 
 
                       The dressing and turfing operation for the areas that are filled shall commence as 

soon as practicable following the completion of construction in an area. Dressing and 
turfing operations on other areas shall commence upon completion of all work in that 
area. Prior to prosecuting the turfing operation, the Contractor shall repair rainwash, if 
any, dress, and prepare the areas for turfing.  All turfing operations can be 
accomplished at any time since the Contractor is assuming the risk of guaranteed 
growth turf.    

 
 3.1.2  Sequence of Work 
 

The following sequence is a guide for the Contractor to follow for standard turfing 
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procedures.  The Contracrtor will be required to complete the first three steps 
presented below before applying the applicable turfing method.  If the Contactor 
elects to deviate from this guideline, then the proposed plan shall be presented to the 
Contracting Officer before beginning turfing operations. 

 
      (1) Soil Testing 
 
      (2)  Preparation of ground surface 

 
      (3)  Fertilizing 

 
      (4)   Seeding, where applicable  

 
       (5)  Compacting, where applicable 
 

      (6)  Spot sodding or sprigging, where applicable 
 

(7)  Mulching, where applicable. 
 

3.2  PREPARATION OF GROUND SURFACE 
 
 3.2.1  General 
 

Equipment, in good condition, shall be provided for the proper preparation of the 
ground and for handling and placing all materials.  The Contracting Officer shall 
approve equipment before work is started. 

 
 3.2.2  Clearing 
 
                       Prior to grading and finish dressing, vegetation that may interfere with turfing 

operations shall be removed and shall be disposed of by removal from site and/or 
burning.  The surface shall be cleared of roots, cable, wire, and other materials that 
might hinder the work or subsequent maintenance. 

 
 3.2.3  Dressing 
 

Surfaces to be turfed, shall be dressed to the extent necessary to provide drainage and 
the specified slopes, and as necessary to remove high points and fill depressions 
sufficiently to provide reasonably smooth surfaces.  Necessary repairs to previously 
graded areas shall be made with suitable material placed and compacted in accordance 
with SECTION 02220, paragraph 3.4, BACKFILL AND COMPACTION.  If it is 
elected to use grass seed, the Contractor shall lightly disk or harrow the area to 
receive seed (upper 4 to 6-inches), in order to facilitate the growth of the grass.   

 
3.3  SPECIAL EQUIPMENT FOR MULCHING 
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       Hydraulic equipment used for the application of slurry of prepared wood cellulose fiber 

mulch shall have a built-in agitation system with an operating capacity sufficient to agitate, 
suspend, and homogeneously mix a slurry.  The slurry distribution lines shall be large 
enough to prevent stoppage.  The discharge line shall be equipped with hydraulic spray 
nozzles that will provide even distribution of the slurry on the various slopes to be mulched. 
The slurry tank shall have a minimum capacity of 1,000 gallons and shall be mounted on a 
traveling unit, which may be either self-propelled or drawn by a separate unit, that will 
place the slurry tank and spray nozzles near the areas to be mulched so as to provide 
uniform distribution without waste.  The Contracting Officer may authorize equipment with 
a smaller tank capacity provided that the equipment has the necessary agitation system and 
sufficient pump capacity to spray the slurry in a uniform coat over the surface of the area to 
be mulched.   

 
3.4  APPLICATION OF FERTILIZER AND/OR LIMESTONE  
 
        Fertilizer and limestone shall be distributed uniformly over the areas that required guaranteed 

growth turf and shall be placed at the rate determined as specified in 2.2.3 above and shall be 
incorporated into the soil by light disking, harrowing, or other acceptable methods immediately 
following the application. 

 
3.5  SPOT SODDING 
 
        If the Contractor elects to spot sod, the areas to be turfed shall be spot sodded with Bermuda 

grass in any manner selected by the Contractor to meet the coverage requirements as set forth in 
paragraph 3.9.1 below.  The option to sow seed in addition to spot sodding is at the Contractors 
discretion.  The seeding option is only offered as an option to the Contractor in order to 
facilitate the quick growth of a thick stand of grass.      

 
3.5A  SPRIGGING 
  
           If the Contractor elects to sprig, the areas to be turfed shall be sprigged with Bermuda grass 

in any manner selected by the Contractor to meet the coverage requirements set forth in 3.9.1 
below.  The option to sow seed in addition to sprigging is at the Contractors discretion.  The 
seeding option is only offered as an option to the Contractor in order to facilitate the quick 
growth of a thick stand of grass. 

 
 
 
 
3.6  SEEDING 
 
 3.6.1  General 
.  

The Contactor can seed at any time of the year, but 85 percent coverage will be 
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required to meet the guaranteed growth requirement.  In general terms, seeding is 
more effective between March and June and between September and November.   
Seed sown during the season between 1 March and 30 June, inclusive, shall consist of 
15 pounds of Rye Grass, 40 pounds of hulled Bermuda grass, and 25 pounds of 
Serecia Lespedeza (Scarified) seed per acre.  Seed sown during the season between 1 
September and 15 November, inclusive, shall consist of 25 pounds of Rye Grass, 40 
pounds of unhulled Bermuda seed, and 40 pounds of Serecia Lespedeza seed per acre. 
A satisfactory method of sowing shall be employed; using approved mechanical 
power-drawn seeders, mechanical hand-seeders, broadcast-seeders, or other approved 
methods.  When conditions are such by reason of drought, high winds, excessive 
moisture, or other factors that, in the opinion of the Contracting Officer, the desired 
results would not be obtained, then the work shall be halted as directed and resumed 
only when conditions are favorable or when approved alternative or corrective 
measures and procedures have been effected.  If inspection either during seeding 
operations or after there is a show of green indicates that areas have been left 
unplanted, the Contractor shall spot sod or sprig.     

 
 3.6.2  Broadcast Seeding 
 

Seed shall be broadcast with approved sowing equipment and distributed uniformly 
over the areas.  Seed shall be covered lightly by brush harrow, spike-tooth harrow, 
chain harrow, cultipacker, or other approved device.  Seed shall not be broadcast 
during windy weather.  Seed shall not be broadcast in a manner that would cause it to 
land in an agricultural area.   

 
 3.6.3  Damage to Seeding 
 
                       The Contractor shall be fully responsible for any damage to the seeded areas caused 

by his operations.  Areas that become damaged as a result of poor workmanship or 
failure to meet the requirements of the specifications shall be repaired to specification 
requirements, without additional cost to the Government.   

 
3.7  APPLICATION OF AN ANCHORING MULCH 
 
       Mulch shall be spread uniformly in a continuous blanket, using 2 tons per acre of straw 

mulch or 1,200 pounds per acre of wood cellulose fiber mulch.  Straw mulch shall be spread 
either by hand or by a manure spreader or by a modified grain combine with straw-spreader 
attachment or by a blower-type mulch spreader.  Mulching shall be started at the windward 
side of relatively flat areas, or at the upper part of a steep slope, and continued uniformly 
until the area is covered.  The mulch shall not be bunched.  Immediately after spreading, 
straw mulch shall be anchored to the soil by a V-type-wheel land packer, a scalloped-disk or 
other suitable equipment.  The Contracting Officer will determine the number of passes 
needed, not to exceed three.  Wood cellulose fiber mulch shall be applied with equipment 
conforming to the requirements of 3.3 above.   
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3.8  HYDRAULIC SLURRY METHOD 
 
        The hydraulic slurry method of seeding, fertilizing, and mulching, or any combination thereof, 

may be used by the Contractor, except that in no event shall the mulch be applied prior to 
fertilizing and seeding. Equipment to be used for application of materials by the hydraulic 
slurry method shall conform to the requirements specified in 3.3 above. 

 
3.8A  COMPACTING 
 
         Immediately after seeding operations have been completed upon the surfaces where 

establishment of turfing is required, such areas shall be compacted by one pass of a 
cultipacker, corrugated roller, or other approved equipment weighing 100 to 160 pounds per 
linear foot of roller.  

 
3.9  ESTABLISHMENT 
 
 3.9.1  General 
 
                       Turfing will be considered to be completed when the areas to be turfed show that 

growth of the specified grass has reached a point of maturity such that it has produced 
stems or runners which overlap adjacent similar growth over 85 percent of the entire 
area as determined by random sampling on a square-yard basis with no bare spot 
exceeding 36 square inches. 

 
 3.9.2  Maintenance 
 
                       The Contractor shall be responsible for the turfed areas while grass is becoming 

established to the point of acceptance by the Contracting Officer. During 
establishment and prior to acceptance of the turfed areas, the Contractor shall repair 
rainwash damage, if any, to the completed levee, berm or temporary right-of-way area 
at no additional cost to the Government. The turfed areas shall be maintained by 
mowing for the life of the contract (i.e. until final acceptance). Turfed areas shall be 
kept mowed to a height between 3 and 6 inches above the earth surface. Should the 
Contractor fail to mow the turfed areas to the limits as specified above, the Gov-
ernment will assume the responsibility for the mowing and deduct the cost thereof 
from any payments due the Contractor. 

 
3.10  INSPECTION AND ACCEPTANCE 
 
 3.10.1 General 
 

Acceptance of the turfed areas will be determined by visual inspection. Existence of 
rainwash damage or dead and dying turf will not be acceptable.  See SECTION 
01025, paragraph 1.1.2(5)(a) regarding a retained percentage of money, pending final 
acceptance of the work.   
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 3.10.2  Areas Requiring Returfing 
 

Areas being inspected for completion that do not meet the requirements for 
completion, as specified hereinabove shall be returfed at no additional cost to the 
Government. 

 
-- End of Section -- 
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